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Contract 00213 – Pre-Cast Concrete Vaulted Restroom and Utility Buildings
Contract and Amendments
	Awarded contractor(s)
	

	
	

	CXT Precast Concrete Products, Inc.
	

	Contract
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	Amendments:
	

	Amendment 1-Items Addition
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	Amendment 2-To add Management Fee
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	Amendment 3-Remove option to add urinals from all vault restrooms models
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	Amendment 4-Items Addition
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	Amendment 5-Items Addition
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	Amendment 6-4% Increase
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	Amendment 7-Extension
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	Amendment 8 – Contract Sales Reporting 
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	Amendment 9- Extension 
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	DES Contract Specialist:
	John W Allen III

Master Contracts and Consulting

(360) 407-8406
john.allen@des.wa.gov 
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