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Contract Number: 02708 / Snow and Ice Control Products

Contract Administrator:  Melanie Williams, (360) 407-9399, Melanie.williams@des.wa.gov 
Alternate Contact: Customer Service (360) 407-2210, contractsandpurchasing@des.wa.gov  
PNS Category 1 – Corrosion Inhibited Liquid Magnesium Chloride
Roadwise, Inc. – Contract and Amendments
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PNS Category 2 – Corrosion Inhibited Liquid Calcium Chloride
America West Environmental Supplies, Inc. – Contract and Amendments
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PNS Category 8 – Road Salt 
WSDOT Regions 1, 2, 3, 4 and 5 (minus Maintenance Area 4); Brining Salt for WSDOT Regions 4 and 6
LTI, Inc. – Contract and Amendments
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WSDOT Region 6 & Maintenance Area 4 of Region 5
Salt Distributors, Inc. – Contract and Amendments
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Magnesium Chloride

		June 9, 2010



		

		Amendment Number:

		Date Effective:



		

		Three (3)

		July 1, 2010



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 1 page and no attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		Roadwise, Inc.:

		Jeff Dobson, President

1616 South Geiger Street


Tacoma, Washington  98465

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		253-761-2487

		Phone:

		360-902-7433



		Email:

		roadwiseinc@comcast.net 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		kwoodfo@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To extend the contract for another two years (July 1, 2010 – June 30, 2012) under the same contract 

terms, conditions, specifications, and pricing.







General Administration Contract 02708, Amendment 3, Roadwise

Page 1 of 1
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement

Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Magnesium Chloride

		September 30, 2011



		

		Amendment Number:

		Date Effective:



		

		Five (5)

		November 1, 2011



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2011 – 2012 winter maintenance season.  Reference APPENDIX F   WSDOT PURCHASE TARGET VOLUMES below for new target volumes.

Also, this contract shall be amended to increase delivered product prices effective November 1, 2011, by $4.41/ton to pass through an increase in the cost of rail freight rates recently incurred.  Reference attached Appendix G   PRICE SHEETS below for revised prices.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


10/05/11



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


10/18/11


(State Contract Administrator)
 (Date)



		Contractor:

		Jeff Dobson, President


Roadwise, Inc.


1616 South Geiger Street


Tacoma, WA  98465

		Contract Administrator:

		Robert Paulson, Jr., C.P.M.


Contracts Specialist



		Telephone No.

		(253) 761-2487

		Telephone No.

		(360) 407-9430



		Email:

		roadwiseinc@comcast.net

		Email:

		robert.paulson@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Dale Colbert, Procurement Unit Manager

		Date:

		
10/18/11




		Signature:

		
/s/


		Email:

		dale.colbert@ga.wa.gov



		

		

		Phone:

		(360) 407-9425





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		2011-2012 Winter Season Purchase Target Volumes for WSDOT (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 1 -


Liquid Magnesium Chloride



		Regions

		80%

		Target

		120%



		North Central Region 2 Total Tons:

		960

		1,200

		1,440



		South Central Region 5 Total Tons:

		2,000

		2,500

		3,000



		Eastern Region 6 Total Tons:

		0

		0

		0



		2011-2012 Winter Season 


Grand Total Tons:

		2,960

		3,700

		4,440





APPENDIX G   PRICE SHEETS

		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		1 Corrosion Inhibited


Liquid Magnesium Chloride

		1 Corrosion Inhibited


Liquid Magnesium Chloride



		

		Product Available:


FreezGard CI Plus

		Product Available:


FreezGard CI Plus



		Order/Delivery Options

		3 Days


(Eff. 10/05/10)

		7 Days


(Eff. 10/05/10)

		3 Days


(Eff. 11/01/11)

		7 Days


(Eff. 11/01/11)



		WSDOT Region 1, Northwest

		

		

		

		



		Maintenance Area 1

		$185.68/ton

		$180.18/ton

		$190.09/ton

		$184.41/ton



		Maintenance Area 2

		$183.08/ton

		$177.58/ton

		$187.49/ton

		$181.99/ton



		Maintenance Area 3

		$175.23/ton

		$169.73/ton

		$179.64/ton

		$174.14/ton



		Maintenance Area 4

		$172.63/ton

		$167.13/ton

		$177.04/ton

		$171.54/ton



		Maintenance Area 5

		$170.83/ton

		$165.33/ton

		$175.24/ton

		$169.74/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 2, North Central

		

		

		

		



		Maintenance Area 1

		$152.23/ton

		$146.73/ton

		$156.64/ton

		$151.14/ton



		Maintenance Area 2

		$145.73/ton

		$140.28/ton

		$150.14/ton

		$144.69/ton



		Maintenance Area 3

		$147.23/ton

		$141.73/ton

		$151.64/ton

		$146.14/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 3, Olympic

		

		

		

		



		Maintenance Area 1

		$175.73/ton

		$170.23/ton

		$180.14/ton

		$174.64/ton



		Maintenance Area 2

		$179.98/ton

		$174.48/ton

		$184.39/ton

		$178.89/ton



		Maintenance Area 3

		$191.83/ton

		$186.33/ton

		$196.24/ton

		$190.74/ton



		Maintenance Area 4

		$186.38/ton

		$180.88/ton

		$190.79/ton

		$185.29/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop





APPENDIX G   PRICE SHEETS (Continued)

		PNS Category

		1 Corrosion Inhibited


Liquid Magnesium Chloride

		1 Corrosion Inhibited


Liquid Magnesium Chloride



		

		Product Available:


FreezGard CI Plus

		Product Available:


FreezGard CI Plus



		Order/Delivery Options

		3 Days


(Eff. 10/05/10)

		7 Days


(Eff. 10/05/10)

		3 Days


(Eff. 11/01/11)

		7 Days


(Eff. 11/01/11)



		WSDOT Region 4, Southwest

		

		

		

		



		Maintenance Area 1

		$181.23/ton

		$175.73/ton

		$185.64/ton

		$180.14/ton



		Maintenance Area 2

		$176.73/ton

		$170.73/ton

		$181.14/ton

		$175.14/ton



		Maintenance Area 3

		$183.73/ton

		$178.23/ton

		$188.14/ton

		$182.64/ton



		Maintenance Area 4

		$163.73/ton

		$158.23/ton

		$168.14/ton

		$162.64/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 5, South Central

		

		

		

		



		Maintenance Area 1

		$167.98/ton

		$160.73/ton

		$172.39/ton

		$165.14/ton



		Maintenance Area 2

		$168.73/ton

		$161.23/ton

		$173.14/ton

		$165.64/ton



		Maintenance Area 3

		$160.23/ton

		$152.98/ton

		$164.64/ton

		$157.39/ton



		Maintenance Area 4

		$159.73/ton

		$152.73/ton

		$164.14/ton

		$157.14/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 6, Eastern

		

		

		

		



		Maintenance Area 1

		$142.31/ton

		$135.83/ton

		$146.72/ton

		$140.24/ton



		Maintenance Area 2

		$137.93/ton

		$131.78/ton

		$142.34/ton

		$136.19/ton



		Maintenance Area 3

		$139.08/ton

		$133.18/ton

		$143.49/ton

		$137.59/ton



		Maintenance Area 4

		$140.47/ton

		$134.43/ton

		$144.88/ton

		$138.84/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.


		CITY OF SPOKANE PRICE SHEET



		Category 1 - Liquid Magnesium Chloride - Product Available: FreezGard CI Plus

Product packaging shall be bulk tanker truck delivery quantities.  Unit Bid Price will be multiplied by Estimated Quantity for Extended Total Price.



		Location

		Storage Capacity

		Est. Qty (Tons)

		Unit Per Ton Price (Eff. 10/05/10)

		Unit Per Ton Price (Eff. 11/01/11)



		1

		Road Department

Northside Satellite

4101 E. Queen

Spokane, Washington 

		86,000 gal.

		2,000

		$141.23/ton

		$145.64/ton



		2

		Contractor’s off-site Storage Site/Facility:

		120,000 gal.

		6,000

		$134.68/ton

		$139.09/ton





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.


_1453784780.doc
		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

1500 Jefferson St. SE • Olympia, WA 98501 http://www.des.wa.gov

		CONTRACT AMENDMENT



		

		Contract Number

		Date Issued:



		

		02708

		September 18, 2013

(revised)



		

		Amendment Number:

		Date Effective:



		

		8

		October 1, 2013



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2013/14 winter maintenance season.  Reference APPENDIX F WSDOT PURCHASE TARGET VOLUMES below for new target volumes.


Also, this contract shall be amended to increase delivered product prices effective October 1, 2012, by $4.65/ton to pass through an increase in the cost of rail freight rates recently incurred.  Reference attached Appendix G PRICE SHEETS below for revised prices.

NOTE: This amendment has been revised and reissued. The original amendment was missing Region 6 and City of Spokane pricing in Appendix G PRICE SHEETS. No other changes have been approved or made. 

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment consisting of three (3) pages is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)     (Date)  

		For State:


(State Contract Administrator)
 (Date)



		Contractor:

		Jeff Dobson, President


Roadwise, Inc.


1616 South Geiger Street


Tacoma, WA  98465

		Contract Administrator:

		Melanie Williams

Contracts Specialist



		Phone:

		(253) 761-2487

		Phone:

		(360) 407-9399



		Email:

		roadwiseinc@comcast.net

		Email:

		Melanie.Williams@des.wa.gov 



		DES Approval 



		OSP Authorizing Manager:

		Michael Maverick, Team 3 Unit Manager

		Date:

		





		Signature:

		



		Email:

		michael.maverick@des.wa.gov



		

		

		Phone:

		(360) 407-9432





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		PNS Category:  1. Corrosion Inhibited Liquid Magnesium Chloride 



		Product:  FreezGard CI Plus (Magnesium Chloride w/Inhibitor)



		Contractor:  Roadwise, Inc.



		Season:  Winter 2012/13



		80% = Purchase Commitment;  120% = Supply Commitment



		Note: Volumes are expressed in tons



		Region

		80%

		Target

		120%



		1.  Northwest 

		-

		-

		-



		2.  North Central

		960

		1,200

		1,440



		3. Olympic

		-

		-

		-



		4. Southwest

		440

		550

		660



		5. South Central

		1,040

		1,300

		1,560



		6. Eastern

		-

		-

		-



		Total

		2,440

		3,050

		3,660





APPENDIX G   PRICE SHEETS

		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		1 Corrosion Inhibited


Liquid Magnesium Chloride

		1 Corrosion Inhibited


Liquid Magnesium Chloride



		

		Product Available:


FreezGard CI Plus

		Product Available:


FreezGard CI Plus



		Order/Delivery Options

		3 Days


(Eff. 10/01/12)

		7 Days


(Eff. 10/01/12)

		3 Days


(Eff. 10/01/13)

		7 Days


(Eff. 10/01/13)



		WSDOT Region 1, Northwest

		

		

		

		



		Maintenance Area 1

		$191.76/ton

		$186.08/ton

		$196.41/ton

		$190.73/ton



		Maintenance Area 2

		$189.16/ton

		$183.66/ton

		$193.81/ton

		$188.31/ton



		Maintenance Area 3

		$181.31/ton

		$175.81/ton

		$185.96/ton

		$180.46/ton



		Maintenance Area 4

		$178.71/ton

		$173.21/ton

		$183.36/ton

		$177.86/ton



		Maintenance Area 5

		$176.91/ton

		$171.41/ton

		$181.56/ton

		$176.06/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 2, North Central

		

		

		

		



		Maintenance Area 1

		$158.31/ton

		$152.81/ton

		$162.96/ton

		$157.46/ton



		Maintenance Area 2

		$151.81/ton

		$146.36/ton

		$156.46/ton

		$151.01/ton



		Maintenance Area 3

		$153.31/ton

		$147.81/ton

		$157.96/ton

		$152.46/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 3, Olympic

		

		

		

		



		Maintenance Area 1

		$181.81/ton

		$176.31/ton

		$186.46/ton

		$180.96/ton



		Maintenance Area 2

		$186.06/ton

		$180.56/ton

		$190.71/ton

		$185.21/ton



		Maintenance Area 3

		$197.91/ton

		$192.41/ton

		$202.56/ton

		$197.06/ton



		Maintenance Area 4

		$192.46/ton

		$186.96/ton

		$197.11/ton

		$191.61/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 4, Southwest

		

		

		

		



		Maintenance Area 1

		$187.31/ton

		$181.81/ton

		$191.96/ton

		$186.46/ton



		Maintenance Area 2

		$182.81/ton

		$176.81/ton

		$187.46/ton

		$181.46/ton



		Maintenance Area 3

		$189.81/ton

		$184.31/ton

		$194.46/ton

		$188.96/ton



		Maintenance Area 4

		$169.81/ton

		$164.31/ton

		$174.46/ton

		$168.96/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 5, South Central

		

		

		

		



		Maintenance Area 1

		$174.06/ton

		$166.81/ton

		$178.71/ton

		$171.46/ton



		Maintenance Area 2

		$174.81/ton

		$167.31/ton

		$179.46/ton

		$171.96/ton



		Maintenance Area 3

		$166.31/ton

		$159.06/ton

		$170.96/ton

		$163.71/ton



		Maintenance Area 4

		$165.81/ton

		$158.81/ton

		$170.46/ton

		$163.46/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop





		WSDOT Region 6, Eastern

		

		

		

		



		Maintenance Area 1

		$148.39/ton

		$141.91/ton

		$153.04/ton

		$146.56/ton



		Maintenance Area 2

		$144.01/ton

		$137.86/ton

		$148.66/ton

		$142.51/ton



		Maintenance Area 3

		$145.16/ton

		$139.26/ton

		$149.81/ton

		$143.91/ton



		Maintenance Area 4

		$146.55/ton

		$140.51/ton

		$151.20/ton

		$145.16/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.


		CITY OF SPOKANE PRICE SHEET



		Category 1 - Liquid Magnesium Chloride - Product Available: FreezGard CI Plus

Product packaging shall be bulk tanker truck delivery quantities.  Unit Bid Price will be multiplied by Estimated Quantity for Extended Total Price.



		Location

		Storage Capacity

		Est. Qty (Tons)

		Unit Per Ton Price (Eff. 10/01/12) 

		Unit Per Ton Price 

(10/01/13)



		1

		Road Department

Northside Satellite

4101 E. Queen

Spokane, Washington

		86,000 gal.

		2,000

		$147.31/ton

		$151.96/ton



		2

		Contractor’s off-site Storage Site/Facility:

		120,000 gal.

		6,000

		$140.76/ton

		$145.41/ton





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.


Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.
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		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES


1500 Jefferson St. SE • Olympia, WA 98501 http://www.des.wa.gov

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708

		September 13, 2013



		

		Amendment Number:

		Date Effective:



		

		9

		October 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2013/14 winter maintenance season.  Reference APPENDIX F WSDOT PURCHASE TARGET VOLUMES below for new target volumes.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures

		This contract amendment consisting of one (1) page and a one (1) page attachment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)     (Date)  

		For State:


(State Contract Administrator)
 (Date)



		Contractor:

		James Hand, Owner

America West Environmental Supplies

PO Box 730

Pasco, WA  99301

		Contract Administrator:

		Melanie Williams

Contracts Specialist



		Phone:

		(888) 547-5475

		Phone:

		(360) 407-9499



		Email:

		jim@america-west.net 

		Email:

		Melanie.Williams@des.wa.gov 



		DES Approval 



		Authorizing Manager:

		Michael Maverick, Team 3 Unit Manager

		Date:

		





		Signature:

		



		Email:

		michael.maverick@des.wa.gov



		

		

		Phone:

		(360) 407-9432





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		PNS Category:  2. Non-Corrosion Inhibited Solid Sodium Chloride



		Product:  Liquid Corrosion Inhibited Calcium Chloride



		Contractor: American West



		Season:  Winter 2013/14



		80% = Purchase Commitment;  120% = Supply Commitment



		Note:  Volume is expressed in tons

		 

		 

		 



		Region

		80%

		Target

		120%



		1.  Northwest 

		960

		1,200

		1,440



		2.  North Central

		1,040

		1,300

		1,560



		3. Olympic

		400

		500

		600



		4. Southwest

		43

		54

		65



		5. South Central 

		-

		-

		-



		6. Eastern

		424

		530

		636



		Total

		2,867

		3,584

		4,301
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		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

Contracts & Legal Services Division

1500 Jefferson St. SE • Olympia, WA 98501 • (360) 902-7400 http://www.des.wa.gov

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708

		September 13, 2013



		

		Amendment Number:

		Date Effective:



		

		10

		October 1, 2013



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2013/14 winter maintenance season.  Reference APPENDIX F   WSDOT PURCHASE TARGET VOLUMES below for new target volumes.


All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)     (Date)  

		For State:


(State Contract Administrator)
 (Date)



		Contractor:

		Brad Williamson, President

LTI, Inc.


8631 Depot Road


Lynden, WA 98264

		Contract Administrator:

		Melanie Williams

Contracts Specialist



		Phone:

		(360) 354-2101

		Phone:

		(360) 407-9399



		Email:

		bradw@ltii.lynden.com

		Email:

		Melanie.williams@des.wa.gov 



		DES Approval 



		OSP Authorizing Manager:

		Michael Maverick, Procurement Unit Manager

		Date:

		





		Signature:

		



		Email:

		michael.maverick@des.wa.gov



		

		

		Phone:

		(360) 407-9432





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		PNS Category:  8. Non-Corrosion Inhibited Solid Sodium Chloride



		Product:  Road Salt



		Contractor: LTI, Inc



		Season:  Winter 2013/14



		80% = Purchase Commitment;  120% = Supply Commitment



		Note: Volumes are expressed in tons



		Region

		80%

		Target

		120%



		1.  Northwest 

		4,880

		6,100

		7,320



		2.  North Central

		9,600

		12,000

		14,400



		3. Olympic

		4,000

		5,000

		6,000



		4. Southwest

		2,590

		3,238

		3,886



		5. South Central (no longer includes Maintenance Area 4)

		16,080

		20,100

		24,120



		6. Eastern

		-

		-

		-



		Total

		37,150

		46,438

		55,726






_1453785039.doc
		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

1500 Jefferson St. SE, Olympia, WA 98501 (



		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708

		 March 27, 2013



		

		Amendment Number:

		Effective Date:



		

		7 – Salt Dist.  

		7/1/13



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose: To add or revise, as applicable, the provisions of the contract relating to a Management Fee.  The following language regarding the Management Fee is added to the contract.  If the contract or any amendments already contain Management Fee language, the following language supersedes it.  

Management Fee: 

Effective July 1, 2013, Contractor shall pay the Department of Enterprise Services (DES) a fee equal to 0.74% (Management Fee) of the total invoice price, less any taxes, returns, credits, or adjustments, of all sales (“Total Net Sales”) under this Contract.  Contractor shall hold the Management Fee in trust for DES until such fees are remitted to DES.


The Management Fee will be included as a separate line item on any invoice submitted to a Purchaser.  


DES may, at its sole discretion, increase, decrease, or eliminate the Management Fee upon thirty (30) days written notice to Contractor.  Any decrease to, or elimination of, the Management Fee, shall be reflected in contract pricing commensurate with the adjustment.  DES reserves the right to negotiate contract pricing with the Contractor in the case of an upward adjustment of the Management Fee. 

Contractor will provide DES with a sales report detailing Total Net Sales for the preceding quarter (“Sales Report”), in accordance with the Sales & Subcontractors Report section of the contract using the schedule set forth below.  DES will send an invoice within 30 days after each quarter, based on the Sales Report.  Payment of the Management Fee is due within thirty (30) days of the date of the DES invoice. 

The state reserves the right to audit, or have a designated third party audit, applicable records to ensure that the state has been properly invoiced and all Management Fees have been paid. Failure to accurately report Total Net Sales, to submit a timely Sales Report, or remit timely payment of the Management Fee, may be cause for contract termination, the charging of interest or penalties, or the exercise of other remedies provided by law.  

Management Fee payment must reference the Contract number, Work Request Number (if applicable), the year and quarter for which the Management Fee is being remitted, and the Contractor’s Name as it is known to DES, if not already included on the face of the check.  All payments must be sent to:

Name:


State of Washington, Dept. of Enterprise Services


Finance Dept


     Address:


1500 Jefferson Street


Mail Stop 41460


Olympia WA  98501


Additional: 


Contract  #:  _____________________, 


Quarter/Year: __________


Contractor’s Name as it is known to DES (if not already included on the face of the check).


Schedule:


Contractor will provide Usage Reports and Management Fees quarterly, per the following schedule:

FOR ACTIVITY IN THESE MONTHS:

SALES REPORTS DUE

MANAGEMENT FEES DUE


January, February and March

April 30th of same year


Within 30 days of DES Invoice date

April, May and June

July 31st of same year


Within 30 days of DES Invoice date

July, August and September

October 31st of same year


Within 30 days of DES Invoice date

October, November and December

January 31st of following calendar year


Within 30 days of DES Invoice date

.





Authorizing Signatures

		This contract amendment, consisting of two (2) pages and zero (0) attachment(s) consisting of 0 pages is executed by the persons signing below that warrant that they have the authority to execute this contract amendment.



		For Contractor:

(Contractor Authorized Representative Signature)          (Date)
  

		For State:

(Procurement Coordinator Signature)
 (Date)



		 Print Name

		Stan Binczewski, President

		Print Name 

		Melanie Williams



		Telephone No.

		509.226.7000

		Telephone No.

		360.407.9399



		Company

		Salt Distributors, Inc.  

		Company

		Dept. Enterprise Services


Master Contracts & Consulting



		Mailing Address

		2128 North Pines Rd. Suite 17-17

Spokane, WA  99206

		Mailing Address

		P. O. Box 41411

Olympia, WA 98504-1411



		Physical Address

		

		Physical Address

		1500 Jefferson St. SE


Olympia, WA 98501



		Email:

		bincfamres@msn.com 

		Email:

		Melanie.williams@des.wa.gov 



		DES Approval 



		MCC Manager

		

		Signature/Date
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OSP Contract 02708 Salt Distributors, Road Salt


for WSDOT Region 6 & Region 5, Maintenance Area 4

Contract Amendment #6
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		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES


1500 Jefferson St. SE • Olympia, WA 98501 http://www.des.wa.gov

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708

		September 13, 2013



		

		Amendment Number:

		Date Effective:



		

		8

		October 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2013/14 winter maintenance season.  Reference APPENDIX F WSDOT PURCHASE TARGET VOLUMES below for new target volumes.

Also, this contract shall be amended to increase delivered product prices effective October 1, 2013 by $2.02/ton to offset increases in the cost of rail freight rates.  Reference attached Appendix G PRICE SHEETS below for revised prices.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures

		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)     (Date)  

		For State:


(State Contract Administrator)
 (Date)



		Contractor:

		Stan Binczewski, President


Salt Distributors, Inc.


2128 North Pines Road, Suite 17-17


Spokane, WA  99206

		Contract Administrator:

		Melanie Williams

Contracts Specialist



		Phone:

		(509) 226-7000

		Phone:

		(360) 407-9499



		Email:

		bincfamres@msn.com

		Email:

		Melanie.Williams@des.wa.gov 



		DES Approval 



		OSP Authorizing Manager:

		Michael Maverick, Procurement Unit Manager

		Date:

		





		Signature:

		



		Email:

		michael.maverick@des.wa.gov



		

		

		Phone:

		(360) 407-9432





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		PNS Category:  8. Non-Corrosion Inhibited Solid Sodium Chloride



		Product:  Road Salt



		Contractor: Salt Distributors, Inc.



		Season:  Winter 2012/13



		80% = Purchase Commitment;  120% = Supply Commitment



		Note:  Volume is expressed in tons

		 

		 

		 



		Region

		80%

		Target

		120%



		1.  Northwest 

		-

		-

		-



		2.  North Central

		-

		-

		-



		3. Olympic

		-

		-

		-



		4. Southwest

		-

		-

		-



		5. South Central (Maintenance Area 4 only)

		1,440

		1,800

		2,160



		6. Eastern

		11,360

		14,200

		17,040



		Total

		12,800

		16,000

		19,200







[image: image1.emf]OSP Contract 02708 Road Salt for WSDOT Region 6 (Eastern)   & S .  Central Region 5   ( M aint.  A rea   4   only)   Salt Distributors     APPENDIX G   PRICE SHEET   Effective  Date of Prices:  October 1, 2013    


Bulk Prices   Delivery in bulk truckload quantities. Prices are US do llars ($) and volumes are in US Short Tons (2,000  pounds).  


  PNS Category  Category 8  -   Non Corrosion Inhibited Solid Sodium Chloride  (Suitable to WSDOT for road salt)  


 Product Bid:  Shelton Salt SS - 5.0  


Order/Delivery Options  3 Days  7 Days  30 Days  


WSDOT R egion 5, South Central     


Maintenance Area 4  $135.02 /ton  $133.02 /ton  $130.02 /ton  


Drop Shipment Charges:  $75.00/drop  


WSDOT Region 6, Eastern     


Maintenance Area 1  $130.02 /ton  $125.02 /ton  $122.02 /ton  


Maintenance Area 2  $130.02 /ton  $125.02 /ton  $122.02 /to n  


Maintenance Area 3  $130.02 /ton  $125.02 /ton  $122.02 /ton  


Maintenance Area 4  $137.02 /ton  $130.02 /ton  $127.02 /ton  


Drop Shipment Charges:  $75.00/drop  


  Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price  adjust ments.    
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OSP Contract 02708 Salt Distributors, Road Salt



for WSDOT Region 6 & Region 5, Maintenance Area 4


Contract Amendment #6
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OSP Contract 02708 Road Salt for WSDOT Region 6 (Eastern) & S. Central Region 5 (Maint. Area 4 only)


Salt Distributors


APPENDIX G   PRICE SHEET



Effective Date of Prices:  October 1, 2013


			Bulk Prices



Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2,000 pounds).





			PNS Category


			Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)





			


			Product Bid: Shelton Salt SS-5.0





			Order/Delivery Options


			3 Days


			7 Days


			30 Days





			WSDOT Region 5, South Central


			


			


			





			Maintenance Area 4


			$135.02/ton


			$133.02/ton


			$130.02/ton





			Drop Shipment Charges:


			$75.00/drop





			WSDOT Region 6, Eastern


			


			


			





			Maintenance Area 1


			$130.02/ton


			$125.02/ton


			$122.02/ton





			Maintenance Area 2


			$130.02/ton


			$125.02/ton


			$122.02/ton





			Maintenance Area 3


			$130.02/ton


			$125.02/ton


			$122.02/ton





			Maintenance Area 4


			$137.02/ton


			$130.02/ton


			$127.02/ton





			Drop Shipment Charges:


			$75.00/drop








Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.






_1453784966.doc
		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

1500 Jefferson St. SE, Olympia, WA 98501 (



		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708

		 March 27, 2013



		

		Amendment Number:

		Effective Date:



		

		9 – LTI 

		7/1/13



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose: To add or revise, as applicable, the provisions of the contract relating to a Management Fee.  The following language regarding the Management Fee is added to the contract.  If the contract or any amendments already contain Management Fee language, the following language supersedes it.  

Management Fee: 

Effective July 1, 2013, Contractor shall pay the Department of Enterprise Services (DES) a fee equal to 0.74% (Management Fee) of the total invoice price, less any taxes, returns, credits, or adjustments, of all sales (“Total Net Sales”) under this Contract.  Contractor shall hold the Management Fee in trust for DES until such fees are remitted to DES.


The Management Fee will be included as a separate line item on any invoice submitted to a Purchaser.  


DES may, at its sole discretion, increase, decrease, or eliminate the Management Fee upon thirty (30) days written notice to Contractor.  Any decrease to, or elimination of, the Management Fee, shall be reflected in contract pricing commensurate with the adjustment.  DES reserves the right to negotiate contract pricing with the Contractor in the case of an upward adjustment of the Management Fee. 

Contractor will provide DES with a sales report detailing Total Net Sales for the preceding quarter (“Sales Report”), in accordance with the Sales & Subcontractors Report section of the contract using the schedule set forth below.  DES will send an invoice within 30 days after each quarter, based on the Sales Report.  Payment of the Management Fee is due within thirty (30) days of the date of the DES invoice. 

The state reserves the right to audit, or have a designated third party audit, applicable records to ensure that the state has been properly invoiced and all Management Fees have been paid. Failure to accurately report Total Net Sales, to submit a timely Sales Report, or remit timely payment of the Management Fee, may be cause for contract termination, the charging of interest or penalties, or the exercise of other remedies provided by law.  

Management Fee payment must reference the Contract number, Work Request Number (if applicable), the year and quarter for which the Management Fee is being remitted, and the Contractor’s Name as it is known to DES, if not already included on the face of the check.  All payments must be sent to:

Name:


State of Washington, Dept. of Enterprise Services


Finance Dept


     Address:


1500 Jefferson Street


Mail Stop 41460


Olympia WA  98501


Additional: 


Contract  #:  _____________________, 


Quarter/Year: __________


Contractor’s Name as it is known to DES (if not already included on the face of the check).


Schedule:


Contractor will provide Usage Reports and Management Fees quarterly, per the following schedule:

FOR ACTIVITY IN THESE MONTHS:

SALES REPORTS DUE

MANAGEMENT FEES DUE


January, February and March

April 30th of same year


Within 30 days of DES Invoice date

April, May and June

July 31st of same year


Within 30 days of DES Invoice date

July, August and September

October 31st of same year


Within 30 days of DES Invoice date

October, November and December

January 31st of following calendar year


Within 30 days of DES Invoice date

.





Authorizing Signatures

		This contract amendment, consisting of two (2) pages and zero (0) attachment(s) consisting of 0 pages is executed by the persons signing below that warrant that they have the authority to execute this contract amendment.



		For Contractor:

(Contractor Authorized Representative Signature)          (Date)
  

		For State:

(Procurement Coordinator Signature)
 (Date)



		 Print Name

		Brad Williamson, President

		Print Name 

		Melanie Williams



		Telephone No.

		360.354.2101

		Telephone No.

		360.407.9399



		Company

		LTI, Inc. 

		Company

		Dept. Enterprise Services


Master Contracts & Consulting



		Mailing Address

		831 Depot Rd.

Lynden, WA  98264

		Mailing Address

		P. O. Box 41411

Olympia, WA 98504-1411



		Physical Address

		

		Physical Address

		1500 Jefferson St. SE


Olympia, WA 98501



		Email:

		bradw@ltii.lynden.com 

		Email:

		Melanie.williams@des.wa.gov 



		DES Approval 



		MCC Manager

		

		Signature/Date
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		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

1500 Jefferson St. SE, Olympia, WA 98501 (



		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708

		 March 27, 2013



		

		Amendment Number:

		Effective Date:



		

		8 – America West

		7/1/13



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose: To add or revise, as applicable, the provisions of the contract relating to a Management Fee.  The following language regarding the Management Fee is added to the contract.  If the contract or any amendments already contain Management Fee language, the following language supersedes it.  

Management Fee: 

Effective July 1, 2013, Contractor shall pay the Department of Enterprise Services (DES) a fee equal to 0.74% (Management Fee) of the total invoice price, less any taxes, returns, credits, or adjustments, of all sales (“Total Net Sales”) under this Contract.  Contractor shall hold the Management Fee in trust for DES until such fees are remitted to DES.


The Management Fee will be included as a separate line item on any invoice submitted to a Purchaser.  


DES may, at its sole discretion, increase, decrease, or eliminate the Management Fee upon thirty (30) days written notice to Contractor.  Any decrease to, or elimination of, the Management Fee, shall be reflected in contract pricing commensurate with the adjustment.  DES reserves the right to negotiate contract pricing with the Contractor in the case of an upward adjustment of the Management Fee. 

Contractor will provide DES with a sales report detailing Total Net Sales for the preceding quarter (“Sales Report”), in accordance with the Sales & Subcontractors Report section of the contract using the schedule set forth below.  DES will send an invoice within 30 days after each quarter, based on the Sales Report.  Payment of the Management Fee is due within thirty (30) days of the date of the DES invoice. 

The state reserves the right to audit, or have a designated third party audit, applicable records to ensure that the state has been properly invoiced and all Management Fees have been paid. Failure to accurately report Total Net Sales, to submit a timely Sales Report, or remit timely payment of the Management Fee, may be cause for contract termination, the charging of interest or penalties, or the exercise of other remedies provided by law.  

Management Fee payment must reference the Contract number, Work Request Number (if applicable), the year and quarter for which the Management Fee is being remitted, and the Contractor’s Name as it is known to DES, if not already included on the face of the check.  All payments must be sent to:

Name:


State of Washington, Dept. of Enterprise Services


Finance Dept


     Address:


1500 Jefferson Street


Mail Stop 41460


Olympia WA  98501


Additional: 


Contract  #:  _____________________, 


Quarter/Year: __________


Contractor’s Name as it is known to DES (if not already included on the face of the check).


Schedule:


Contractor will provide Usage Reports and Management Fees quarterly, per the following schedule:

FOR ACTIVITY IN THESE MONTHS:

SALES REPORTS DUE

MANAGEMENT FEES DUE


January, February and March

April 30th of same year


Within 30 days of DES Invoice date

April, May and June

July 31st of same year


Within 30 days of DES Invoice date

July, August and September

October 31st of same year


Within 30 days of DES Invoice date

October, November and December

January 31st of following calendar year


Within 30 days of DES Invoice date

.





Authorizing Signatures

		This contract amendment, consisting of two (2) pages and zero (0) attachment(s) consisting of 0 pages is executed by the persons signing below that warrant that they have the authority to execute this contract amendment.



		For Contractor:

(Contractor Authorized Representative Signature)          (Date)
  

		For State:

(Procurement Coordinator Signature)
 (Date)



		 Print Name

		James Hand, Owner

		Print Name 

		Melanie Williams



		Telephone No.

		888.547.5475

		Telephone No.

		360.407.9399



		Company

		America West Environmental Supplies

		Company

		Dept. Enterprise Services


Master Contracts & Consulting



		Mailing Address

		PO Box 730

Pasco, WA  99301

		Mailing Address

		P. O. Box 41411

Olympia, WA 98504-1411



		Physical Address

		

		Physical Address

		1500 Jefferson St. SE


Olympia, WA 98501



		Email:

		jim@america-west.net 

		Email:

		Melanie.williams@des.wa.gov 



		DES Approval 



		MCC Manager

		

		Signature/Date

		





Contract 02708 – America West, Amendment 8

Page 1 of 2




_1410603243.doc
		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

Contracts & Legal Services Division

1500 Jefferson St. SE • Olympia, WA 98501 • (360) 902-7400 http://www.des.wa.gov

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Magnesium Chloride

		August 31, 2012



		

		Amendment Number:

		Date Effective:



		

		6

		October 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2012/13 winter maintenance season.  Reference APPENDIX F   WSDOT PURCHASE TARGET VOLUMES below for new target volumes.


Also, this contract shall be amended to increase delivered product prices effective October 1, 2012, by $1.67/ton to pass through an increase in the cost of rail freight rates recently incurred.  Reference attached Appendix G   PRICE SHEETS below for revised prices.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


9/19/12

(Contractor Authorized Representative Signature)     (Date)  

		For State:





/s/


9/28/12

(State Contract Administrator)
 (Date)



		Contractor:

		Jeff Dobson, President


Roadwise, Inc.


1616 South Geiger Street


Tacoma, WA  98465

		Contract Administrator:

		Scott Geist


Contracts Specialist



		Phone:

		(253) 761-2487

		Phone:

		(360) 407-9429



		Email:

		roadwiseinc@comcast.net

		Email:

		scott.geist@des.wa.gov



		DES Approval 



		OSP Authorizing Manager:

		Michael Maverick, Procurement Unit Manager

		Date:

		9/28/12



		Signature:

		
/s/


		Email:

		michael.maverick@des.wa.gov



		

		

		Phone:

		(360) 407-9432





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		PNS Category:  1. Corrosion Inhibited Liquid Magnesium Chloride 



		Product:  FreezGard CI Plus (Magnesium Chloride w/Inhibitor)



		Contractor:  Roadwise, Inc.



		Season:  Winter 2012/13



		80% = Purchase Commitment;  120% = Supply Commitment



		Note: Volumes are expressed in tons



		Region

		80%

		Target

		120%



		1.  Northwest 

		-

		-

		-



		2.  North Central

		960

		1,200

		1,440



		3. Olympic

		-

		-

		-



		4. Southwest

		1,088

		1,360

		1,632



		5. South Central

		1,040

		1,300

		1,560



		6. Eastern

		-

		-

		-



		Total

		3,088

		3,860

		4,632





APPENDIX G   PRICE SHEETS

		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		1 Corrosion Inhibited


Liquid Magnesium Chloride

		1 Corrosion Inhibited


Liquid Magnesium Chloride



		

		Product Available:


FreezGard CI Plus

		Product Available:


FreezGard CI Plus



		Order/Delivery Options

		3 Days


(Eff. 11/01/11)

		7 Days


(Eff. 11/01/11)

		3 Days


(Eff. 10/01/12)

		7 Days


(Eff. 10/01/12)



		WSDOT Region 1, Northwest

		

		

		

		



		Maintenance Area 1

		$190.09/ton

		$184.41/ton

		$191.76/ton

		$186.08/ton



		Maintenance Area 2

		$187.49/ton

		$181.99/ton

		$189.16/ton

		$183.66/ton



		Maintenance Area 3

		$179.64/ton

		$174.14/ton

		$181.31/ton

		$175.81/ton



		Maintenance Area 4

		$177.04/ton

		$171.54/ton

		$178.71/ton

		$173.21/ton



		Maintenance Area 5

		$175.24/ton

		$169.74/ton

		$176.91/ton

		$171.41/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 2, North Central

		

		

		

		



		Maintenance Area 1

		$156.64/ton

		$151.14/ton

		$158.31/ton

		$152.81/ton



		Maintenance Area 2

		$150.14/ton

		$144.69/ton

		$151.81/ton

		$146.36/ton



		Maintenance Area 3

		$151.64/ton

		$146.14/ton

		$153.31/ton

		$147.81/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 3, Olympic

		

		

		

		



		Maintenance Area 1

		$180.14/ton

		$174.64/ton

		$181.81/ton

		$176.31/ton



		Maintenance Area 2

		$184.39/ton

		$178.89/ton

		$186.06/ton

		$180.56/ton



		Maintenance Area 3

		$196.24/ton

		$190.74/ton

		$197.91/ton

		$192.41/ton



		Maintenance Area 4

		$190.79/ton

		$185.29/ton

		$192.46/ton

		$186.96/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 4, Southwest

		

		

		

		



		Maintenance Area 1

		$185.64/ton

		$180.14/ton

		$187.31/ton

		$181.81/ton



		Maintenance Area 2

		$181.14/ton

		$175.14/ton

		$182.81/ton

		$176.81/ton



		Maintenance Area 3

		$188.14/ton

		$182.64/ton

		$189.81/ton

		$184.31/ton



		Maintenance Area 4

		$168.14/ton

		$162.64/ton

		$169.81/ton

		$164.31/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 5, South Central

		

		

		

		



		Maintenance Area 1

		$172.39/ton

		$165.14/ton

		$174.06/ton

		$166.81/ton



		Maintenance Area 2

		$173.14/ton

		$165.64/ton

		$174.81/ton

		$167.31/ton



		Maintenance Area 3

		$164.64/ton

		$157.39/ton

		$166.31/ton

		$159.06/ton



		Maintenance Area 4

		$164.14/ton

		$157.14/ton

		$165.81/ton

		$158.81/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop





		WSDOT Region 6, Eastern

		

		

		

		



		Maintenance Area 1

		$146.72/ton

		$140.24/ton

		$148.39/ton

		$141.91/ton



		Maintenance Area 2

		$142.34/ton

		$136.19/ton

		$144.01/ton

		$137.86/ton



		Maintenance Area 3

		$143.49/ton

		$137.59/ton

		$145.16/ton

		$139.26/ton



		Maintenance Area 4

		$144.88/ton

		$138.84/ton

		$146.55/ton

		$140.51/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.


		CITY OF SPOKANE PRICE SHEET



		Category 1 - Liquid Magnesium Chloride - Product Available: FreezGard CI Plus

Product packaging shall be bulk tanker truck delivery quantities.  Unit Bid Price will be multiplied by Estimated Quantity for Extended Total Price.



		Location

		Storage Capacity

		Est. Qty (Tons)

		Unit Per Ton Price (Eff. 11/01/11)

		Unit Per Ton Price (Eff. 10/01/12)



		1

		Road Department

Northside Satellite

4101 E. Queen

Spokane, Washington

		86,000 gal.

		2,000

		$145.64/ton

		$147.31/ton



		2

		Contractor’s off-site Storage Site/Facility:

		120,000 gal.

		6,000

		$139.09/ton

		$140.76/ton





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.
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		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES


Contracts & Legal Services Division


1500 Jefferson St. SE • Olympia, WA 98501 • (360) 902-7400 http://www.des.wa.gov

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 Salt Distributors, Road Salt for WSDOT Region 6 & Region 5, Maintenance Area 4

		August 31, 2012



		

		Amendment Number:

		Date Effective:



		

		6

		October 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2012/13 winter maintenance season.  Reference APPENDIX F   WSDOT PURCHASE TARGET VOLUMES below for new target volumes.

Also, this contract shall be amended to increase delivered product prices effective October 1, 2012 for Region 6, by $4.00/ton to offset increases in the cost of rail freight rates.  Pricing for Region 5, Maintenance Area 4 will remain unchanged.  Reference attached Appendix G   PRICE SHEETS below for revised prices.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures

		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


9/11/12

(Contractor Authorized Representative Signature)     (Date)  

		For State:





/s/


9/28/12

(State Contract Administrator)
 (Date)



		Contractor:

		Stan Binczewski, President


Salt Distributors, Inc.


2128 North Pines Road, Suite 17-17


Spokane, WA  99206

		Contract Administrator:

		Scott Geist


Contracts Specialist



		Phone:

		(509) 226-7000

		Phone:

		(360) 407-9429



		Email:

		bincfamres@msn.com

		Email:

		scott.geist@des.wa.gov



		DES Approval 



		OSP Authorizing Manager:

		Michael Maverick, Procurement Unit Manager

		Date:

		9/28/12



		Signature:

		
/s/


		Email:

		michael.maverick@des.wa.gov



		

		

		Phone:

		(360) 407-9432





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		PNS Category:  8. Non-Corrosion Inhibited Solid Sodium Chloride



		Product:  Road Salt



		Contractor: Salt Distributors, Inc.



		Season:  Winter 2012/13



		80% = Purchase Commitment;  120% = Supply Commitment



		Note:  Volume is expressed in tons

		 

		 

		 



		Region

		80%

		Target

		120%



		1.  Northwest 

		-

		-

		-



		2.  North Central

		-

		-

		-



		3. Olympic

		-

		-

		-



		4. Southwest

		-

		-

		-



		5. South Central (Maintenance Area 4 only)

		1,440

		1,800

		2,160



		6. Eastern

		11,360

		14,200

		17,040



		Total

		12,800

		16,000

		19,200





APPENDIX G   PRICE SHEET


Effective Date of Prices:  October 1, 2012


		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2,000 pounds).



		PNS Category

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		

		Product Bid: Shelton Salt SS-5.0



		Order/Delivery Options

		3 Days

		7 Days

		30 Days



		WSDOT Region 5, South Central

		

		

		



		Maintenance Area 4

		$133.00/ton

		$131.00/ton

		$128.00/ton



		WSDOT Region 6, Eastern

		

		

		



		Maintenance Area 1

		$128.00/ton

		$123.00/ton

		$120.00/ton



		Maintenance Area 2

		$128.00/ton

		$123.00/ton

		$120.00/ton



		Maintenance Area 3

		$128.00/ton

		$123.00/ton

		$120.00/ton



		Maintenance Area 4

		$135.00/ton

		$128.00/ton

		$125.00/ton



		Drop Shipment Charges:

		$75.00/drop





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.



_1453784749.doc
		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

1500 Jefferson St. SE, Olympia, WA 98501 (



		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708

		 March 27, 2013



		

		Amendment Number:

		Effective Date:



		

		7 – Roadwise  

		7/1/13



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose: To add or revise, as applicable, the provisions of the contract relating to a Management Fee.  The following language regarding the Management Fee is added to the contract.  If the contract or any amendments already contain Management Fee language, the following language supersedes it.  

Management Fee: 

Effective July 1, 2013, Contractor shall pay the Department of Enterprise Services (DES) a fee equal to 0.74% (Management Fee) of the total invoice price, less any taxes, returns, credits, or adjustments, of all sales (“Total Net Sales”) under this Contract.  Contractor shall hold the Management Fee in trust for DES until such fees are remitted to DES.


The Management Fee will be included as a separate line item on any invoice submitted to a Purchaser.  


DES may, at its sole discretion, increase, decrease, or eliminate the Management Fee upon thirty (30) days written notice to Contractor.  Any decrease to, or elimination of, the Management Fee, shall be reflected in contract pricing commensurate with the adjustment.  DES reserves the right to negotiate contract pricing with the Contractor in the case of an upward adjustment of the Management Fee. 

Contractor will provide DES with a sales report detailing Total Net Sales for the preceding quarter (“Sales Report”), in accordance with the Sales & Subcontractors Report section of the contract using the schedule set forth below.  DES will send an invoice within 30 days after each quarter, based on the Sales Report.  Payment of the Management Fee is due within thirty (30) days of the date of the DES invoice. 

The state reserves the right to audit, or have a designated third party audit, applicable records to ensure that the state has been properly invoiced and all Management Fees have been paid. Failure to accurately report Total Net Sales, to submit a timely Sales Report, or remit timely payment of the Management Fee, may be cause for contract termination, the charging of interest or penalties, or the exercise of other remedies provided by law.  

Management Fee payment must reference the Contract number, Work Request Number (if applicable), the year and quarter for which the Management Fee is being remitted, and the Contractor’s Name as it is known to DES, if not already included on the face of the check.  All payments must be sent to:

Name:


State of Washington, Dept. of Enterprise Services


Finance Dept


     Address:


1500 Jefferson Street


Mail Stop 41460


Olympia WA  98501


Additional: 


Contract  #:  _____________________, 


Quarter/Year: __________


Contractor’s Name as it is known to DES (if not already included on the face of the check).


Schedule:


Contractor will provide Usage Reports and Management Fees quarterly, per the following schedule:

FOR ACTIVITY IN THESE MONTHS:

SALES REPORTS DUE

MANAGEMENT FEES DUE


January, February and March

April 30th of same year


Within 30 days of DES Invoice date

April, May and June

July 31st of same year


Within 30 days of DES Invoice date

July, August and September

October 31st of same year


Within 30 days of DES Invoice date

October, November and December

January 31st of following calendar year


Within 30 days of DES Invoice date

.





Authorizing Signatures

		This contract amendment, consisting of two (2) pages and zero (0) attachment(s) consisting of 0 pages is executed by the persons signing below that warrant that they have the authority to execute this contract amendment.



		For Contractor:

(Contractor Authorized Representative Signature)          (Date)
  

		For State:

(Procurement Coordinator Signature)
 (Date)



		 Print Name

		Jeff Dobson, President

		Print Name 

		Melanie Williams



		Telephone No.

		877.260.1151

		Telephone No.

		360.407.9399



		Company

		Roadwise, Inc.  

		Company

		Dept. Enterprise Services


Master Contracts & Consulting



		Mailing Address

		1616 S. Geiger St.

Tacoma, WA  98465

		Mailing Address

		P. O. Box 41411

Olympia, WA 98504-1411



		Physical Address

		

		Physical Address

		1500 Jefferson St. SE


Olympia, WA 98501



		Email:

		Roadwiseinc@comcast.net 

		Email:

		Melanie.williams@des.wa.gov 



		DES Approval 



		MCC Manager

		

		Signature/Date

		





Contract 02708 – Roadwise, Amendment 7
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		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

Contracts & Legal Services Division

1500 Jefferson St. SE • Olympia, WA 98501 • (360) 902-7400 http://www.des.wa.gov

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 LTI, Road Salt for WSDOT Regions 1, 2, 3, 4 and 5

		August 31, 2012



		

		Amendment Number:

		Date Effective:



		

		8

		October 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2012/13 winter maintenance season.  Reference APPENDIX F   WSDOT PURCHASE TARGET VOLUMES below for new target volumes.


All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


9/4/12

(Contractor Authorized Representative Signature)     (Date)  

		For State:





/s/


9/28/12

(State Contract Administrator)
 (Date)



		Contractor:

		Brad Williamson, President

LTI, Inc.


8631 Depot Road


Lynden, WA 98264

		Contract Administrator:

		Scott Geist

Contracts Specialist



		Phone:

		(360) 354-2101

		Phone:

		(360) 407-9429



		Email:

		bradw@ltii.lynden.com

		Email:

		scott.geist@des.wa.gov



		DES Approval 



		OSP Authorizing Manager:

		Michael Maverick, Procurement Unit Manager

		Date:

		9/28/12



		Signature:

		
/s/


		Email:

		michael.maverick@des.wa.gov



		

		

		Phone:

		(360) 407-9432





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		PNS Category:  8. Non-Corrosion Inhibited Solid Sodium Chloride



		Product:  Road Salt



		Contractor: LTI, Inc



		Season:  Winter 2012/13



		80% = Purchase Commitment;  120% = Supply Commitment



		Note: Volumes are expressed in tons



		Region

		80%

		Target

		120%



		1.  Northwest 

		6,640

		8,300

		9,960



		2.  North Central

		9,600

		12,000

		14,400



		3. Olympic

		4,560

		5,700

		6,840



		4. Southwest

		3,280

		4,100

		4,920



		5. South Central (no longer includes Maintenance Area 4)

		16,080

		20,100

		24,120



		6. Eastern

		-

		-

		-



		Total

		40,160

		50,200

		60,240
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 Road Salt for WSDOT Region 6

		June 9, 2010



		

		Amendment Number:

		Date Effective:



		

		Two (2)

		July 1, 2010



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 1 page and no attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		Salt Distributors, Inc.:

		Stan Binczewski, President

2128 North Pines Road, Ste 17-17


Spokane, Washington  99206

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		509-226-7000

		Phone:

		360-902-7433



		Email:

		bincfamres@msn.com 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		kwoodfo@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To extend the contract for another two years (July 1, 2010 – June 30, 2012) under the same contract 

terms, conditions, and specifications.

Pricing will be reduced by $4.00 per ton from the original contract price, and will be held at that rate for the term of the two-year extension.








General Administration Contract 02708, Amendment 2, Salt Distributors
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		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

Contracts & Legal Services Division

1500 Jefferson St. SE, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.des.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 Salt Distributors, Road Salt for WSDOT Region 6

		June 15, 2012



		

		Amendment Number:

		Date Effective:



		

		Five (5) - Salt Distributors

		July 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose: Two-year Contract Extension (7/1/12 – 6/30/14)


This contract shall be extended for two additional years (July 1, 2012 through June 30, 2014), under the existing contract terms, conditions, specifications and pricing.  However, product deliveries to contract customers located within WSDOT South Central Region 5 Maintenance Area 4 will be added to this contract at a delivered price of $133.00/ton for 3 day delivery, $131.00/ton for 7 day delivery and $128.00/ton for 30 day delivery.







Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


6-15-12


(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


6-22-12


(State Contract Administrator)
 (Date)



		Contractor:

		Stan Binczewski, President


Salt Distributors, Inc.


2128 North Pines Road, Suite 17-17


Spokane, WA  99206

		Contract Administrator:

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(509) 226-7000

		Telephone No.

		(360) 407-9430



		Email:

		bincfamres@msn.com 

		Email:

		robert.paulson@des.wa.gov



		GA Approval



		OSP Authorizing Manager:

		Dale Colbert, Procurement 


Unit Manager

		Date:

		_____6-22-12_______



		Signature:

		
/s/


		Email:

		dale.colbert@des.wa.gov 



		

		

		Phone:

		(360) 407-9425
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		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES


Contracts & Legal Services Division


1500 Jefferson St. SE • Olympia, WA 98501 • (360) 902-7400 http://www.des.wa.gov

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Contract Number and Title:



		

		02708 for Corrosion Inhibited Liquid Calcium Chloride

		August 31, 2012



		

		Amendment Number:

		Date Effective:



		

		7

		October 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2012/13 winter maintenance season.  Reference APPENDIX F   WSDOT PURCHASE TARGET VOLUMES below for new target volumes.


All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:






/s/

9/26/2012

(Contractor Authorized Representative Signature)    ( Date) 

		For State:





/s/


10/1/2012

(State Contract Administrator)
 (Date)



		Contractor:

		James E. Hand, Owner


America West Environmental Suppliers


PO Box 730


Pasco, WA  99301

		Contract Administrator:

		Scott Geist


Contracts Specialist



		Phone:

		(509) 547-2240

		Phone:

		(360) 407-9429



		Email:

		jim@america-west.net

		Email:

		scott.geist@des.wa.gov



		DES Approval 



		OSP Authorizing Manager:

		Michael Maverick, Procurement Unit Manager

		Date:

		10/1/2012



		Signature:

		
/s/


		Email:

		michael.maverick@des.wa.gov



		

		

		Phone:

		(360) 407-9432





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		PNS Category:  2. Corrosion Inhibited Liquid Calcium Chloride



		Product:  Calcium Chloride with BOOST



		Contractor:  America West Environmental Suppliers



		Season:  Winter 2012/13



		80% = Purchase Commitment;  120% = Supply Commitment



		Note: Volumes are expressed in tons



		Region

		80%

		Target

		120%



		1.  Northwest 

		1,127

		1,409

		1,691



		2.  North Central

		1,040

		1,300

		1,560



		3. Olympic

		424

		530

		636



		4. Southwest

		-

		-

		-



		5. South Central

		-

		-

		-



		6. Eastern

		424

		530

		636



		Total

		3,015

		3,769

		4,523
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 Snow & Ice Control

Salt Distributors

		October 13, 2010



		

		Amendment Number:

		Date Effective:



		

		Three (3)

		November 1, 2010



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 3 pages and 0 attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		Salt Distributors, Inc.:

		Stan Binczewski, President


2128 North Pines Road, Ste 17-17


Spokane, Washington  99206

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		509-226-7000

		Phone:

		360-902-7433



		Email:

		bincfamres@msn.com 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		GA/OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		ken.woodfork@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To identify new purchase and supply (80% – 120%) commitment volumes for the 2010 – 2011 winter maintenance season.  

New volumes are listed below.





		2010 / 2011 Winter Season 

80/120 Commitment



		Numbers are in tons.



		

		

		

		



		WSDOT Region 1 Northwest

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		157

		196

		235 

		

		

		

		800

		1,000

		1,200



		Area 2

		135

		169

		203

		

		

		

		1,680

		2,100

		2,520



		Area 3

		200

		250

		300

		

		

		

		1,440

		1,800

		2,160



		Area 4

		280

		350

		420

		

		

		

		1,600

		2,000

		2,400



		Area 5

		260

		325

		390

		

		

		

		800

		1,000

		1,200



		TOTAL

		1,032

		1,290

		1,548

		0

		0

		0

		6,320

		7,900

		9,480



		

		

		

		



		WSDOT Region 2 North Central

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		960

		1,200

		1,440

		4,800

		6,000

		7,200



		Area 2

		400

		500

		600

		

		

		

		2,400

		3,000

		3,600



		Area 3

		640

		800

		960

		

		

		

		2,400

		3,000

		3,600



		TOTAL

		1,040

		1,300

		1,560

		960

		1,200

		1,440

		9,600

		12,000

		14,400



		

		

		

		



		WSDOT Region 3 Olympic

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		800

		1,000

		1,200



		Area 2

		120

		150

		180

		

		

		

		600

		750

		900



		Area 3

		120

		150

		180

		

		

		

		640

		800

		960



		Area 4

		

		

		

		

		

		

		800

		1,000

		1,200



		TOTAL

		240

		300

		360

		0

		0

		0

		2,840

		3,550

		4,260



		

		

		

		





		

		

		

		



		WSDOT Region 4 Southwest

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		240

		300

		360



		Area 2

		

		

		

		

		

		

		1,600

		2,000

		2,400



		Area 3

		

		

		

		

		

		

		200

		250

		300



		Area 4

		

		

		

		

		

		

		480

		600

		720



		TOTAL

		0

		0

		0

		0

		0

		0

		2,520

		3,150

		3,780



		

		

		

		



		WSDOT Region 5 South Central

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		1,200

		1,500

		1,800

		10,960

		13,700

		16,440



		Area 2

		

		

		

		400

		500

		600

		2,400

		3,000

		3,600



		Area 3

		

		

		

		160

		200

		240

		1,600

		2,000

		2,400



		Area 4

		

		

		

		240

		300

		360

		1,440

		1,800

		2,160



		TOTAL

		0

		0

		0

		2,000

		2,500

		3,000

		16,400

		20,500

		24,600



		

		

		

		



		WSDOT Region 6 Eastern

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		3,600

		4,500

		5,400



		Area 2

		960

		1,200

		1,440

		

		

		

		1,440

		1,800

		2,160



		Area 3

		

		

		

		

		

		

		3,200

		4,000

		4,800



		Area 4

		

		

		

		

		

		

		3,800

		4,750

		5,700



		TOTAL

		960

		1,200

		1,440

		0

		0

		0

		12,040

		15,050

		18,060



		

		

		

		

		

		

		

		

		

		



		

		STATEWIDE TOTALS

		



		

		CC&B

		FreezGard

		LTI

		SDI

		



		

		80%

		3,272

		80%

		2,960

		80%

		37,680

		80%

		12,040

		



		

		100%

		4,090

		100%

		3,700

		100%

		47,100

		100%

		15,050

		



		

		120%

		4,908

		120%

		4,440

		120%

		56,520

		120%

		18,060
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_1408528899.doc
		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

Contracts & Legal Services Division

1500 Jefferson St. SE, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.des.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Magnesium Chloride

		June 8, 2012



		

		Amendment Number:

		Date Effective:



		

		Five (5) - Roadwise

		July 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose: Two-year Contract Extension (7/1/12 – 6/30/14)


This contract shall be extended for two additional years (July 1, 2012 through June 30, 2014), under the existing contract terms, conditions, specifications and pricing.







Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


6/13/12


(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


6-22-12


(State Contract Administrator)
 (Date)



		Contractor:

		Jeff Dobson, President


Roadwise, Inc.


1616 South Geiger Street


Tacoma, WA  98465

		Contract Administrator:

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(253) 761-2487

		Telephone No.

		(360) 407-9430



		Email:

		roadwiseinc@comcast.net 

		Email:

		robert.paulson@des.wa.gov



		GA Approval



		OSP Authorizing Manager:

		Dale Colbert, Procurement 


Unit Manager

		Date:

		_______6-22-12____



		Signature:

		
/s/


		Email:

		dale.colbert@des.wa.gov 



		

		

		Phone:

		(360) 407-9425






_1352622774.doc
		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 Snow & Ice Control

Roadwise, Inc.

		October 13, 2010



		

		Amendment Number:

		Date Effective:



		

		Four (4)

		November 1, 2010



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 3 pages and 0 attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		Roadwise, Inc.:

		Jeff Dobson, President


1616 South Geiger Street


Tacoma, Washington  98465

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		253-761-2487

		Phone:

		360-902-7433



		Email:

		roadwiseinc@comcast.net 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		GA/OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		ken.woodfork@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To identify new purchase and supply (80% – 120%) commitment volumes for the 2010 – 2011 winter maintenance season.  

New volumes are listed below.





		2010 / 2011 Winter Season 

80/120 Commitment



		Numbers are in tons.



		

		

		

		



		WSDOT Region 1 Northwest

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		157

		196

		235 

		

		

		

		800

		1,000

		1,200



		Area 2

		135

		169

		203

		

		

		

		1,680

		2,100

		2,520



		Area 3

		200

		250

		300

		

		

		

		1,440

		1,800

		2,160



		Area 4

		280

		350

		420

		

		

		

		1,600

		2,000

		2,400



		Area 5

		260

		325

		390

		

		

		

		800

		1,000

		1,200



		TOTAL

		1,032

		1,290

		1,548

		0

		0

		0

		6,320

		7,900

		9,480



		

		

		

		



		WSDOT Region 2 North Central

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		960

		1,200

		1,440

		4,800

		6,000

		7,200



		Area 2

		400

		500

		600

		

		

		

		2,400

		3,000

		3,600



		Area 3

		640

		800

		960

		

		

		

		2,400

		3,000

		3,600



		TOTAL

		1,040

		1,300

		1,560

		960

		1,200

		1,440

		9,600

		12,000

		14,400



		

		

		

		



		WSDOT Region 3 Olympic

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		800

		1,000

		1,200



		Area 2

		120

		150

		180

		

		

		

		600

		750

		900



		Area 3

		120

		150

		180

		

		

		

		640

		800

		960



		Area 4

		

		

		

		

		

		

		800

		1,000

		1,200



		TOTAL

		240

		300

		360

		0

		0

		0

		2,840

		3,550

		4,260



		

		

		

		





		

		

		

		



		WSDOT Region 4 Southwest

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		240

		300

		360



		Area 2

		

		

		

		

		

		

		1,600

		2,000

		2,400



		Area 3

		

		

		

		

		

		

		200

		250

		300



		Area 4

		

		

		

		

		

		

		480

		600

		720



		TOTAL

		0

		0

		0

		0

		0

		0

		2,520

		3,150

		3,780



		

		

		

		



		WSDOT Region 5 South Central

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		1,200

		1,500

		1,800

		10,960

		13,700

		16,440



		Area 2

		

		

		

		400

		500

		600

		2,400

		3,000

		3,600



		Area 3

		

		

		

		160

		200

		240

		1,600

		2,000

		2,400



		Area 4

		

		

		

		240

		300

		360

		1,440

		1,800

		2,160



		TOTAL

		0

		0

		0

		2,000

		2,500

		3,000

		16,400

		20,500

		24,600



		

		

		

		



		WSDOT Region 6 Eastern

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		3,600

		4,500

		5,400



		Area 2

		960

		1,200

		1,440

		

		

		

		1,440

		1,800

		2,160



		Area 3

		

		

		

		

		

		

		3,200

		4,000

		4,800



		Area 4

		

		

		

		

		

		

		3,800

		4,750

		5,700



		TOTAL

		960

		1,200

		1,440

		0

		0

		0

		12,040

		15,050

		18,060



		

		

		

		

		

		

		

		

		

		



		

		STATEWIDE TOTALS

		



		

		CC&B

		FreezGard

		LTI

		SDI

		



		

		80%

		3,272

		80%

		2,960

		80%

		37,680

		80%

		12,040

		



		

		100%

		4,090

		100%

		3,700

		100%

		47,100

		100%

		15,050

		



		

		120%

		4,908

		120%

		4,440

		120%

		56,520

		120%

		18,060
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_1380524342.doc
		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 LTI, Road Salt for WSDOT Regions 1, 2, 3, 4 and 5

		September 30, 2011



		

		Amendment Number:

		Date Effective:



		

		Six (6)

		October 1, 2011



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose One: This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2011 – 2012 winter maintenance season.  Reference Appendix F WSDOT PURCHASE TARGET VOLUMES below for new target volumes.


Purpose Two: Effective October 1, 2011, all delivered salt prices will increase $1.00/ton over the previous year’s prices.  These new contract prices will still be $2.00/ton below the pricing listed in the original contract award.  Contract product prices will continue to be subject to the impact of cumulative price changes due to monthly diesel fuel price adjustments.  See revised Appendix G PRICE SHEET for new/revised prices.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


10/04/11



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


10/18/11


(State Contract Administrator)
 (Date)



		Contractor:

		Brad Williamson, President

LTI, Inc.

8631 Depot Road

Lynden, WA  98264

		Contract Administrator:

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(360) 354-2101

		Telephone No.

		(360) 407-9430



		Email:

		bradw@ltii.lynden.com

		Email:

		robert.paulson@ga.wa.gov



		GA Approval



		OSP Authorizing Manager:

		Dale Colbert, Procurement 


Unit Manager

		Date:

		______10/18/11_______



		Signature:

		
/s/


		Email:

		dale.colbert@ga.wa.gov



		

		

		Phone:

		(360) 407-9425





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		2011-2012 Winter Season Purchase Target Volumes for WSDOT Regions 1 through 5 (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		Regions

		80%

		Target

		120%



		Northwest Region 1

		

		

		



		Region 1 Total Tons:

		6,640

		8,300

		9,960



		North Central Region 2

		

		

		



		Region 2 Total Tons:

		9,600

		12,000

		14,400



		Olympic Region 3

		

		

		



		Region 3 Total Tons:

		3,680

		4,600

		5,520



		Southwest Region 4

		

		

		



		Region 4 Total Tons:

		4,960

		6,200

		7,440



		South Central Region 5

		

		

		



		Region 5 Total Tons:

		16,400

		20,500

		24,600



		2009-2010 Winter Season Grand Total Tons:

		41,280

		51,600

		61,920





APPENDIX G   PRICE SHEET


Effective Date of Prices:  October 1, 2012

		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		

		Product: ISCO Bulk Rock Salt;    Manufacturer: SPL



		Order/Delivery Options

		3 Days

		7 Days

		30 Days



		WSDOT Region 1, Northwest

		

		

		



		Maintenance Area 1

		$118.56/ton

		$116.36/ton

		$113.06/ton



		Maintenance Area 2

		$122.88/ton

		$120.68/ton

		$117.38/ton



		Maintenance Area 3

		$111.34/ton

		$109.14/ton

		$105.84/ton



		Maintenance Area 4

		$107.88/ton

		$105.68/ton

		$102.38/ton



		Maintenance Area 5

		$105.75/ton

		$103.55/ton

		$100.25/ton



		Drop Shipment Charges:

		$150.00/drop





		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		

		Product: ISCO Bulk Rock Salt;    Manufacturer: SPL



		Order/Delivery Options

		3 Days

		7 Days

		30 Days



		WSDOT Region 2, North Central

		

		

		



		Maintenance Area 1

		$125.75/ton

		$123.55/ton

		$120.25/ton



		Maintenance Area 2

		$128.25/ton

		$126.05/ton

		$122.75/ton



		Maintenance Area 3

		$143.04/ton

		$140.84/ton

		$137.54/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 3, Olympic

		

		

		



		Maintenance Area 1

		$118.75/ton

		$116.55/ton

		$113.25/ton



		Maintenance Area 2

		$119.88/ton

		$117.68/ton

		$114.38/ton



		Maintenance Area 3

		$136.68/ton

		$134.48/ton

		$131.18/ton



		Maintenance Area 4

		$125.88/ton

		$123.68/ton

		$120.38/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 4, Southwest

		

		

		



		Maintenance Area 1

		$133.27/ton

		$131.07/ton

		$127.77/ton



		Maintenance Area 2

		$117.91/ton

		$115.71/ton

		$112.41/ton



		Maintenance Area 3

		$127.01/ton

		$124.81/ton

		$121.51/ton



		Maintenance Area 4

		$143.17/ton

		$140.97/ton

		$137.67/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 5, South Central

		

		

		



		Maintenance Area 1

		$112.90/ton

		$110.70/ton

		$107.40/ton



		Maintenance Area 2

		$129.67/ton

		$127.47/ton

		$124.17/ton



		Maintenance Area 3

		$138.20/ton

		$136.00/ton

		$132.70/ton



		Maintenance Area 4

		$159.81/ton

		$157.61/ton

		$154.31/ton



		Drop Shipment Charges:

		$150.00/drop






_1402126905.doc
		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

Contracts & Legal Services Division

1500 Jefferson St. SE, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.des.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Calcium Chloride

		June 8, 2012



		

		Amendment Number:

		Date Effective:



		

		Six (6) – America West

		July 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose: Two-year Contract Extension (7/1/12 – 6/30/14)


This contract shall be extended for two additional years (July 1, 2012 through June 30, 2014), under the existing contract terms, conditions, specifications and pricing.







Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


6-8-2012

(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


6-22-12


(State Contract Administrator)
 (Date)



		Contractor:

		James E. Hand, Owner


America West Environmental Suppliers


PO Box 730


Pasco, WA  99301

		Contract Administrator:

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(509) 547-2240

		Telephone No.

		(360) 407-9430



		Email:

		jim@america-west.net 

		Email:

		robert.paulson@des.wa.gov



		GA Approval



		OSP Authorizing Manager:

		Dale Colbert, Procurement 


Unit Manager

		Date:

		_____6-22-12_____



		Signature:

		
/s/


		Email:

		dale.colbert@des.wa.gov 



		

		

		Phone:

		(360) 407-9425






_1402127070.doc
		State of Washington


DEPARTMENT OF ENTERPRISE SERVICES

Contracts & Legal Services Division

1500 Jefferson St. SE, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.des.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 LTI, Road Salt for WSDOT Regions 1, 2, 3, 4 and 5

		June 13, 2012



		

		Amendment Number:

		Date Effective:



		

		Seven (7) - LTI

		July 1, 2012



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose: Two-year Contract Extension (7/1/12 – 6/30/14)


This contract shall be extended for two additional years (July 1, 2012 through June 30, 2014), under the existing contract terms, conditions, specifications and pricing.  However, contract pricing will be increased by $2.00/ton; product pricing shall remain firm for the full 2-year extension period; ocean freight charges shall remain unchanged through August 31, 2013 and may be adjusted thereafter by mutual agreement should the average price of bunker 380 fuel for Los Angeles (LA) harbor increase by more than $50.00/ton by comparing the fuel price reported for June 1, 2012 with the fuel price reported for August 1, 2013 or vendor’s anticipated fuel costs increase by more than 15%; and price adjustments for trucking services shall continue with monthly price adjustments.  Additionally the impact on fuel pricing to comply with the impact of MARPOL 73/78 ANNEX VI shall also be considered.


Also, product deliveries to contract customers located within WSDOT South Central Region 5 Maintenance Area 4 will no longer be covered by this contract.







Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


6/13/12


(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


6-22-12


(State Contract Administrator)
 (Date)



		Contractor:

		Brad Williamson, President

LTI, Inc.

8631 Depot Road

Lynden, WA  98264

		Contract Administrator:

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(360) 354-2101

		Telephone No.

		(360) 407-9430



		Email:

		bradw@ltii.lynden.com 

		Email:

		robert.paulson@des.wa.gov



		GA Approval



		OSP Authorizing Manager:

		Dale Colbert, Procurement 


Unit Manager

		Date:

		______6-22-12____



		Signature:

		
/s/


		Email:

		dale.colbert@des.wa.gov 



		

		

		Phone:

		(360) 407-9425
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement

Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Calcium Chloride

		October 6, 2011



		

		Amendment Number:

		Date Effective:



		

		Five (5)

		October 1, 2011



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose One: This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2011 – 2012 winter maintenance season.  See Appendix F WSDOT PURCHASE TARGET VOLUMES below for new/revised tonnages.

Purpose Two: Effective October 1, 2011, all product deliveries within Region 6 Eastern, Maintenance Area 2 shall realize a price reduction of $4.00/ton.  Delivered product prices shall remain unchanged for all other regions and maintenance areas.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


10/11/11



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


10/18/11


(State Contract Administrator)
 (Date)



		Contractor:

		James E. Hand, Owner

America West Environmental Suppliers

PO Box 730

Pasco, WA  99301

		Contract Administrator:

		Robert Paulson, Jr., C.P.M.


Contracts Specialist



		Telephone No.

		(509) 547-2240

		Telephone No.

		(360) 407-9430



		Email:

		jim@america-west.net

		Email:

		robert.paulson@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Dale Colbert, Procurement Unit Manager

		Date:

		
10/18/11




		Signature:

		
/s/


		Email:

		dale.colbert@ga.wa.gov



		

		

		Phone:

		(360) 407-9425





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		2011-2012 Winter Season Purchase Target Volumes for WSDOT (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 2 -Liquid Calcium Chloride

Product Name: Calcium Chloride with BOOST Manufactured By: America West



		Regions

		80%

		Target

		120%



		Northwest Region 1

		

		

		



		Region 1 Total Tons:

		1,067

		1,334

		1,601



		North Central Region 2

		

		

		



		Region 2 Total Tons:

		1,040

		1,300

		1,560



		Olympic Region 3

		

		

		



		Region 3 Total Tons:

		456

		570

		684



		Southwest Region 4

		

		

		



		Region 4 Total Tons:

		90

		112

		134



		South Central Region 5

		

		

		



		Region 5 Total Tons:

		0

		0

		0



		Eastern Region 6

		

		

		



		Region 6 Total Tons:

		898

		1,123

		1,348



		2009-2010 Winter Season Grand Total Tons

		3,551

		4,439

		5,327
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 Salt Distributors, Road Salt for WSDOT Region 6

		September 30, 2011



		

		Amendment Number:

		Date Effective:



		

		Four (4)

		October 1, 2011



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended for the following two purposes:

Purpose One: This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Region 6 for the 2011 – 2012 winter maintenance season.  See revised Appendix F WSDOT PURCHASE TARGET VOLUMES below for new/revised tonnages.


Purpose Two: Confirm that delivered salt prices will remain the same as prior year, except the impact of cumulative price changes due to monthly diesel fuel price adjustments will continue to be applied.  See revised Appendix G PRICE SHEET for base delivered product prices.


All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


10/04/11



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


10/18/11


(State Procurement Officer)
 (Date)



		Contractor:

		Stan Binczewski, President

Salt Distributors, Inc.

2128 North Pines Road, Suite 17-17

Spokane, WA  99206

		Contract Administrator:

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(509) 226-7000

		Telephone No.

		(360) 407-9430



		Email:

		bincfamres@msn.com

		Email:

		robert.paulson@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Dale Colbert, Procurement Unit Manager

		Date:

		
10/18/11




		Signature:

		
/s/


		Email:

		dale.colbert@ga.wa.gov



		

		

		Phone:

		(360) 407-9425





APPENDIX F   WSDOT PURCHASE TARGET VOLUMES


		2011-2012 Winter Season Purchase Target Volumes for WSDOT Region 6 (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 8 - 


Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt or brining)



		Eastern Region 6

		80%

		Target

		120%



		Region 6 Total Tons:

		12,040

		15,050

		18,060





APPENDIX G   PRICE SHEET


		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2,000 pounds).



		PNS Category

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		

		Product Bid: Shelton Salt SS-5.0



		Order/Delivery Options

		3 Days

		7 Days

		30 Days



		WSDOT Region 6, Eastern

		

		

		



		Maintenance Area 1

		$124.00/ton

		$119.00/ton

		$116.00/ton



		Maintenance Area 2

		$124.00/ton

		$119.00/ton

		$116.00/ton



		Maintenance Area 3

		$124.00/ton

		$119.00/ton

		$116.00/ton



		Maintenance Area 4

		$131.00/ton

		$124.00/ton

		$121.00/ton



		Drop Shipment Charges:

		$75.00/drop





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Calcium Chloride

		October 7, 2010



		

		Amendment Number:

		Date Effective:



		

		Three (3)

		Upon Final GA/OSP Signature



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 3 pages and 0 attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		American West Environmental Suppliers:

		James E. Hand, Owner


PO Box 730


Pasco, Washington  99301

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		509-547-2240

		Phone:

		360-902-7433



		Email:

		jim@america-west.net 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		GA/OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		ken.woodfork@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To reduce contract pricing by $10.00 per ton from last year’s pricing.  New pricing is listed below.





		Bulk Prices



		Delivery in bulk truckload quantities. Prices are U.S. dollars ($) and volumes are U.S. Short Tons (2000 pounds).



		PNS Category 2:  Corrosion Inhibited Liquid Calcium Chloride



		Drop Shipment Charges: 

		$125.00 per drop

		 

		 

		 



		 

		 

		 

		 

		 

		 



		 

		Geomelt C

		Calcium Chloride with BOOST



		Order/Delivery Options

		3 Days

		7 Days

		3 Days

		7 Days



		WSDOT Region 1, Northwest

		Price per ton

		Price per ton

		Price per ton

		Price per ton



		Maintenance Area 1

		Old Price

		$221.00

		$219.50

		$216.00

		$214.50



		

		New Price

		$211.00

		$209.50

		$206.00

		$204.50



		Maintenance Area 2

		Old Price

		$219.00

		$217.50

		$214.00

		$212.50



		

		New Price

		$209.00

		$207.50

		$204.00

		$202.50



		Maintenance Area 3

		Old Price

		$211.00

		$209.50

		$206.00

		$204.50



		

		New Price

		$201.00

		$199.50

		$196.00

		$194.50



		Maintenance Area 4

		Old Price

		$211.00

		$209.50

		$206.00

		$204.50



		

		New Price

		$201.00

		$199.50

		$196.00

		$194.50



		Maintenance Area 5

		Old Price

		$209.50

		$208.00

		$204.50

		$203.00



		

		New Price

		$199.50

		$198.00

		$194.50

		$193.00



		 

		 

		 

		 

		 

		 



		 

		Geomelt C

		Calcium Chloride with BOOST



		Order/Delivery Options

		3 Days

		7 Days

		3 Days

		7 Days



		WSDOT Region 2, North Central

		Price per ton

		Price per ton

		Price per ton

		Price per ton



		Maintenance Area 1

		Old Price

		$203.00

		$201.50

		$193.00

		$191.50



		

		New Price

		$193.00

		$191.50

		$183.00

		$181.50



		Maintenance Area 2

		Old Price

		$197.00

		$195.50

		$187.00

		$185.50



		

		New Price

		$187.00

		$185.50

		$177.00

		$175.50



		Maintenance Area 3

		Old Price

		$204.50

		$203.00

		$194.50

		$193.00



		

		New Price

		$194.50

		$193.00

		$184.50

		$183.00



		 

		 

		 

		 

		 

		 



		 

		Geomelt C

		Calcium Chloride with BOOST



		Order/Delivery Options

		3 Days

		7 Days

		3 Days

		7 Days



		WSDOT Region 3, Olympic

		Price per ton

		Price per ton

		Price per ton

		Price per ton



		Maintenance Area 1

		Old Price

		$213.00

		$211.50

		$208.00

		$206.50



		

		New Price

		$203.00

		$201.50

		$198.00

		$196.50



		Maintenance Area 2

		Old Price

		$217.50

		$216.00

		$212.50

		$211.00



		

		New Price

		$207.50

		$206.00

		$202.50

		$201.00



		Maintenance Area 3

		Old Price

		$229.50

		$228.00

		$224.50

		$223.00



		

		New Price

		$219.50

		$218.00

		$214.50

		$213.00



		Maintenance Area 4

		Old Price

		$221.50

		$220.00

		$216.50

		$215.00



		

		New Price

		$211.50

		$210.00

		$206.50

		$205.00



		 

		 

		 

		 

		 

		 



		

		

		



		 

		Geomelt C

		Calcium Chloride with BOOST



		Order/Delivery Options

		3 Days

		7 Days

		3 Days

		7 Days



		WSDOT Region 4, Southwest

		Price per ton

		Price per ton

		Price per ton

		Price per ton



		Maintenance Area 1

		Old Price

		$212.50

		$211.00

		$207.50

		$206.00



		

		New Price

		$202.50

		$201.00

		$197.50

		$196.00



		Maintenance Area 2

		Old Price

		$206.00

		$204.50

		$201.00

		$199.50



		

		New Price

		$196.00

		$194.50

		$191.00

		$189.50



		Maintenance Area 3

		Old Price

		$221.50

		$220.00

		$216.50

		$215.00



		

		New Price

		$211.50

		$210.00

		$206.50

		$205.00



		Maintenance Area 4

		Old Price

		$221.50

		$220.00

		$216.50

		$215.00



		

		New Price

		$211.50

		$210.00

		$206.50

		$205.00



		 

		 

		

		

		

		



		 

		Geomelt C

		Calcium Chloride with BOOST



		Order/Delivery Options

		3 Days

		7 Days

		3 Days

		7 Days



		WSDOT Region 5, South Central

		Price per ton

		Price per ton

		Price per ton

		Price per ton



		Maintenance Area 1

		Old Price

		$197.50

		$196.00

		$187.50

		$186.00



		

		New Price

		$187.50

		$186.00

		$177.50

		$176.00



		Maintenance Area 2

		Old Price

		$191.50

		$196.00

		$181.50

		$180.00



		

		New Price

		$181.50

		$186.00

		$171.50

		$170.00



		Maintenance Area 3

		Old Price

		$189.00

		$187.50

		$179.00

		$177.50



		

		New Price

		$179.00

		$177.50

		$169.00

		$167.50



		Maintenance Area 4

		Old Price

		$192.00

		$190.50

		$182.00

		$180.50



		

		New Price

		$182.00

		$180.50

		$172.00

		$170.50



		 

		 

		 

		 

		 

		 



		 

		Geomelt C

		Calcium Chloride with BOOST



		Order/Delivery Options

		3 Days

		7 Days

		3 Days

		7 Days



		WSDOT Region 6, Eastern

		Price per ton

		Price per ton

		Price per ton

		Price per ton



		Maintenance Area 1

		Old Price

		$201.00

		$199.50

		$191.00

		$189.50



		

		New Price

		$191.00

		$189.50

		$181.00

		$179.50



		Maintenance Area 2

		Old Price

		$197.00

		$195.50

		$187.00

		$185.50



		

		New Price

		$187.00

		$185.50

		$177.00

		$175.50



		Maintenance Area 3

		Old Price

		$197.00

		$195.50

		$187.00

		$185.50



		

		New Price

		$187.00

		$185.50

		$177.00

		$175.50



		Maintenance Area 4

		Old Price

		$201.00

		$199.50

		$191.00

		$189.50



		

		New Price

		$191.00

		$189.50

		$181.00

		$179.50
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 Road Salt for WSDOT Regions 1, 2, 3, 4 and 5

		June 9, 2010



		

		Amendment Number:

		Date Effective:



		

		Four (4)

		July 1, 2010



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 1 page and no attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		LTI, Inc.:

		Brad Williamson, President

8631 Depot Road


Lynden, Washington  98264

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		360-354-2101

		Phone:

		360-902-7433



		Email:

		bradw@ltii.lynden.com 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		kwoodfo@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To extend the contract for another two years (July 1, 2010 – June 30, 2012) under the same contract 

terms, conditions, and specifications.


Pricing will be reduced by $3.00 per ton from the original contract price, and will be held at that rate for the term of the two-year extension subject to changes in ocean freight costs.








General Administration Contract 02708, Amendment 4, LTI, Inc.

Page 1 of 1
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 Snow & Ice Control

LTI, Inc.

		October 13, 2010



		

		Amendment Number:

		Date Effective:



		

		Five (5)

		November 1, 2010



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 3 pages and 0 attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		LTI, Inc.:

		Brad Williamson, President


8631 Depot Road


Lynden, Washington  98264

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		360-354-2101

		Phone:

		360-902-7433



		Email:

		bradw@ltii.lynden.com 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		GA/OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		ken.woodfork@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To identify new purchase and supply (80% – 120%) commitment volumes for the 2010 – 2011 winter maintenance season.  

New volumes are listed below.





		2010 / 2011 Winter Season 

80/120 Commitment



		Numbers are in tons.



		

		

		

		



		WSDOT Region 1 Northwest

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		157

		196

		235 

		

		

		

		800

		1,000

		1,200



		Area 2

		135

		169

		203

		

		

		

		1,680

		2,100

		2,520



		Area 3

		200

		250

		300

		

		

		

		1,440

		1,800

		2,160



		Area 4

		280

		350

		420

		

		

		

		1,600

		2,000

		2,400



		Area 5

		260

		325

		390

		

		

		

		800

		1,000

		1,200



		TOTAL

		1,032

		1,290

		1,548

		0

		0

		0

		6,320

		7,900

		9,480



		

		

		

		



		WSDOT Region 2 North Central

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		960

		1,200

		1,440

		4,800

		6,000

		7,200



		Area 2

		400

		500

		600

		

		

		

		2,400

		3,000

		3,600



		Area 3

		640

		800

		960

		

		

		

		2,400

		3,000

		3,600



		TOTAL

		1,040

		1,300

		1,560

		960

		1,200

		1,440

		9,600

		12,000

		14,400



		

		

		

		



		WSDOT Region 3 Olympic

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		800

		1,000

		1,200



		Area 2

		120

		150

		180

		

		

		

		600

		750

		900



		Area 3

		120

		150

		180

		

		

		

		640

		800

		960



		Area 4

		

		

		

		

		

		

		800

		1,000

		1,200



		TOTAL

		240

		300

		360

		0

		0

		0

		2,840

		3,550

		4,260



		

		

		

		





		

		

		

		



		WSDOT Region 4 Southwest

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		240

		300

		360



		Area 2

		

		

		

		

		

		

		1,600

		2,000

		2,400



		Area 3

		

		

		

		

		

		

		200

		250

		300



		Area 4

		

		

		

		

		

		

		480

		600

		720



		TOTAL

		0

		0

		0

		0

		0

		0

		2,520

		3,150

		3,780



		

		

		

		



		WSDOT Region 5 South Central

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		1,200

		1,500

		1,800

		10,960

		13,700

		16,440



		Area 2

		

		

		

		400

		500

		600

		2,400

		3,000

		3,600



		Area 3

		

		

		

		160

		200

		240

		1,600

		2,000

		2,400



		Area 4

		

		

		

		240

		300

		360

		1,440

		1,800

		2,160



		TOTAL

		0

		0

		0

		2,000

		2,500

		3,000

		16,400

		20,500

		24,600



		

		

		

		



		WSDOT Region 6 Eastern

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		3,600

		4,500

		5,400



		Area 2

		960

		1,200

		1,440

		

		

		

		1,440

		1,800

		2,160



		Area 3

		

		

		

		

		

		

		3,200

		4,000

		4,800



		Area 4

		

		

		

		

		

		

		3,800

		4,750

		5,700



		TOTAL

		960

		1,200

		1,440

		0

		0

		0

		12,040

		15,050

		18,060



		

		

		

		

		

		

		

		

		

		



		

		STATEWIDE TOTALS

		



		

		CC&B

		FreezGard

		LTI

		SDI

		



		

		80%

		3,272

		80%

		2,960

		80%

		37,680

		80%

		12,040

		



		

		100%

		4,090

		100%

		3,700

		100%

		47,100

		100%

		15,050

		



		

		120%

		4,908

		120%

		4,440

		120%

		56,520

		120%

		18,060
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 Snow & Ice Control

America West

		October 13, 2010



		

		Amendment Number:

		Date Effective:



		

		Four (4)

		November 1, 2010



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 3 pages and 0 attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		American West Environmental Suppliers:

		James E. Hand, Owner


PO Box 730


Pasco, Washington  99301

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		509-547-2240

		Phone:

		360-902-7433



		Email:

		jim@america-west.net 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		GA/OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		ken.woodfork@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To identify new purchase and supply (80% – 120%) commitment volumes for the 2010 – 2011 winter maintenance season.  

New volumes are listed below.





		2010 / 2011 Winter Season 

80/120 Commitment



		Numbers are in tons.



		

		

		

		



		WSDOT Region 1 Northwest

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		157

		196

		235 

		

		

		

		800

		1,000

		1,200



		Area 2

		135

		169

		203

		

		

		

		1,680

		2,100

		2,520



		Area 3

		200

		250

		300

		

		

		

		1,440

		1,800

		2,160



		Area 4

		280

		350

		420

		

		

		

		1,600

		2,000

		2,400



		Area 5

		260

		325

		390

		

		

		

		800

		1,000

		1,200



		TOTAL

		1,032

		1,290

		1,548

		0

		0

		0

		6,320

		7,900

		9,480



		

		

		

		



		WSDOT Region 2 North Central

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		960

		1,200

		1,440

		4,800

		6,000

		7,200



		Area 2

		400

		500

		600

		

		

		

		2,400

		3,000

		3,600



		Area 3

		640

		800

		960

		

		

		

		2,400

		3,000

		3,600



		TOTAL

		1,040

		1,300

		1,560

		960

		1,200

		1,440

		9,600

		12,000

		14,400



		

		

		

		



		WSDOT Region 3 Olympic

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		800

		1,000

		1,200



		Area 2

		120

		150

		180

		

		

		

		600

		750

		900



		Area 3

		120

		150

		180

		

		

		

		640

		800

		960



		Area 4

		

		

		

		

		

		

		800

		1,000

		1,200



		TOTAL

		240

		300

		360

		0

		0

		0

		2,840

		3,550

		4,260



		

		

		

		





		

		

		

		



		WSDOT Region 4 Southwest

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		240

		300

		360



		Area 2

		

		

		

		

		

		

		1,600

		2,000

		2,400



		Area 3

		

		

		

		

		

		

		200

		250

		300



		Area 4

		

		

		

		

		

		

		480

		600

		720



		TOTAL

		0

		0

		0

		0

		0

		0

		2,520

		3,150

		3,780



		

		

		

		



		WSDOT Region 5 South Central

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		1,200

		1,500

		1,800

		10,960

		13,700

		16,440



		Area 2

		

		

		

		400

		500

		600

		2,400

		3,000

		3,600



		Area 3

		

		

		

		160

		200

		240

		1,600

		2,000

		2,400



		Area 4

		

		

		

		240

		300

		360

		1,440

		1,800

		2,160



		TOTAL

		0

		0

		0

		2,000

		2,500

		3,000

		16,400

		20,500

		24,600



		

		

		

		



		WSDOT Region 6 Eastern

		CC&B (CACI2 & Boost)

		FreezGard (Mag Chloride w/Inhibitor)

		LTI / SDI (rock salt)



		

		80%

		100%

		120%

		80%

		100%

		120%

		80%

		100%

		120%



		Area 1

		

		

		

		

		

		

		3,600

		4,500

		5,400



		Area 2

		960

		1,200

		1,440

		

		

		

		1,440

		1,800

		2,160



		Area 3

		

		

		

		

		

		

		3,200

		4,000

		4,800



		Area 4

		

		

		

		

		

		

		3,800

		4,750

		5,700



		TOTAL

		960

		1,200

		1,440

		0

		0

		0

		12,040

		15,050

		18,060



		

		

		

		

		

		

		

		

		

		



		

		STATEWIDE TOTALS

		



		

		CC&B

		FreezGard

		LTI

		SDI

		



		

		80%

		3,272

		80%

		2,960

		80%

		37,680

		80%

		12,040

		



		

		100%

		4,090

		100%

		3,700

		100%

		47,100

		100%

		15,050

		



		

		120%

		4,908

		120%

		4,440

		120%

		56,520

		120%

		18,060
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_1351499727.doc
		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Calcium Chloride

		June 9, 2010



		

		Amendment Number:

		Date Effective:



		

		Two (2)

		July 1, 2010



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.



		This contract amendment, consisting of 1 page and no attachments, is executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:


(Contractor Authorized Representative Signature)          (Date)
  

		For State:


(Contract Administrator Signature)
 (Date)



		American West Environmental Suppliers:

		James E. Hand, Owner


PO Box 730


Pasco, Washington  99301

		GA/OSP:

		Kirsten Taylor, Contracts Specialist

210 11th Ave SW Room 201


Olympia, Washington  98504-1017



		Phone:

		509-547-2240

		Phone:

		360-902-7433



		Email:

		jim@america-west.net 

		Email:

		kirsten.taylor@ga.wa.gov  



		GA Approval 



		Signature:

		

		Date:

		



		OSP Authorizing Manager:

		Kenneth A. Woodfork, CPPB


Procurement Unit Manager

		Phone:

		360-902-7422



		

		

		Email:

		kwoodfo@ga.wa.gov 





 Authorizing Signatures

Purpose of Amendment

		To extend the contract for another two years (July 1, 2010 – June 30, 2012) under the same contract 

terms, conditions, specifications, and pricing.








General Administration Contract 02708, Amendment 2, America West

Page 1 of 1




_1286190326.doc
		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 LTI, Road Salt for WSDOT Regions 1, 2, 3, 4 and 5

		October 15, 2008



		

		Amendment Number:

		Date Effective:



		

		One (1)

		October 20, 2008



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to add PNS Category 8 – Non Corrosion Inhibited Sodium Chloride (suitable to WSDOT for brining - Product: ISCO Bulk Rock Salt; Mfg: SPL) for the following two WSDOT regions:

· Southwest Region 4 Maintenance Area 2 add target tonnage of 2,400 tons (with corresponding 80% purchase and 120% supply commitments) at the same delivered prices currently listed in the contract for PNS Category 8 – Non Corrosion Inhibited Sodium Chloride (suitable to WSDOT for road salt.).


· Eastern Region 6 Maintenance Areas 1, 3 and 4 add target tonnage of 1,600 tons (with corresponding 80% purchase and 120% supply commitments) at the following delivered prices:


WSDOT Region 6, Eastern


Order/Delivery Options
3 Days
7 Days
30 Days


Maintenance Area 1
$149.40/ton
$147.20/ton
$143.90/ton

Maintenance Area 3
$140.30/ton
$138.10/ton
$134.80/ton

Maintenance Area 4
$172.15/ton
$169.95/ton
$166.65/ton

Drop Shipment Charges: 
$150.00/drop







Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


10/16/08



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


10/20/08


(State Procurement Officer)
 (Date)



		

		Brad Williamson, President

LTI, Inc.

8631 Depot Road

Lynden, WA  98264

		

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(360) 354-2101

		Telephone No.

		360-902-7436



		Email:

		bradw@ltii.lynden.com

		Email:

		rpaulso@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Kenneth A. Woodfork, Unit Manager

		Date:

		_______________________



		Signature:

		
Dale Colbert for /s/


		Email:

		kwoodfo@ga.wa.gov



		

		

		Phone:

		(360) 902-7422






_1317562530.doc
		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement

Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Magnesium Chloride

		August 31, 2009



		

		Amendment Number:

		Date Effective:



		

		One (1)

		September 1, 2009



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2009 – 2010 winter maintenance season.  See revised Appendix F WSDOT PURCHASE TARGET VOLUMES below for new/revised tonnages.


All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


9/3/09



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


9/9/09


(State Procurement Officer)
 (Date)



		

		Jeff Dobson, President


Roadwise, Inc.


1616 South Geiger Street


Tacoma, WA  98465

		

		Robert Paulson, Jr., C.P.M.


Contracts Specialist



		Telephone No.

		(253) 761-2487

		Telephone No.

		(360) 902-7436



		Email:

		roadwiseinc@comcast.net

		Email:

		robert.paulson@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Kenneth A. Woodfork, Unit Manager

		Date:

		
9/18/09




		Signature:

		
/s/


		Email:

		kwoodfo@ga.wa.gov



		

		

		Phone:

		(360) 902-7422





OSP Contract 02708 for Corrosion Inhibited Liquid Magnesium Chloride 


Contract Amendment #1

Revised APPENDIX F WSDOT PURCHASE TARGET VOLUMES


		2009-2010 Winter Season Purchase Target Volumes for WSDOT (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 1 -


Liquid Magnesium Chloride



		Regions

		80%

		Target

		120%



		North Central Region 2 Total Tons:

		800

		1,000

		1,200



		South Central Region 5 Total Tons:

		1,397

		1,746

		2,095



		Eastern Region 6 Total Tons:

		0

		0

		0



		2009-2010 Winter Season 


Grand Total Tons:

		2,197

		2,746

		3,295
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement

Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Magnesium Chloride

		October 9, 2009



		

		Amendment Number:

		Date Effective:



		

		Two (2)

		October 17, 2009



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		Purpose:


1. For PNS Category 1 – Corrosion Inhibited Liquid Magnesium Chloride change product name from “FreezGard Zero CI Plus” to “FreezGard CI Plus” for manufacturer North American Salt.


2. Amended this contract to allow the pass through of a product price increase incurred by the Contractor (Roadwise, Inc.) from its supplier (North American Salt).  This price increase will be in the amount of $5.68/ton for all delivery locations and will become effective October 17, 2009.  Reference attached new Appendix G Price Sheets.


All other contract terms, conditions, product specifications and pricing shall remain unchanged.



		





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


10/12/09



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


10-14-09


(State Procurement Officer)
 (Date)



		

		Jeff Dobson, President


Roadwise, Inc.


1616 South Geiger Street


Tacoma, WA  98465

		

		Robert Paulson, Jr., C.P.M.


Contracts Specialist



		Telephone No.

		(253) 761-2487

		Telephone No.

		(360) 902-7436



		Email:

		roadwiseinc@comcast.net

		Email:

		robert.paulson@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Kenneth A. Woodfork, Unit Manager

		Date:

		
10-15-09




		Signature:

		
/s/


		Email:

		kwoodfo@ga.wa.gov



		

		

		Phone:

		(360) 902-7422





APPENDIX G  PRICE SHEETS (Effective October 17, 2009)

		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		1 Corrosion Inhibited


Liquid Magnesium Chloride

		1 Corrosion Inhibited


Liquid Magnesium Chloride



		

		Product Available:


FreezGard CI Plus

		Product Available:


FreezGard CI Plus



		Order/Delivery Options

		3 Days

(Eff. 8/18/08)

		7 Days


(Eff. 8/18/08)

		3 Days


(Eff. 10/17/09)

		7 Days


(Eff. 10/17/09)



		WSDOT Region 1, Northwest

		

		

		

		



		Maintenance Area 1

		$177.95/ton

		$172.45/ton

		$183.63/ton

		$178.13/ton



		Maintenance Area 2

		$175.35/ton

		$169.85/ton

		$181.03/ton

		$175.53/ton



		Maintenance Area 3

		$167.50/ton

		$162.00/ton

		$173.18/ton

		$167.68/ton



		Maintenance Area 4

		$164.90/ton

		$159.40/ton

		$170.58/ton

		$165.08/ton



		Maintenance Area 5

		$163.10/ton

		$157.60/ton

		$168.78/ton

		$163.28/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 2, North Central

		

		

		

		



		Maintenance Area 1

		$144.50/ton

		$139.00/ton

		$150.18/ton

		$144.68/ton



		Maintenance Area 2

		$138.00/ton

		$132.55/ton

		$143.68/ton

		$138.23/ton



		Maintenance Area 3

		$139.50/ton

		$134.00/ton

		$145.18/ton

		$139.68/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 3, Olympic

		

		

		

		



		Maintenance Area 1

		$168.00/ton

		$162.50/ton

		$173.68/ton

		$168.18/ton



		Maintenance Area 2

		$172.25/ton

		$166.75/ton

		$177.93/ton

		$172.43/ton



		Maintenance Area 3

		$184.10/ton

		$178.60/ton

		$189.78/ton

		$184.28/ton



		Maintenance Area 4

		$178.65/ton

		$173.15/ton

		$184.33/ton

		$178.83/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 4, Southwest

		

		

		

		



		Maintenance Area 1

		$173.50/ton

		$168.00/ton

		$179.18/ton

		$173.68/ton



		Maintenance Area 2

		$168.50/ton

		$163.00/ton

		$174.68/ton

		$168.68/ton



		Maintenance Area 3

		$176.00/ton

		$170.50/ton

		$181.68/ton

		$176.18/ton



		Maintenance Area 4

		$156.00/ton

		$150.50/ton

		$161.68/ton

		$156.18/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop



		WSDOT Region 5, South Central

		

		

		

		



		Maintenance Area 1

		$160.25/ton

		$153.00/ton

		$165.93/ton

		$158.68/ton



		Maintenance Area 2

		$161.00/ton

		$153.50/ton

		$166.68/ton

		$159.18/ton



		Maintenance Area 3

		$152.50/ton

		$145.25/ton

		$158.18/ton

		$150.93/ton



		Maintenance Area 4

		$152.00/ton

		$145.00/ton

		$157.68/ton

		$150.68/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop





APPENDIX G  PRICE SHEETS (continued) (Effective October 17, 2009)

		PNS Category

		1 Corrosion Inhibited


Liquid Magnesium Chloride

		1 Corrosion Inhibited


Liquid Magnesium Chloride



		

		Product Available:


FreezGard CI Plus

		Product Available:


FreezGard CI Plus



		Order/Delivery Options

		3 Days


(Eff. 8/18/08)

		7 Days


(Eff. 8/18/08)

		3 Days


(Eff. 10/17/09)

		7 Days


(Eff. 10/17/09)



		WSDOT Region 6, Eastern

		

		

		

		



		Maintenance Area 1

		$134.58/ton

		$128.10/ton

		$140.26/ton

		$133.78/ton



		Maintenance Area 2

		$130.20/ton

		$124.05/ton

		$135.88/ton

		$129.73/ton



		Maintenance Area 3

		$131.35/ton

		$125.45/ton

		$137.03/ton

		$131.13/ton



		Maintenance Area 4

		$132.74/ton

		$126.70/ton

		$138.42/ton

		$132.38/ton



		Drop Shipment Charges:

		$125.00/drop

		$125.00/drop





		CITY OF SPOKANE PRICE SHEET



		Category 1 - Liquid Magnesium Chloride - Product Available: FreezGard CI Plus

Product packaging shall be bulk tanker truck delivery quantities.  Unit Bid Price will be multiplied by Estimated Quantity for Extended Total Price.



		Location

		Storage Capacity

		Est. Qty (Tons)

		Unit Per Ton Price (Eff. 8/18/08)

		Unit Per Ton Price (Eff. 10/17/09)



		1

		Road Department

Northside Satellite

4101 E. Queen

Spokane, Washington 

		86,000 gal.

		2,000

		$133.50/ton

		$139.18/ton



		2

		Contractor’s off-site Storage Site/Facility:

		120,000 gal.

		6,000

		$126.95/ton

		$132.63/ton
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		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement

Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 for Corrosion Inhibited Liquid Calcium Chloride

		August 31, 2009



		

		Amendment Number:

		Date Effective:



		

		One (1)

		September 1, 2009



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended for the following two purposes:


Purpose One: The name of Pacific Northwest Snow Fighters (PNS) Category 2 – Corrosion Inhibited Liquid Calcium Chloride product to be supplied through this contract has been changed from “Geomelt C” to “Calcium Chloride with BOOST”.  (Product specifications shall continue to meet those specified in the contract.)


Purpose Two: This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2009 – 2010 winter maintenance season.  See revised Appendix F WSDOT PURCHASE TARGET VOLUMES below for new/revised tonnages.

Purpose Three: Effective September 1, 2009, all product deliveries within Region 1 Northwest, Region 3, Olympic and Region 4 Southwest shall realize a price reduction of $5.00/ton and for all product deliveries within Region 2 North Central, Region 5, South Central and Region 6 Eastern shall realize a price reduction of $10.00/ton.  These new prices shall be subject to the impact of cumulative price changes due to monthly diesel fuel price adjustments.  See revised Appendix G PRICE SHEET for new/revised prices.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


9/3/09



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


9/9/09


(State Procurement Officer)
 (Date)



		

		James E. Hand, Owner

America West Environmental Suppliers

PO Box 730

Pasco, WA  99301

		

		Robert Paulson, Jr., C.P.M.


Contracts Specialist



		Telephone No.

		(509) 547-2240

		Telephone No.

		(360) 902-7436



		Email:

		jim@america-west.net

		Email:

		robert.paulson@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Kenneth A. Woodfork, Unit Manager

		Date:

		
9/18/09




		Signature:

		
/s/


		Email:

		kwoodfo@ga.wa.gov



		

		

		Phone:

		(360) 902-7422





OSP Contract 02708 for Corrosion Inhibited Liquid Calcium Chloride 


Contract Amendment #1

Revised APPENDIX F WSDOT PURCHASE TARGET VOLUMES


		2009-2010 Winter Season Purchase Target Volumes for WSDOT (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 2 -Liquid Calcium Chloride

Product Name: Calcium Chloride with BOOST Manufactured By: America West



		Regions

		80%

		Target

		120%



		Northwest Region 1

		

		

		



		Region 1 Total Tons:

		1,214

		1,517

		1,820



		North Central Region 2

		

		

		



		Region 2 Total Tons:

		1,200

		1,500

		1,800



		Olympic Region 3

		

		

		



		Region 3 Total Tons:

		669

		836

		1,003



		Southwest Region 4

		

		

		



		Region 4 Total Tons:

		0

		0

		0



		South Central Region 5

		

		

		



		Region 5 Total Tons:

		0

		0

		0



		Eastern Region 6

		

		

		



		Region 6 Total Tons:

		1,120

		1,400

		1,680



		2009-2010 Winter Season Grand Total Tons

		4,203

		5,253

		6,303





OSP Contract 02708 for Corrosion Inhibited Liquid Calcium Chloride 


Contract Amendment #1

Revised APPENDIX G  PRICE SHEETS

Effective September 1, 2009

		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		2 Corrosion Inhibited


Liquid Calcium Chloride 



		

		Product: Calcium Chloride with BOOST



		Order/Delivery Options

		3 Days

		7 Days



		WSDOT Region 1, Northwest

		

		



		Maintenance Area 1

		$216.00/ton

		$214.50/ton



		Maintenance Area 2

		$214.00/ton

		$212.50/ton



		Maintenance Area 3

		$206.00/ton

		$204.50/ton



		Maintenance Area 4

		$206.00/ton

		$204.50/ton



		Maintenance Area 5

		$204.50/ton

		$203.00/ton



		WSDOT Region 2, North Central

		

		



		Maintenance Area 1

		$193.00/ton

		$191.50/ton



		Maintenance Area 2

		$187.00/ton

		$185.50/ton



		Maintenance Area 3

		$194.50/ton

		$193.00/ton



		WSDOT Region 3, Olympic

		

		



		Maintenance Area 1

		$208.00/ton

		$206.50/ton



		Maintenance Area 2

		$212.50/ton

		$211.00/ton



		Maintenance Area 3

		$224.50/ton

		$223.00/ton



		Maintenance Area 4

		$216.50/ton

		$215.00/ton



		WSDOT Region 4, Southwest

		

		



		Maintenance Area 1

		$207.50/ton

		$206.00/ton



		Maintenance Area 2

		$201.00/ton

		$199.50/ton



		Maintenance Area 3

		$216.50/ton

		$215.00/ton



		Maintenance Area 4

		$216.50/ton

		$215.00/ton



		WSDOT Region 5, South Central

		

		



		Maintenance Area 1

		$187.50/ton

		$186.00/ton



		Maintenance Area 2

		$181.50/ton

		$180.00/ton



		Maintenance Area 3

		$179.00/ton

		$177.50/ton



		Maintenance Area 4

		$182.00/ton

		$180.50/ton



		WSDOT Region 6, Eastern

		

		



		Maintenance Area 1

		$191.00/ton

		$189.50/ton



		Maintenance Area 2

		$187.00/ton

		$185.50/ton



		Maintenance Area 3

		$187.00/ton

		$185.50/ton



		Maintenance Area 4

		$191.00/ton

		$189.50/ton



		

		



		Drop Shipment Charge for all Regions and Maintenance Areas:

		$125.00/drop





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.
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_1292242144.doc
		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 LTI, Road Salt for WSDOT Regions 1, 2, 3, 4 and 5

		December 29, 2008



		

		Amendment Number:

		Date Effective:



		

		Two (2)

		January 6, 2009



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended to add a second source of road salt to the contract.  The Contractor may also supply the PNS approved Category 8 - Non Corrosion Inhibited Solid Sodium Chloride - Product: ESSA Salt from Manufacturer: ESSA (a Mexican mine) in fulfillment of this contract.  All other contract terms, conditions, product specifications and pricing shall remain unchanged.







Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


12/29/08



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


12/29/08


(State Procurement Officer)
 (Date)



		

		Brad Williamson, President

LTI, Inc.

8631 Depot Road

Lynden, WA  98264

		

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(360) 354-2101

		Telephone No.

		(360) 902-7436



		Email:

		bradw@ltii.lynden.com

		Email:

		rpaulso@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Kenneth A. Woodfork, Unit Manager

		Date:

		12/30/08



		Signature:

		
/s/


		Email:

		kwoodfo@ga.wa.gov



		

		

		Phone:

		(360) 902-7422
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OSP Contract 02708 LTI, Road Salt, for WSDOT Regions 1, 2, 3, 4 and 5


Contract Amendment 3



		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 LTI, Road Salt for WSDOT Regions 1, 2, 3, 4 and 5

		August 31, 2009



		

		Amendment Number:

		Date Effective:



		

		Three (3)

		September 1, 2009



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended for the following purposes:

Purpose One: This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Regions for the 2009 – 2010 winter maintenance season.  See revised Appendix F WSDOT PURCHASE TARGET VOLUMES below for new/revised tonnages.

Purpose Two: Effective September 1, 2009, all delivered salt prices will be reduced by $10.00/ton to reflect current competitive market prices.  These new prices shall be subject to the impact of cumulative price changes due to monthly diesel fuel price adjustments.  See revised Appendix G PRICE SHEET for new/revised prices.

Purpose Three:  Additional price reduction for WSDOT South Central Region 5, Maintenance Area 4 to further meet current competitive market prices.  See revised Appendix G PRICE SHEET for new/revised prices.


Purpose Four:  To remove from this contract the supply of brining salt to Eastern Region Maintenance Areas 1, 3 and 4 (added to the contract in Contract Amendment #1).

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


09/01/09



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


9/9/09


(State Procurement Officer)
 (Date)



		

		Brad Williamson, President

LTI, Inc.

8631 Depot Road

Lynden, WA  98264

		

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(360) 354-2101

		Telephone No.

		(360) 902-7436



		Email:

		bradw@ltii.lynden.com

		Email:

		robert.paulson@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Kenneth A. Woodfork, Unit Manager

		Date:

		
9/18/09




		Signature:

		
/s/


		Email:

		kwoodfo@ga.wa.gov



		

		

		Phone:

		(360) 902-7422





Revised APPENDIX F WSDOT PURCHASE TARGET VOLUMES

		2009-2010 Winter Season Purchase Target Volumes for WSDOT Regions 1 through 5 (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		Regions

		80%

		Target

		120%



		Northwest Region 1

		

		

		



		Region 1 Total Tons:

		9,440

		11,800

		14,160



		North Central Region 2

		

		

		



		Region 2 Total Tons:

		7,200

		9,000

		10,800



		Olympic Region 3

		

		

		



		Region 3 Total Tons:

		5,136

		6,420

		7,704



		Southwest Region 4

		

		

		



		Region 4 Total Tons:

		3,600

		4,500

		5,400



		South Central Region 5

		

		

		



		Region 5 Total Tons:

		9,760

		12,200

		14,640



		2009-2010 Winter Season Grand Total Tons

		35,136

		43,920

		52,704





		2009-2010 Winter Season Purchase Target Volumes for WSDOT Region 4 Maintenance Area 2 (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for brining)



		

		80%

		Target

		120%



		Total Tons:

		2,520

		3,150

		3,780





Revised APPENDIX G PRICE SHEET

Prices Effective September 1, 2009

		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		

		Product: ISCO Bulk Rock Salt;    Manufacturer: SPL



		Order/Delivery Options

		3 Days

		7 Days

		30 Days



		WSDOT Region 1, Northwest

		

		

		



		Maintenance Area 1

		$110.56/ton

		$108.36/ton

		$105.06/ton



		Maintenance Area 2

		$114.88/ton

		$112.68/ton

		$109.38/ton



		Maintenance Area 3

		$103.34/ton

		$101.14/ton

		$97.84/ton



		Maintenance Area 4

		$99.88/ton

		$97.68/ton

		$94.38/ton



		Maintenance Area 5

		$97.75/ton

		$95.55/ton

		$92.25/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 2, North Central

		

		

		



		Maintenance Area 1

		$117.75/ton

		$115.55/ton

		$112.25/ton



		Maintenance Area 2

		$120.25/ton

		$118.05/ton

		$114.75/ton



		Maintenance Area 3

		$135.04/ton

		$132.84/ton

		$129.54/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 3, Olympic

		

		

		



		Maintenance Area 1

		$110.75/ton

		$108.55/ton

		$105.25/ton



		Maintenance Area 2

		$111.88/ton

		$109.68/ton

		$106.38/ton



		Maintenance Area 3

		$128.68/ton

		$126.48/ton

		$123.18/ton



		Maintenance Area 4

		$117.88/ton

		$115.68/ton

		$112.38/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 4, Southwest

		

		

		



		Maintenance Area 1

		$125.27/ton

		$123.07/ton

		$119.77/ton



		Maintenance Area 2

		$109.91/ton

		$107.71/ton

		$104.41/ton



		Maintenance Area 3

		$119.01/ton

		$116.81/ton

		$113.51/ton



		Maintenance Area 4

		$135.17/ton

		$132.97/ton

		$129.67/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 5, South Central

		

		

		



		Maintenance Area 1

		$104.90/ton

		$102.70/ton

		$99.40/ton



		Maintenance Area 2

		$121.67/ton

		$119.47/ton

		$116.17/ton



		Maintenance Area 3

		$130.20/ton

		$128.00/ton

		$124.70/ton



		Maintenance Area 4

		$139.87/ton*

		$134.87/ton*

		$131.87/ton*



		Drop Shipment Charges:

		$150.00/drop





*Price reflects additional discount.

Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.
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OSP Contract 02708 Salt Distributors, Road Salt, for WSDOT Region 6


Contract Amendment #1



		State of Washington


DEPARTMENT OF GENERAL ADMINISTRATION


Office of State Procurement


Rm. 201 General Administration Building, P.O. Box 41017 ( Olympia, Washington 98504-1017 ( (360) 902-7400


http://www.ga.wa.gov   

		CONTRACT AMENDMENT



		

		Contract Number and Title:

		Date Issued:



		

		02708 Salt Distributors, Road Salt for WSDOT Region 6

		August 31, 2009



		

		Amendment Number:

		Date Effective:



		

		One (1)

		September 1, 2009



		This Contract Amendment is issued under the provisions of the State Contract identified above.  The changes authorized are within the scope of the original contract.  All rights and obligations of the parties shall be subject to and governed by the terms of the original contract including any subsequent amendments, which are hereby incorporated by reference.





Purpose of Amendment


		This contract shall be amended for the following two purposes:

Purpose One: This contract shall be amended to identify new purchase target volumes (with corresponding 80% minimum purchase and 120% supply commitment volumes) for WSDOT Region 6 for the 2009 – 2010 winter maintenance season.  See revised Appendix F WSDOT PURCHASE TARGET VOLUMES below for new/revised tonnages.


Purpose Two: Effective September 1, 2009, all delivered salt prices will be reduced by $10.00/ton to reflect current competitive market prices.  These new prices shall be subject to the impact of cumulative price changes due to monthly diesel fuel price adjustments.  See revised Appendix G PRICE SHEET for new/revised prices.

All other contract terms, conditions, product specifications and pricing shall remain unchanged.





Authorizing Signatures


		This contract amendment is being executed by the persons signing below who warrant that they have the authority to execute this contract amendment.



		For Contractor:





/s/


9/1/09



(Contractor Authorized Representative Signature)          (Date)
  

		For State:





/s/


9/9/09


(State Procurement Officer)
 (Date)



		

		Stan Binczewski, President

Salt Distributors, Inc.

2128 North Pines Road, Suite 17-17

Spokane, WA  99206

		

		Robert Paulson, Jr., C.P.M.

Contracts Specialist



		Telephone No.

		(509) 226-7000

		Telephone No.

		(360) 902-7436



		Email:

		bincfamres@msn.com

		Email:

		robert.paulson@ga.wa.gov



		GA Approval 



		OSP Authorizing Manager:

		Kenneth A. Woodfork, Unit Manager

		Date:

		
9/18/09




		Signature:

		
/s/


		Email:

		kwoodfo@ga.wa.gov



		

		

		Phone:

		(360) 902-7422





Revised APPENDIX F WSDOT PURCHASE TARGET VOLUMES


		2009-2010 Winter Season Purchase Target Volumes for WSDOT Region 6 (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 8 - 


Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		Eastern Region 6

		80%

		Target

		120%



		Region 6 Total Tons:

		9,688

		12,110

		14,532





		2009-2010 Winter Season Purchase Target Volumes for WSDOT Region 6 Maintenance Areas 1, 3 and 4 (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for brining)



		Eastern Region 6

		80%

		Target

		120%



		Region 6 Total Tons:

		582

		740

		888





Revised APPENDIX G PRICE SHEET


		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2,000 pounds).



		PNS Category

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		

		Product Bid: Shelton Salt SS-5.0



		Order/Delivery Options

		3 Days

		7 Days

		30 Days



		WSDOT Region 6, Eastern

		

		

		



		Maintenance Area 1

		$118.00/ton

		$113.00/ton

		$110.00/ton



		Maintenance Area 2

		$118.00/ton

		$113.00/ton

		$110.00/ton



		Maintenance Area 3

		$118.00/ton

		$113.00/ton

		$110.00/ton



		Maintenance Area 4

		$125.00/ton

		$118.00/ton

		$115.00/ton



		Drop Shipment Charges:

		$75.00/drop





Note: Above prices subject to impact of cumulative price changes due to monthly diesel fuel price adjustments.
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Part I The Solicitation Document



State of Washington


Department of General Administration


Office of State Procurement (OSP)
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OSP Contract 02708


Road Salt for WSDOT Region 6

Under the Authority of 


Chapter 43.19 RCW
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1.
OVERVIEW


1.1
CONTRACT SCOPE


This contract is to supply snow and ice control products (principally: solid road salt) to meet contract purchaser’s critical winter roadway maintenance programs.


1.2
CONTRACT SCOPE AND MODIFICATIONS

The State Procurement Office (OSP) reserves the right to modify this Contract by mutual agreement between the OSP and the Contractor, so long as such modification is substantially within the scope of the original Contract.  Such modifications will be evidenced by issuance of a written authorized amendment by the Contract Administrator.


1.3
RECITALS


The state of Washington, acting by and through the State Procurement Office (OSP), issued a Solicitation document (Invitation for Bid (IFB) dated May 8, 2008 and incorporated by reference), for the purpose of purchasing snow and ice control products in accordance with its authority under Chapter 43.19 RCW.


Salt Distributors, Inc. submitted a timely Response to the OSP’s Solicitation (incorporated by reference).

The OSP evaluated all properly submitted Responses to the above-referenced IFB and has identified Salt Distributors, Inc. as the apparently successful Contractor.


The OSP has determined that entering into a Contract with Salt Distributors, Inc. will meet Purchaser’s needs and will be in Purchaser’s best interest.


NOW THEREFORE, OSP awards to Salt Distributors, Inc. this Contract, the terms and conditions of which shall govern Contractor’s furnishing to Purchasers road salt (PNS Category 8 product) delivered to WSDOT Region 6.  This Contract is not for personal use.


IN CONSIDERATION of the mutual promises as hereinafter set forth, the parties agree as follows:


1.4
TARGET/ESTIMATED REQUIREMENTS

Based on past and projected target requirements for WSDOT and participating political subdivisions, we estimate that annual purchases through this contract will approximate $1,700,000.  ($1,700,000 State of Washington and unknown for participating political subdivisions).  Orders will be placed on an as needed basis and actual order quantities will vary based on winter weather roadway maintenance requirements.  However, WSDOT has identified a target purchase quantity for each product category by WSDOT Region and has committed to purchase at least 80% of the target quantity.  (Reference Appendix F WSDOT Purchase Target Volumes)

1.5
CONTRACT TERM

The term of the Contract resulting from this Solicitation shall be from date of award to June 30, 2010 with the option to extend for additional term(s) or portions thereof.  Such extensions shall be offered at the sole discretion of the OSP and will be subject to mutual agreement.  The total contract term may not exceed six (6) years unless an emergency exists and/or special circumstances require a partial term extension.  The state reserves the right to extend with all or some of the Contractors, solely determined by the state.

1.6
PURCHASERS

The resulting contract is for use by all members of the Washington State Purchasing Cooperative (WSPC) including where applicable:  State Agencies, Institutions of Higher Education, and Political Subdivisions.  However, the primary purchaser shall be the Washington State Department of Transportation (WSDOT).

While use of the contract by Political Subdivisions that are members of the WSPC is optional, the Office of State Procurement encourages them to use state contracts.  Their use of the contracts may significantly increase the purchase volume.  Unless the political subdivision has their own contract with the Contractor, or the order specifically states that it is not intended to reference the state contract, the order shall be accepted and processed by the Contractor under the terms, conditions and pricing of this contract.  The Office of State Procurement accepts no responsibility for orders or payment by WSPC members.

A list of WSPC members is available at http://www.ga.wa.gov/PCA/SPC.htm. 


2.
CONTRACT ADMINISTRATION

2.1
OSP CONTRACT ADMINISTRATOR

The OSP shall appoint a single point of contact that will be the Contract Administrator for this Contract and will provide oversight of the activities conducted hereunder.  The Contract Administrator will be the principal contact for Contractor concerning business activities under this Contract.  The OSP will notify Contractor, in writing, when there is a new Contract Administrator assigned to this Contract.

2.2
ADMINISTRATION OF CONTRACT


GA will maintain Contract information and pricing and make it available on the GA web site.  The Contract prices are the maximum price Contractor can charge.  The Contractor may also offer volume discounts to Purchasers.


A Contractor may propose a revision to its offerings to reflect changed Products appropriate to the scope of the Contract, and may propose such new Products with associated prices to the GA Contract Administrator for approval.  Contract Administrator has the sole discretion in approval of addition of revised offerings and pricing.  New or changed Products proposed by Contractor must meet the requirements established in this solicitation document or subsequent revisions.  If approved by GA, the new Products will be added to the Contract by written amendment.


For the term of the Contract, pricing for all Products will be no greater than the prices quoted in the Bidder’s Response.  If, however, during any term of the Contract lower prices and rates become effective for like quantities of Products under similar terms and conditions, through reduction in Manufacturer’s or Contractor’s list prices, promotional discounts, or other circumstances, Purchasers must be given immediate benefit of such lower prices and rates.

2.3
CONTRACTOR SUPERVISION AND COORDINATION

Contractor shall:

1. Competently and efficiently, supervise and coordinate the implementation and completion of all Contract requirements specified herein; 


2. Identify the Contractor’s Representative, who will be the principal point of contact for the OSP Contract Administrator concerning Contractor’s performance under this Contract.

3. Immediately notify the Contract Administrator in writing of any change of the designated Contractor’s Representative assigned to this Contract; and 


4. Violation of any provision of this paragraph may be considered a material breach establishing grounds for Contract termination.


Be bound by all written communications given to or received from the Contractor’s Representative.

2.4
POST AWARD CONFERENCE

The contractor may be required to attend a post award conference scheduled by the Procurement Coordinator to discuss contract performance requirements.  The time and place of this conference will be scheduled following contract award.

2.5
CONTRACT MANAGEMENT

Upon award of this contract, the Contractor shall:


1. Review the impact of the award and take the necessary steps needed to ensure that contractual obligations will be fulfilled.


2. Promote and market the use of this contract to all authorized contract Purchasers.


3. Ensure that those who endeavor to utilize this contract are authorized Purchasers under this Contract.


4. At no additional charge, assist Purchasers in the following manner to make the most cost effective, value based, purchases including, but not limited to:


a) Visiting the Purchaser site and providing Purchaser with materials/supplies/equipment recommendations.


b) Providing Purchasers with a detailed list of contract items including current contract pricing and part numbers.


5. The contractor shall designate a customer service representative who will be responsible for addressing Purchaser issues including, but not limited to:


a) Logging requests for service, ensuring repairs are completed in a timely manner, dispatching service technicians, and processing warranty claim documentation.


b) Providing Purchasers with regular and timely status updates in the event of an order or repair fulfillment delay.


6. Acting as the lead and liaison between the manufacturer and Purchaser in resolving warranty claims for contract items purchased.


2.6
CHANGES

Alterations to any of the terms, conditions, or requirements of this Contract shall only be effective upon written issuance of a mutually agreed Contract Amendment by the Contract Administrator.  However, changes to point of contact information may be updated without the issuance of a mutually agreed Contract Amendment.

2.7
STATEWIDE VENDOR PAYMENT REGISTRATION

Contractors are required to be registered in the Statewide Vendor Payment system, prior to submitting a request for payment under this Contract.  Purchasers who are Washington state agencies require registration to be completed prior to payment.


The Washington State Office of Financial Management (OFM) maintains a central contractor registration file for Washington State agencies to process contractor payments.  


To obtain registration materials go to http://www.ofm.wa.gov/accounting/vendors.asp the form has two parts; Part 1 is the information required to meet the above registration condition.  Part 2 allows the state to pay invoices electronically with direct deposit and is the state’s most efficient method of payment and you are encouraged to sign up for this form of payment.


2.8
SALES & SUBCONTRACTOR REPORTS

The Contractor shall provide a Sales and Subcontractor Report to the Office of State Procurement on a quarterly basis in the electronic format provided by the Office of State Procurement at: https://fortress.wa.gov/ga/apps/CSR/Login.aspx.

Reports must be submitted electronically within thirty (30) days after the end of the calendar quarter, i.e., no later than April 30th, July 31st, October 31st and January 31st.

2.9
OTHER REQUIRED REPORT(S)

All reports required under this contract must be delivered to the Contract Administrator.  However, deliveries to WSDOT locations may also have to be reported to WSDOT representative.

Monthly Contract Activity Reports: Contractor shall provide monthly volume/sales reports for each delivery location supplied through this contract.  Monthly Contract Activity Reports are due by the l5th of following month.  Contractor shall supply the report in Microsoft Excel spreadsheet format as supplied by the OSP.  Monthly reports are to be e-mailed to the State Procurement Officer and WSDOT designated representative.  When there is no sales activity in a given month, then the Contractor is not required to submit a Monthly Contract Activity Report.  Reports shall provide information in the following specific information:


· Product Purchased


· Delivery Region, Maintenance Area, Specific Location


· Order/Delivery Option (i.e. 3 day, 7 day, and 30 day)


· Date ordered


· Date and Quantity delivered


· Total dollar amount for the month


· Year to Date total volume and dollar amounts


Additional reports may be required by the SPO to obtain information needed for bid design, contract negotiation, or any other SPO determined need.

2.10
WASHINGTON’S ELECTRONIC BUSINESS SOLUTION (WEBS)

Contractor shall be registered in the Contractor registration system, Washington’s Electronic Business Solution (WEBS) www.ga.wa.gov/webs, maintained by the Washington State Department of General Administration.  Contractors already registered need not re-register.  It is the sole responsibility of Contractor to properly register with WEBS and maintain an accurate Contractor profile in WEBS.


3.
PRICING


3.1
PRICE PROTECTION

During the contract period, any price declines at the manufacturer’s level or cost reductions to contractor shall be reflected in a reduction of the contract price retroactive to the date the price decline or cost reduction was available to the contractor.


During the term of this contract, should the contractor enter into pricing agreements with other customers providing greater benefits or lower pricing, contractor shall immediately notify the Procurement Coordinator and amend this contract to provide similar benefits and pricing to the contract Purchasers if the pricing agreements with other customers offer similar usage quantities and similar conditions impacting pricing.  Such notification shall include relevant provisions and details of the pricing agreements or contracts necessary to enable the OSP to fully evaluate the greater benefits or lower pricing provided under those agreements or contracts.  In addition to contractor amending this contract to reflect the greater benefits or lower pricing provided in other pricing agreements or contracts, contractor shall apply the related greater benefits or lower pricing retroactively to the date of such pricing agreements or contracts for all purchases under this contract.


3.2
NO ADDITIONAL CHARGES

Unless otherwise specified in the Solicitation, no additional charges by the Contractor will be allowed including, but not limited to: handling charges such as packing, wrapping, containers, reels; or the processing fees associated with the use of credit cards.  Notwithstanding the foregoing, in the event that market conditions, laws, regulations or other unforeseen factors dictate, at the Contract Administrators sole discretion, additional charges may be allowed.


3.3
PRICE ADJUSTMENTS

All bid/contract pricing is for product delivered to any designated delivery location within the State of Washington, as identified herein.  The following three elements of total delivered product price shall be managed as follows:


3.3.1
Price of Product:  The portion of the Bidder’s bid price to cover the cost of product purchased from the manufacturer shall remain firm and fixed for at least 365 calendar days after the effective date of the contract.  Thereafter, adjustments in the price of the product will be at the discretion of the Contract Administrator and shall:

A.
Be the result of increases incurred after contract commencement date.


B.
Not produce a higher profit margin than that determined at the time of bid submission.


C.
Clearly identify the items impacted by the increase.


D.
Be filed with the Contract Administrator a minimum of 30 calendar days before the effective date of proposed increase.


E.
Be accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.


F.
Any change in pricing will remain firm and fixed for at least 365 calendar days after the effective date of a price change.


G.
During the contract period, any declines in the price of the product at the manufacturer's level or cost reductions to Contractor shall be reflected in a reduction of the contract price retroactive to Contractor's effective date.


However, for orders that exceed 120% of the “target” purchase quantity, than the above procedure would not be required to adjust the product price for the balance of the season’s orders.  (Reference Appendix F WSDOT Purchase Target Volumes)

3.3.2
Price for Rail Freight:  After the effective date of the contract and during the contract period, the Contractor’s purchase cost for rail freight service (including fuel surcharges) from the manufacturer to the Contractor’s storage facility shall be allowed to change only on a direct cost pass-through-basis at the discretion of the Contract Administrator, provided the Contractor:


A.
Notifies the Contract Administrator in writing a minimum of 30 calendar days before the effective date of proposed increase and the approved change shall be effective the 1st day of the following month.


B.
The notification is accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.  The U.S. Department of Labor, Bureau of Labor Statistics, Producer Price Index identified below may be used as a guide to monitor and assess the reasonableness of cumulative rail price adjustments.


C.
During the contract period, any declines in the cost of rail freight to Contractor shall be reflected in a reduction of the contract price retroactive to the effective date of the change.


		U.S. Department of Labor
Bureau of Labor Statistics



		Series Id:  PCU482---482---
Industry:   Rail transportation
Product:    Rail transportation
Base Date:  9612



		Year

		Jan

		Feb

		Mar

		Apr

		May

		Jun

		Jul

		Aug

		Sep

		Oct

		Nov

		Dec

		Annual



		1998

		101.8

		101.8

		101.6

		101.7

		101.7

		101.7

		101.7

		101.7

		101.8

		101.7

		101.5

		101.5

		101.7



		1999

		101.0

		101.0

		100.9

		101.0

		101.5

		101.4

		101.4

		101.4

		101.6

		101.6

		101.6

		101.6

		101.3



		2000

		102.1

		102.1

		102.2

		102.1

		102.3

		102.6

		102.6

		102.7

		102.9

		103.2

		103.5

		103.4

		102.6



		2001

		103.9

		103.8

		104.0

		103.7

		103.8

		104.0

		104.1

		104.2

		105.6

		105.8

		105.7

		105.8

		104.5



		2002

		106.2

		106.3

		106.3

		106.3

		106.5

		106.6

		106.8

		106.6

		106.7

		106.8

		107.1

		107.1

		106.6



		2003

		107.3

		107.5

		108.3

		109.1

		108.7

		109.2

		109.2

		109.1

		109.3

		109.4

		109.4

		109.6

		108.8



		2004

		110.5

		110.7

		111.5

		111.8

		112.3

		112.6

		113.3

		113.5

		114.7

		115.6

		116.4

		117.6

		113.4



		2005

		118.3

		118.4

		119.9

		121.1

		124.3

		124.8

		124.9

		126.2

		127.8

		130.6

		133.0

		133.1

		125.2



		2006

		131.9

		131.2

		133.0

		133.3

		134.9

		137.3

		138.9

		139.1

		139.5

		139.4

		136.8

		135.5

		135.9



		2007

		136.1

		136.8

		135.5

		136.7

		138.1

		141.0

		140.9

		142.6

		144.1

		144.7

		146.5

		148.4(P)

		140.6(P)



		2008

		153.1(P)

		152.3(P)

		153.0(P)

		 

		 

		 

		 

		 

		 

		 

		 

		 

		 



		P : Preliminary. All indexes are subject to revision four months after original publication.





Above table may be found on the internet as follows:


· enter the following website - http://www.bls.gov/ 


· Under “Inflation & Consumer Spending”, select “Produce Price Indexes” or enter - http://www.bls.gov/ppi/home.htm


· Under “Create Customized Tables (one screen)”, select “Industry Data” or enter - http://data.bls.gov/PDQ/outside.jsp?survey=pc


· In the first table titled “Select an Industry”, scroll down and select 482--- Rail transportation; in the second table 482---482 Rail transportation will be highlighted in blue


· Then select “Get Data” next to the “3”


· Then a current publication of the above table will appear.


3.3.3
Price Adjustment for Trucking Services:  After the effective date of the contract and during the contract period, the impact of changes in the market price of diesel fuel on trucking transportation charges shall be reflected in changes in the contract price of all products purchased through this contract.  This adjustment in contract product purchase price shall be made effective on the first (1st) day of the month following the change in the reference price of the fuel and shall be applicable at the time of order placement.


A.
All contract price adjustments shall be based solely on the change in the Spokane, Washington, contract average rack price for ultra low sulfur #2 diesel fuel as reported in the publication, Oil Price Information Service (OPIS).  This publication is published daily by United Communication Group, 11300 Rockville Pike, Suite 1100, Rockville, MD 20852, USA (telephone number for Subscriptions (800) 275-0950, ext. 2461).  No other price change method or other publication shall be considered.


B.
Beginning with the date of bid opening and the sixteenth (16th) calendar day of that or the following month (depending on the actual date of bid opening), and the 16th calendar day of each month thereafter, the contract average city price of the reference diesel fuel in Spokane shall be compared and the amount of change shall be reflected in a change in the delivered contract product price.  However, if the sixteenth calendar day falls on a weekend or is a holiday, then the next business day that OPIS publishes the Spokane diesel reference price shall apply.

C.
The amount of the per gallon price change shall be reflected in a change in the contract delivered product price.  Specifically, if the per gallon price of the fuel increases/decreases (rounded to the whole cent), then the contract delivered product price shall reflect a corresponding change of $0.02/ton for each $0.01/gallon fuel price change.  However, the change in the contract price may be adjusted periodically to accommodate price rounding errors/adjustments that may accumulate.

Example #1, if the price of the reference diesel fuel on the date of bid opening (assume 18th day of the month is $3.50/gallon (as reported by OPIS) and the price on the 3rd calendar day of that month (as reported by OPIS) is $3.65/gallon, then this change would be an increase of $0.15/gallon and the corresponding bid price for all contract products would increase by $0.30/ton effective the first calendar day of the following month.


Example #2, if the price of the reference diesel fuel on the 16th day of the reference month was $3.60/gallon (as reported by OPIS) and the price on the 16th calendar day of the following month is $3.45/gallon, this change would be a decrease of $0.15/gallon and the corresponding price for all contract products would decrease by $0.30/ton effective the first calendar day of the following month.


Contract price adjustments to accommodate changes in the reference price of diesel fuel shall be handled as administrative changes to the contract not requiring the processing of a formal contract amendment document.

3.3.4
80% - 120% Purchase Commitments:


A “target” purchase quantity has been identified for each specified PNS Product Category by WSDOT Region for the upcoming winter maintenance season.  (Reference Appendix F WSDOT Purchase Target Volumes)  WSDOT at the Region level would then commit to purchase no less than 80% of this target quantity and the Contractor would be responsible for supplying no more that 120% of the target quantity.  However, if the Contractor supplies the same product to more than one WSDOT Region, then quantities of all awarded regions may be aggregated to determine the 80% minimum purchase quantity and/or the 120% maximum supply quantity.

Target purchase quantities may be adjusted annually between April 1st and June 30th based on WSDOT’s assessment of program and product requirements for the upcoming winter maintenance season.  These adjusted quantities may be used by mutual agreement should the contract be extended for an additional period of time.


Target purchase quantities and purchase commitments do not apply to orders placed by participating political subdivision cooperative members.  However, contract prices shall apply to such orders.


3.3.5
After Season Price Reductions: Contractor may offer and the state may accept an additional price discount for end of season purchases.  Such orders would likely be placed for product delivered after April 1st and the purchaser would inventory the product until the start of following winter maintenance season.

4.
CONTRACTOR QUALIFICATIONS AND REQUIREMENTS

4.1
ESTABLISHED BUSINESS

Prior to commencing performance, or prior to that time if required by the OSP, law or regulation, Contractor must be an established business firm with all required licenses, fees, bonding, facilities, equipment and trained personnel necessary to meet all requirements and perform the work as specified in the Solicitation.  Contractor shall maintain compliance with these requirements throughout the life of this contract.


The OSP reserves the right to require receipt of proof of compliance with said requirements within ten (10) calendar days from the date of request, and to terminate this Contract as a material breach for noncompliance with any requirement of this paragraph.


4.2
DEALER AUTHORIZATION


The Contractor, if other than the manufacturer/producer, shall provide upon request a current, dated, and signed authorization from the manufacturer/producer that the Contractor is an authorized distributor, dealer or service representative and is authorized to sell the manufacturer's/producer’s products.  Failure to provide this authorization upon request may result in Contract cancellation.


4.3
USE OF SUBCONTRACTORS

In accordance with IFB requirements, Contractor agrees to take complete responsibility for all actions of such Subcontractors.

Prior to performance, Contractor shall identify all subcontractors who will perform services in fulfillment of contract requirements, including their name, address, anticipated dollar value of participation, and the nature of services to be performed of each subcontract:

The OSP reserves the right to approve or reject any and all Subcontractors that identified by the contractor. Any Subcontractors not listed in the Bidder’s Response, who are engaged by the Contractor, must be pre-approved, in writing, by the OSP.

Specific restrictions apply to contracting with current or former state employees pursuant to Chapter 42.52 RCW. 


4.4
SUBCONTRACTS AND ASSIGNMENT

Contractor shall not Subcontract, assign, or otherwise transfer its obligations under this Contract without the prior written consent of the Contract Administrator.  Contractor shall provide a minimum of thirty (30) calendar days advance notification of intent to Subcontract, assign, or otherwise transfer its obligations under this Contract.  Violation of this condition may be considered a material breach establishing grounds for Contract termination.  The Contractor shall be responsible to ensure that all requirements of the Contract shall flow down to any and all Subcontractors.  In no event shall the existence of a Subcontract operate to release or reduce the liability of Contractor to the state for any breach in the performance of the Contractor’s duties.

4.5
CONTRACTOR AUTHORITY AND INFRINGEMENT

Contractor is authorized to sell under this Contract, only those materials, supplies, services and/or equipment as stated herein and allowed for by the provisions of this Contract.  Contractor shall not represent to any Purchasers that they have the contract authority to sell any other materials, supplies, services and/or equipment.  Further, Contractor may not intentionally infringe on other established State Contracts.

4.6
MATERIALS AND WORKMANSHIP

Contractor shall be required to furnish all materials, equipment and/or services necessary to perform contractual requirements.  Materials and workmanship for this contract shall conform to all codes, regulations and requirements for such specifications contained herein, and the normal uses for which intended.  Materials shall be manufactured in accordance with the best commercial practices and standards.


5.
DELIVERY REQUIREMENTS


5.1
ORDER FULFILLMENT REQUIREMENTS

Authorized Purchasers may place orders against this Contract either in person, electronically, facsimile, or by phone.  For purposes of price verification and auditing, upon receipt of a purchase order the Contractor shall send the Purchaser an order confirmation.

The Contractor is responsible to verify delivery conditions/requirements with the Purchaser prior to the delivery.

5.2
SHIPPING AND RISK OF LOSS

Contractor shall ship all Products purchased pursuant to this Contract, freight prepaid, FOB Purchaser’s destination.  The method of shipment shall be consistent with the nature of the Products and hazards of transportation.  Regardless of FOB point, Contractor agrees to bear all risks of loss, damage, or destruction of the Products ordered hereunder that occurs prior to delivery, except loss or damage attributable to Purchaser’s fault or negligence; and such loss, damage, or destruction shall not release Contractor from any obligation hereunder.  After delivery, the risk of loss or damage shall be borne by Purchaser, except loss or damage attributable to Contractor’s fault or negligence.


5.3
DELIVERY

Delivery must be made during Purchaser’s normal work hours and within time frames specified herein and on the order.


Failure to comply with agreed upon delivery times may subject Contractor to liquidated or other damages.  The Purchaser may refuse shipment when delivered after normal working hours.  The Contractor shall verify specific working hours of individual Purchasers and instruct carrier(s) to deliver accordingly.  The acceptance by the Purchaser of late performance, with or without objection or reservation by the Purchaser, shall not waive the right to claim damage for such breach, nor preclude the OSP or Purchaser from pursuing any other remedy provided herein, including termination, nor shall such acceptance of late performance constitute a waiver of the requirements for the timely performance of any obligation remaining to be performed by Contractor.


All deliveries are to be made to the applicable delivery location as indicated in the Order Document.  When applicable, the Contractor shall take all necessary actions to safeguard items during inclement weather.  In no case shall the Contractor initiate performance prior to receipt of written or verbal authorization from authorized Purchasers.  Expenses incurred otherwise shall be borne solely by the Contractor.


5.4
INSPECTION AND REJECTION


The Purchaser's inspection of all materials, supplies and equipment upon delivery is for the purpose of forming a judgment as to whether such delivered items are what was ordered, were properly delivered and ready for Acceptance.  Such inspection shall not be construed as final acceptance, if the materials do not conform to contractual requirements.  If there are any apparent defects in the materials at the time of delivery, the Purchaser will promptly notify the Contractor.  Without limiting any other rights, the Purchaser may require the Contractor to: (1) replace, at Contractor's expense, any or all of the damaged goods; (2) refund the price of any or all of the damaged goods; or (3) accept the return of any or all of the damaged goods.

5.5
TITLE TO PRODUCT

Upon delivery Contractor shall convey to Purchaser good title to the Product free and clear of all liens, pledges, mortgages, encumbrances, or other security interests.


5.6
HAZARDOUS MATERIALS

“Right to know” legislation requires the Department of Labor and Industries to establish a program to make employers and employees more aware of hazardous substances in their work environment.  Implementing Chapter 296-839 WAC requires that all manufacturers and distributors of hazardous substances, including any of the items listed in this Contract, must include a complete material safety data sheet (MSDS) for each hazardous material.  Additionally, each container of hazardous materials must be appropriately labeled with:


1.
The identity of the hazardous material,


2.
Appropriate hazard warnings, and


3.
Name and address of the chemical manufacturer, importer, or other responsible party


Labor and Industries may levy appropriate fines for noncompliance and agencies may withhold payment-pending receipt of a legible copy of MSDS.  It should be noted that OSHA Form 20 is not acceptable in lieu of this requirement unless it is modified to include appropriate information relative to “carcinogenic ingredients” and “routes of entry” of the product(s) in question.

6.
PAYMENT

6.1
ADVANCE PAYMENT PROHIBITED

No advance payment shall be made for the Products and Services furnished by Contractor pursuant to this Contract. 

6.2
IDENTIFICATION

All invoices, packing lists, packages, instruction manuals, correspondence, shipping notices, shipping containers, and other written materials associated with this Contract shall be identified by the Contract number and the applicable Purchaser’s order number.  Packing lists shall be enclosed with each shipment and clearly identify all contents and any backorders.

6.3
PAYMENT, INVOICING AND DISCOUNTS

Payment is the sole responsibility of, and will be made by, the Purchaser. 


Contractor shall provide a properly completed invoice to Purchaser.  All invoices are to be delivered to the address indicated in the purchase order.  Invoices are to be accurate and submitted in a timely manor.  Incorrect invoices will be returned unpaid to the Contractor for correction and reissue.  Contractor’s invoicing practices will be closely monitored for contract compliance.

Each invoice shall be identified by the associated Contract Number; the Contractor’s Statewide Vendor registration number assigned by Washington State Office of Financial Management (OFM), the applicable Purchaser’s order number, and shall be in U.S. dollars.  Invoices shall be prominently annotated by the Contractor with all applicable prompt payment and/or volume discount(s) and shipping charges unless otherwise specified in the Solicitation.  Hard copy credit memos are to be issued when the state has been overcharged.


Invoices for payment will accurately reflect all discounts due the Purchaser.  Invoices will not be processed for payment, nor will the period of prompt payment discount commence, until receipt of a properly completed invoice denominated in U.S. dollars and until all invoiced items are received and satisfactory performance of Contractor has been accepted by the Purchaser.  If an adjustment in payment is necessary due to damage or dispute, any prompt payment discount period shall commence on the date final approval for payment is authorized.


Under Chapter 39.76 RCW , if Purchaser fails to make timely payment(s), Contractor may invoice for 1% per month on the amount overdue or a minimum of $1.00.  Payment will not be considered late if a check or warrant is mailed within the time specified.  If no terms are specified, net 30 days will automatically apply.  Payment(s) made in accordance with Contract terms shall fully compensate the Contractor for all risk, loss, damages or expense of whatever nature and acceptance of payment shall constitute a waiver of all claims submitted by Contractor.  If the Contractor fails to make timely payment(s) or issuance of credit memos, the Purchaser may impose a 1% per month on the amount overdue.


Payment for materials, supplies and/or equipment received and for services rendered shall be made by Purchaser and be redeemable in U.S. dollars.  Unless otherwise specified, the Purchaser’s sole responsibility shall be to issue this payment.  Any bank or transaction fees or similar costs associated with currency exchange procedures or the use of purchasing/credit cards shall be fully assumed by the Contractor.

6.4
TAXES, FEES AND LICENSES

Taxes:


Where required by statute or regulation, the Contractor shall pay for and maintain in current status all taxes that are necessary for Contract performance.  Unless otherwise indicated, the Purchaser agrees to pay State of Washington taxes on all applicable materials, supplies, services and/or equipment purchased.  No charge by the Contractor shall be made for federal excise taxes and the Purchaser agrees to furnish Contractor with an exemption certificate where appropriate.


Collection of Retail Sales and Use Taxes:


In general, Contractors engaged in retail sales activities within the State of Washington are required to collect and remit sales tax to Department of Revenue (DOR).  In general, out-of-state Contractors must collect and remit “use tax” to Department of Revenue if the activity carried on by the seller in the State of Washington is significantly associated with Contractor’s ability to establish or maintain a market for its products in Washington State.  Examples of such activity include where the Contractor either directly or by an agent or other representative:


1. Maintains an in-state office, distribution house, sales house, warehouse, service enterprise, or any other in-state place of business;


2. Maintains an in-state inventory or stock of goods for sale;


3. Regularly solicits orders from Purchasers located within the State of Washington via sales representatives entering the State of Washington;


4. Sends other staff into the State of Washington (e.g. product safety engineers, etc.) to interact with Purchasers in an attempt to establish or maintain market(s); or


5. Other factors identified in WAC 458-20 .


Department of Revenue Registration for Out-of-State Contractors:


Out-of-state Contractors meeting any of the above criteria must register and establish an account with the Department of Revenue.  Refer to WAC 458-20-193, and call the Department of Revenue at 800-647-7706 for additional information.  When out-of-state Contractors are not required to collect and remit “use tax,” Purchasers located in the State of Washington are responsible for paying this tax, if applicable, directly to the Department of Revenue.


Fees/Licenses:


After award of Contract, and prior to commencing performance under the Contract, the Contractor shall pay for and maintain in a current status any licenses, fees, assessments, permit charges, etc., which are necessary for Contract performance.  It is the Contractor's sole responsibility to maintain licenses and to monitor and determine any changes or the enactment of any subsequent regulations for said fees, assessments, or charges and to immediately comply with said changes or regulations during the entire term of this Contract.


Customs/Brokerage Fees:


Contractor shall take all necessary actions, including, but not limited to, paying all customs, duties, brokerage, and/or import fees, to ensure that materials, supplies, and/or equipment purchased under the Contract are expedited through customs.  Failure to do so may subject Contractor to liquidated damages as identified herein and/or to other remedies available by law or Contract.  Neither the OSP nor the Purchaser will incur additional costs related to Contractor’s payment of such fees.


Taxes on Invoice:


Contractor shall calculate and enter the appropriate Washington State and local sales tax on all invoices.  Tax is to be computed on new items after deduction of any trade-in in accordance with WAC 458-20-247.


6.5
MINORITY AND WOMEN’S BUSINESS ENTERPRISE (MWBE) PARTICIPATION 


With each invoice for payment and within thirty (30) days of Purchasers request, Contractor shall provide Purchaser an Affidavit of Amounts Paid.  The Affidavit of Amounts Paid shall either state that Contractor still maintains its MWBE certification, or state that its Subcontractor(s) still maintain(s) its/their MWBE certification(s) and specify the amounts paid to each certified MWBE Subcontractor under this Contract. Contractor shall maintain records supporting the Affidavit of Amounts Paid in accordance with this Contract’s Retention of Records section.


6.6
OVERPAYMENTS TO CONTRACTOR

Contractor shall refund to Purchaser the full amount of any erroneous payment or overpayment under this Contract within thirty (30) days’ written notice. If Contractor fails to make timely refund, Purchaser may charge Contractor one percent (1%) per month on the amount due, until paid in full. 


6.7
AUDITS

The state reserves the right to audit, or have a designated third party audit, applicable records to ensure that the state has been properly invoiced. Any remedies and penalties allowed by law to recover monies determined owed will be enforced. Repetitive instances of incorrect invoicing may be considered complete cause for contract termination.


7.
QUALITY ASSURANCE

7.1
RIGHT OF INSPECTION

Contractor shall provide right of access to its facilities to OSP, or any of OSP’s officers, or to any other authorized agent or official of the state of Washington or the federal government, at all reasonable times, in order to monitor and evaluate performance, compliance, and/or quality assurance under this Contract.

7.2
CONTRACTOR COMMITMENTS, WARRANTIES AND REPRESENTATIONS

Any written commitment by Contractor within the scope of this Contract shall be binding upon Contractor.  Failure of Contractor to fulfill such a commitment may constitute breach and shall render Contractor liable for damages under the terms of this Contract.  For purposes of this section, a commitment by Contractor includes: (i) Prices, discounts, and options committed to remain in force over a specified period of time; and (ii) any warranty or representation made by Contractor in its Response or contained in any Contractor or manufacturer publications, written materials, schedules, charts, diagrams, tables, descriptions, other written representations, and any other communication medium accompanying or referred to in its Response or used to effect the sale to Purchaser.

7.3
WARRANTIES


Contractor warrants that all materials, supplies, services and/or equipment provided under this Contract shall be fit for the purpose(s) for which intended, for merchantability, and shall conform to the requirements and specifications herein.  Acceptance of any materials, supplies, service and/or equipment, and inspection incidental thereto, by the Purchaser shall not alter or affect the obligations of the Contractor or the rights of the Purchaser.


7.4
COST OF REMEDY

Cost of Remedying Defects: All defects, indirect and consequential costs of correcting, removing or replacing any or all of the defective materials or equipment will be charged against the Contractor.


8.
INFORMATION AND COMMUNICATIONS

8.1
ADVERTISING

Contractor shall not publish or use any information concerning this Contract in any format or media for advertising or publicity without prior written consent from the Contract Administrator.


8.2
RETENTION OF RECORDS

The Contractor shall maintain all books, records, documents, data and other evidence relating to this Contract and the provision of materials, supplies, services and/or equipment described herein, including, but not limited to, accounting procedures and practices which sufficiently and properly reflect all direct and indirect costs of any nature expended in the performance of this Contract.  Contractor shall retain such records for a period of six (6) years following the date of final payment.  At no additional cost, these records, including materials generated under the Contract, shall be subject at all reasonable times to inspection, review, or audit by the OSP, personnel duly authorized by the OSP, the Washington State Auditor’s Office, and federal and state officials so authorized by law, regulation or agreement.


If any litigation, claim or audit is started before the expiration of the six (6) year period, the records shall be retained until final resolution of all litigation, claims, or audit findings involving the records.

8.3
PROPRIETARY OR CONFIDENTIAL INFORMATION


To the extent consistent with Chapter 42.56 RCW, the Public Disclosure Act, the OSP shall maintain the confidentiality of Contractor’s information marked confidential or proprietary. If a request is made to view Contractor’s proprietary information, the OSP will notify Contractor of the request and of the date that the records will be released to the requester unless Contractor obtains a court order enjoining that disclosure. If Contractor fails to obtain the court order enjoining disclosure, the OSP will release the requested information on the date specified.


The State’s sole responsibility shall be limited to maintaining the above data in a secure area and to notify Contractor of any request(s) for disclosure for so long as the OSP retains Contractor’s information in the OSP records. Failure to so label such materials or failure to timely respond after notice of request for public disclosure has been given shall be deemed a waiver by Contractor of any claim that such materials are exempt from disclosure.

8.4
NON-ENDORSEMENT AND PUBLICITY

Neither the OSP nor the Purchasers are endorsing the Contractor’s Products or Services, nor suggesting that they are the best or only solution to their needs. Contractor agrees to make no reference to the OSP, any Purchaser or the state of Washington in any literature, promotional material, brochures, sales presentation or the like, regardless of method of distribution, without the prior review and express written consent of the OSP.

9.
GENERAL PROVISIONS

9.1
GOVERNING LAW/VENUE

This Contract shall be construed and interpreted in accordance with the laws of the State of Washington, and the venue of any action brought hereunder shall be in the Superior Court for Thurston County.


9.2
SEVERABILITY

If any provision of this Contract or any provision of any document incorporated by reference shall be held invalid, such invalidity shall not affect the other provisions of this Contract that can be given effect without the invalid provision, and to this end the provisions of this Contract are declared to be severable.

9.3
SURVIVORSHIP

All transactions executed for Products and Services provided pursuant to the authority of this Contract shall be bound by all of the terms, conditions, Prices and Price discounts set forth herein, notwithstanding the expiration of the initial term of this Contract or any extension thereof. Further, the terms, conditions and warranties contained in this Contract that by their sense and context are intended to survive the completion of the performance, cancellation or termination of this Contract shall so survive. In addition, the terms of the sections titled Overpayments to Contractor; Contractor’s Commitments, Warranties and Representations; Section Headings, Incorporated Documents and Order of Precedence; Publicity; Retention of Records; Immunity and Hold Harmless; Proprietary or Confidential Information; Problem Resolution and Disputes; and Limitation of Liability shall survive the termination of this Contract.

9.4
INDEPENDENT STATUS OF CONTRACTOR

In the performance of this Contract, the parties will be acting in their individual, corporate or governmental capacities and not as agents, employees, partners, joint venturers, or associates of one another. The parties intend that an independent contractor relationship will be created by this Contract. The employees or agents of one party shall not be deemed or construed to be the employees or agents of the other party for any purpose whatsoever. Contractor shall not make any claim of right, privilege or benefit which would accrue to an employee under Chapter 41.06 RCW, or Title 51 RCW.


9.5
GIFTS AND GRATUITIES

Contractor shall comply with all state laws regarding gifts and gratuities, including but not limited to: RCW 43.19.1937 , RCW 43.19.1939,  RCW 42.52.150,  RCW 42.52.160, and RCW 42.52.170 under which it is unlawful for any person to directly or indirectly offer, give or accept gifts, gratuities, loans, trips, favors, special discounts, services, or anything of economic value in conjunction with state business or contract activities.  


Under RCW 43.19.1937 and the Ethics in Public Service Law, Chapter 42.52 RCW state officers and employees are prohibited from receiving, accepting, taking or seeking gifts (except as permitted by RCW 42.52.150) if the officer or employee participates in contractual matters relating to the purchase of goods or services.


9.6
IMMUNITY AND HOLD HARMLESS

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless State, agencies of State and all officials, agents and employees of State, from and against all claims for injuries, death or damage to property arising out of or resulting from the performance of the contract. Contractor's obligation to indemnify, defend, and hold harmless includes any claim by Contractors’ agents, employees, representatives, or any subcontractor or its employees.


Contractor expressly agrees to indemnify, defend, and hold harmless the State for any claim arising out of or incident to Contractor's or any subcontractor's performance or failure to perform the contract. Contractor shall be required to indemnify, defend, and hold harmless the State only to the extent claim is caused in whole or in part by negligent acts or omissions of Contractor.


Contractor waives its immunity under Title 51 to the extent it is required to indemnify, defend and hold harmless State and its agencies, officials, agents or employees.

9.7
PERSONAL LIABILITY

It is agreed by and between the parties hereto that in no event shall any official, officer, employee or agent of the State of Washington when executing their official duties in good faith, be in any way personally liable or responsible for any agreement herein contained whether expressed or implied, nor for any statement or representation made herein or in any connection with this agreement.


9.8
INSURANCE

General Requirements:


Contractor shall, at their own expense, obtain and keep in force insurance as follows until completion of the Contract.  Upon request, Contractor shall furnish evidence in the form of a certificate of insurance satisfactory to the State of Washington that insurance, in the following kinds and minimum amounts, has been secured.  Failure to provide proof of insurance, as required, will result in Contract cancellation.


Contractor shall include all Subcontractors as insureds under all required insurance policies, or shall furnish separate Certificates of Insurance and endorsements for each Subcontractor.  Subcontractor(s) must comply fully with all insurance requirements stated herein.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility.


All insurance provided in compliance with this Contract shall be primary as to any other insurance or self-insurance programs afforded to or maintained by the state.


Specific Requirements:


Employers Liability (Stop Gap):  The Contractor will at all times comply with all applicable workers’ compensation, occupational disease, and occupational health and safety laws, statutes, and regulations to the full extent applicable and will maintain Employers Liability insurance with a limit of no less than $1,000,000.00.  The State of Washington will not be held responsible in any way for claims filed by the Contractor or their employees for services performed under the terms of this Contract.


Commercial General Liability Insurance:  The Contractor shall at all times during the term of this Contract, carry and maintain commercial general liability insurance and if necessary, commercial umbrella insurance for bodily injury and property damage arising out of services provided under this Contract.  This insurance shall cover such claims as may be caused by any act, omission, or negligence of the Contractor or its officers, agents, representatives, assigns, or servants.


The insurance shall also cover bodily injury, including disease, illness and death, and property damage arising out of the Contractor’s premises/operations, independent Contractors, products/completed operations, personal injury and advertising injury, and contractual liability (including the tort liability of another assumed in a business Contract), and contain separation of insured’s (cross liability) conditions.


Contractor waives all rights against the State of Washington for the recovery of damages to the extent they are covered by general liability or umbrella insurance.


The limits of liability insurance shall not be less than as follows:


		General Aggregate Limits (other than products-completed operations)

		$2,000,000



		Products-Completed Operations Aggregate

		$2,000,000



		Personal and Advertising Injury Aggregate

		$1,000,000



		Each Occurrence (applies to all of the above)

		$1,000,000



		Fire Damage Limit (per occurrence)

		$     50,000



		Medical Expense Limit (any one person)

		$      5,000





Business Auto Policy (BAP):


In the event that services delivered pursuant to this Contract involve the use of vehicles, or the transportation of clients, automobile liability insurance shall be required.  The coverage provided shall protect against claims for bodily injury, including illness, disease, and death; and property damage caused by an occurrence arising out of or in consequence of the performance of this service by the Contractor, Subcontractor, or anyone employed by either.


Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance with a combined single limit not less than $1,000,000 per occurrence.  The business auto liability shall include Hired and Non-Owned coverage.


Contractor waives all rights against the State of Washington for the recovery of damages to the extent they are covered by business auto liability or commercial umbrella liability insurance.


Additional Insurance Provisions:


All above insurance policies shall include, but not be limited to, the following provisions:


Additional Insured:


The State of Washington and all authorized Purchasers shall be named as an additional insured on all general liability, umbrella, excess, and property insurance policies.  All policies shall be primary over any other valid and collectable insurance.


Notice of Policy(ies) Cancellation/Non-renewal:


For insurers subject to Chapter 48.18 RCW (Admitted and regulated by the Washington State Insurance Commissioner) a written notice shall be given to the director of purchasing or designee forty-five (45) calendar days prior to cancellation or any material change to the policy(ies) as it relates to this Contract.  Written notice shall include the affected Contract reference number.


Surplus Lines:


For insurers subject to Chapter 48.15 RCW (Surplus Lines) a written notice shall be given to the director of purchasing or designee twenty (20) calendar days prior to cancellation or any material change to the policy(ies) as it relates to this Contract.  Written notice shall include the affected Contract reference number.


Cancellation for Non-payment to Premium:


If cancellation on any policy is due to non-payment of premium, a written notice shall be given the director of purchasing or designee ten (10) calendar days prior to cancellation.  Written notice shall include the affected Contract reference number.


Identification:


Policy(ies) and Certificates of Insurance shall include the affected Contract reference number.


Insurance Carrier Rating:


The insurance required above shall be issued by an insurance company authorized to do business within the State of Washington.  Insurance is to be placed with a carrier that has a rating of A- Class VII or better in the most recently published edition of Best’s Reports.  Any exception must be reviewed and approved by the Risk Manager for the State of Washington, by submitting a copy of the Contract and evidence of insurance before Contract commencement.  If an insurer is not admitted, all insurance policies and procedures for issuing the insurance policies must comply with Chapter 48.15 RCW and Chapter 284-15 WAC .


Excess Coverage:


The limits of all insurance required to be provided by the Contractor shall be no less than the minimum amounts specified.  However, coverage in the amounts of these minimum limits shall not be construed to relieve the Contractor from liability in excess of such limits.


Limit Adjustments:


The state reserves the right to increase or decrease limits as appropriate.


9.9
INDUSTRIAL INSURANCE COVERAGE

The Contractor shall comply with the provisions of Title 51 RCW Industrial Insurance.  If the Contractor fails to provide industrial insurance coverage or fails to pay premiums or penalties on behalf of its employees as may be required by law, the OSP may terminate this Contract.  This provision does not waive any of the Washington State Department of Labor and Industries (L&I) rights to collect from the Contractor.

9.10
NONDISCRIMINATION

During the performance of this Contract, the Contractor shall comply with all applicable federal and state nondiscrimination laws, regulations and policies, including, but not limited to, Title VII of the Civil Rights Act, 42 U.S.C. section 12101 et. seq.; the Americans with Disabilities Act (ADA); and, Chapter 49.60 RCW, Discrimination – Human Rights Commission.


9.11
OSHA AND WISHA REQUIREMENTS

Contractor agrees to comply with conditions of the Federal Occupational Safety and Health Administration (OSHA) and, if manufactured or stored in the State of Washington, the Washington Industrial Safety and Health Act (WISHA) and the standards and regulations issued there under, and certifies that all items furnished and purchased will conform to and comply with said laws, standards and regulations.  Contractor further agrees to indemnify and hold harmless OSP and Purchaser from all damages assessed against Purchaser as a result of Contractor’s failure to comply with those laws, standards and regulations, and for the failure of the items furnished under the Contract to so comply.


9.12
ANTITRUST

The state maintains that, in actual practice, overcharges resulting from antitrust violations are borne by the Purchaser.  Therefore, the Contractor hereby assigns to the State of Washington any and all of the Contractor’s claims for such price fixing or overcharges which arise under federal or state antitrust laws, relating to the materials, supplies, services and/or equipment purchased under this Contract.


9.13
WAIVER

Failure or delay of the OSP or Purchaser to insist upon the strict performance of any term or condition of the Contract or to exercise any right or remedy provided in the Contract or by law; or the OSP’s or Purchaser’s acceptance of or payment for materials, supplies, services and/or equipment, shall not release the Contractor from any responsibilities or obligations imposed by this Contract or by law, and shall not be deemed a waiver of any right of the OSP or Purchaser to insist upon the strict performance of the entire agreement by the Contractor. In the event of any claim for breach of Contract against the Contractor, no provision of this Contract shall be construed, expressly or by implication, as a waiver by the OSP or Purchaser of any existing or future right and/or remedy available by law.


10.
DISPUTES AND REMEDIES

10.1
PROBLEM RESOLUTION AND DISPUTES

Problems arising out of the performance of this Contract shall be resolved in a timely manner at the lowest possible level with authority to resolve such problem.  If a problem persists and cannot be resolved, it may be escalated within each organization.

In the event a bona fide dispute concerning a question of fact arises between OSP or the Purchaser and Contractor and it cannot be resolved between the parties through the normal escalation processes, either party may initiate the dispute resolution procedure provided herein.


The initiating party shall reduce its description of the dispute to writing and deliver it to the responding party.  The responding party shall respond in writing within three (3) Business Days.  The initiating party shall have three (3) Business Days to review the response.  If after this review a resolution cannot be reached, both parties shall have three (3) Business Days to negotiate in good faith to resolve the dispute.


If the dispute cannot be resolved after three (3) Business Days, a Dispute Resolution Panel may be requested in writing by either party who shall also identify the first panel member.  Within three (3) Business Days of receipt of the request, the other party will designate a panel member.  Those two panel members will appoint a third individual to the Dispute Resolution Panel within the next three (3) Business Days.


The Dispute Resolution Panel will review the written descriptions of the dispute, gather additional information as needed, and render a decision on the dispute in the shortest practical time.


Each party shall bear the cost for its panel member and share equally the cost of the third panel member.

Both parties agree to exercise good faith in dispute resolution and to settle disputes prior to using a Dispute Resolution Panel whenever possible.

Unless irreparable harm will result, neither party shall commence litigation against the other before the Dispute Resolution Panel has issued its decision on the matter in dispute.

OSP, the Purchaser and Contractor agree that, the existence of a dispute notwithstanding, they will continue without delay to carry out all their respective responsibilities under this Contract that are not affected by the dispute.


If the subject of the dispute is the amount due and payable by Purchaser for materials, supplies, services and/or equipment being provided by Contractor, Contractor shall continue providing materials, supplies, services and/or equipment pending resolution of the dispute provided Purchaser pays Contractor the amount Purchaser, in good faith, believes is due and payable, and places in escrow the difference between such amount and the amount Contractor, in good faith, believes is due and payable.


10.2
ADMINISTRATIVE SUSPENSION

When it in the best interest of the state, the OSP may at any time, and without cause, suspend the Contract or any portion thereof for a period of not more than thirty (30) calendar days per event by written notice from the Contract Administrator to the Contractor’s Representative.  Contractor shall resume performance on the next business day following the 30th day of suspension unless an earlier resumption date is specified in the notice of suspension.  If no resumption date was specified in the notice of suspension, the Contractor can be demanded and required to resume performance within the 30 day suspension period by the Contract Administrator providing the Contractor’s Representative with written notice of such demand.


10.3
FORCE MAJEURE

The term “force majeure” means an occurrence that causes a delay that is beyond the control of the party affected and could not have been avoided by exercising reasonable diligence.  Force majeure shall include acts of God, war, riots, strikes, fire, floods, epidemics, or other similar occurrences.


Exceptions:  Except for payment of sums due, neither party shall be liable to the other or deemed in breach under this Contract if, and to the extent that, such party's performance of this Contract is prevented by reason of force majeure.


Notification:  If either party is delayed by force majeure, said party shall provide written notification within forty-eight (48) hours.  The notification shall provide evidence of the force majeure to the satisfaction of the other party.  Such delay shall cease as soon as practicable and written notification of same shall likewise be provided.  So far as consistent with the Rights Reserved below, the time of completion shall be extended by Contract amendment for a period of time equal to the time that the results or effects of such delay prevented the delayed party from performing in accordance with this Contract.


Rights Reserved:  The OSP reserves the right to authorize an amendment to this Contract, terminate the Contract, and/or purchase materials, supplies, equipment and/or services from the best available source during the time of force majeure, and Contractor shall have no recourse against the State.


10.4
ALTERNATIVE DISPUTE RESOLUTION FEES AND COSTS

In the event that the parties engage in arbitration, mediation or any other alternative dispute resolution forum to resolve a dispute in lieu of litigation, both parties shall share equally in the cost of the alternative dispute resolution method, including cost of mediator or arbitrator. In addition, each party shall be responsible for its own attorneys’ fees incurred as a result of the alternative dispute resolution method.


10.5
NON-EXCLUSIVE REMEDIES

The remedies provided for in this Contract shall not be exclusive but are in addition to all other remedies available under law.


10.6
LIQUIDATED DAMAGES

Liquidated Damages – General


The OSP and or the Purchasers and the Contractor agree that the liquidated damages provisions in the Contract are a reasonable forecast of the actual damages that would be suffered by the Purchaser in the event of contractor’s nonperformance, that such liquidated damages are not a penalty but represent the reasonable compensation due purchaser in the event of a breach, and that such liquidated damages will be assessed as set forth herein.


Any delay by Contractor in meeting the Delivery Date set forth in this Contract will interfere with the proper implementation of Purchaser’s programs and will result in loss and damage to Purchaser.


As it would be impracticable to fix the actual damage sustained in the event of any such failure(s) to perform, Purchaser and Contractor agree that in the event of any such failure(s) to perform, the amount of damage which will be sustained will be the amount set forth in the following subsections and the parties agree that Contractor shall pay such amounts as liquidated damages and not as a penalty.


Liquidated damages provided under the terms of this Contract are subject to the same limitations as provided in the section titled Limitation of Liability.


Liquidated Damages – Specific


Liquidated Damages will be assessed as a result of Contractor’s failure to perform as defined herein.  Contractor will be assessed in an amount(s) specified in Appendix B Technical Requirements section 2.8 LIQUIDATED DAMAGES for cancelled orders; failure to meet delivery dates and after hours delivery notification; and failure to meet product specifications, concentrations, corrosion inhibited, gradation, segregation and/or separation, and moisture specifications.

10.7
LIMITATION OF LIABILITY

The parties agree that neither Contractor, OSP nor Purchaser shall be liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages except a claim related to bodily injury or death, or a claim or demand based on patent, copyright, or other intellectual property right infringement, in which case liability shall be as set forth elsewhere in this Contract. This section does not modify any sections regarding liquidated damages or any other conditions as are elsewhere agreed to herein between the parties. The damages specified in the sections titled Termination for Default and Retention of Records are not consequential, incidental, indirect, or special damages as that term is used in this section.


Neither the Contractor, the OSP nor Purchaser shall be liable for damages arising from causes beyond the reasonable control and without the fault or negligence of the Contractor, the OSP or Purchaser. Such causes may include, but are not restricted to, acts of God or of the public enemy, acts of a governmental body other than the OSP or the Purchaser acting in either its sovereign or contractual capacity, war, explosions, fires, floods, earthquakes, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe weather; but in every case the delays must be beyond the reasonable control and without fault or negligence of the Contractor, the OSP or the Purchaser, or their respective Subcontractors.


If delays are caused by a Subcontractor without its fault or negligence, Contractor shall not be liable for damages for such delays, unless the Services to be performed were obtainable on comparable terms from other sources in sufficient time to permit Contractor to meet its required performance schedule.


Neither party shall be liable for personal injury to the other party or damage to the other party’s property except personal injury or damage to property proximately caused by such party’s respective fault or negligence.

10.8
FEDERAL FUNDING

In the event that a federally funded acquisition results from this procurement, the contractor may be required to provide additional information (free of charge) at the request of the OSP or purchaser:  Further, the contractor may be subject to those federal requirements specific to the commodity. 


10.9
FEDERAL RESTRICTIONS ON LOBBYING


Contractor certifies that under the requirements of Lobbying Disclosure Act, 2 U.S.C., Section 1601 et seq., no Federal appropriated funds have been paid or will be paid, by or on behalf of the contractor, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.


10.10
FEDERAL DEBARMENT AND SUSPENSION

The contractor certifies, that neither it nor its “principals” (as defined in 49 CFR. 29.105 (p) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

11.
CONTRACT TERMINATION

11.1 MATERIAL BREACH

A Contractor may be Terminated for Cause by the OSP, at the sole discretion of the Contract Administrator, for failing to perform a contractual requirement or for a material breach of any term or condition.  Material breach of a term or condition of the Contract may include but is not limited to:


1. Contractor failure to perform services or deliver materials, supplies, or equipment by the date required or by an alternate date as mutually agreed in a written amendment to the Contract; 


2. Contractor failure to carry out any warranty or fails to perform or comply with any mandatory provision of the contract; 


3. Contractor becomes insolvent or in an unsound financial condition so as to endanger performance hereunder; 


4. Contractor becomes the subject of any proceeding under any law relating to bankruptcy, insolvency or reorganization, or relief from creditors and/or debtors that endangers the Contractor’s proper performance hereunder; 


5. Appointment of any receiver, trustee, or similar official for Contractor or any of the Contractor’s property and such appointment endangers the Contractor’s proper performance hereunder; 


6. A determination that the Contractor is in violation of federal, state, or local laws or regulations and that such determination renders the Contractor unable to perform any aspect of the Contract.


11.2 OPPORTUNITY TO CURE

In the event that Contractor fails to perform a contractual requirement or materially breaches any term or condition, the OSP may issue a written cure notice.  The Contractor may have a period of time in which to cure.  The OSP is not required to allow the Contractor to cure defects if the opportunity for cure is not feasible as determined solely within the discretion of the OSP. Time allowed for cure shall not diminish or eliminate Contractor's liability for liquidated or other damages, or otherwise affects any other remedies available against Contractor under the Contract or by law.


If the breach remains after Contractor has been provided the opportunity to cure, the OSP may do any one or more of the following:


1. Exercise any remedy provided by law;


2. Terminate this Contract and any related Contracts or portions thereof;


3. Procure replacements and impose damages as set forth elsewhere in this Contract;


4. Impose actual or liquidated damages;


5. Suspend or bar Contractor from receiving future Solicitations or other opportunities;


6. Require Contractor to reimburse the state for any loss or additional expense incurred as a result of default or failure to satisfactorily perform the terms of the Contract.


11.3 TERMINATION FOR CAUSE

In the event the Contract Administrator, in its sole discretion, determines that the Contractor has failed to comply with the conditions of this Contract in a timely manner or is in material breach, the Contract Administrator has the right to suspend or terminate this Contract, in part or in whole. The Contract Administrator shall notify the Contractor in writing of the need to take corrective action. If corrective action is not taken within thirty (30) calendar days or as otherwise specified by the Contract Administrator, or if such corrective action is deemed by the Contract Administrator to be insufficient, the Contract may be terminated. The Contract Administrator reserves the right to suspend all or part of the Contract, withhold further payments, or prohibit the Contractor from incurring additional obligations of funds during investigation of the alleged breach and pending corrective action by the Contractor or a decision by the Contract Administrator to terminate the Contract. 


In the event of termination, the OSP shall have the right to procure for all Purchasers any replacement materials, supplies, services and/or equipment that are the subject of this Contract on the open market.  In addition, the Contractor shall be liable for damages as authorized by law including, but not limited to, any price difference between the original contract and the replacement or cover contract and all administrative costs directly related to the replacement contract, e.g., cost of the competitive bidding, mailing, advertising and staff time.


If it is determined that: (1) the Contractor was not in material breach; or (2) failure to perform was outside of Contractor's or its Subcontractor’s control, fault or negligence, the termination shall be deemed to be a "Termination for Convenience". The rights and remedies of the OSP and/or the Purchaser provided in this Contract are not exclusive and are in addition to any other rights and remedies provided by law. 

11.4
TERMINATION FOR CONVENIENCE

Except as otherwise provided in this Contract, the OSP, at the sole discretion of the  Contract Administrator, may terminate this Contract, in whole or in part by giving thirty (30) calendar days written notice beginning on the second day after mailing to the Contractor.  If this Contract is so terminated, Purchasers shall be liable only for payment required under this Contract for properly authorized services rendered, or materials, supplies and/or equipment delivered to and Accepted by the Purchaser prior to the effective date of Contract termination.  Neither the OSP nor the Purchaser shall have any other obligation whatsoever to the Contractor for such termination.  This Termination for Convenience clause may be invoked by the OSP when it is in the best interest of the State of Washington.

11.5
TERMINATION FOR WITHDRAWAL OF AUTHORITY

In the event that the OSP and/or Purchaser’s authority to perform any of its duties is withdrawn, reduced, or limited in any way after the commencement of this Contract and prior to normal completion, the OSP may terminate this Contract, in whole or in part, by seven (7) calendar days written notice to Contractor. 


11.6
TERMINATION FOR NON-ALLOCATION OF FUNDS

If funds are not allocated to Purchaser(s) to continue this Contract in any future period, OSP may terminate this Contract by seven (7) calendar days written notice to Contractor or work with Contractor to arrive at a mutually acceptable resolution of the situation. Purchaser will not be obligated to pay any further charges for materials, supplies, services and/or equipment including the net remainder of agreed to consecutive periodic payments remaining unpaid beyond the end of the then-current period. OSP and/or Purchaser agrees to notify contractor in writing of such non-allocation at the earliest possible time. 


No penalty shall accrue to the Purchaser in the event this section shall be exercised.  This section shall not be construed to permit OSP to terminate this Contract in order to acquire similar materials, supplies, services and/or equipment from a third party.


11.7
TERMINATION FOR CONFLICT OF INTEREST

OSP may terminate this Contract by written notice to Contractor if it is determined, after due notice and examination, that any party to this Contract has violated  Chapter 42.52 RCW , Ethics in Public Service, or any other laws regarding ethics in public acquisitions and procurement and performance of contracts. In the event this Contract is so terminated, the OSP and /or Purchaser shall be entitled to pursue the same remedies against Contractor as it could pursue in the event that the Contractor breaches this Contract.


11.8
TERMINATION BY MUTUAL AGREEMENT

The OSP and the Contractor may terminate this Contract in whole or in part, at any time, by mutual agreement.


11.9
TERMINATION PROCEDURE

In addition to the procedures set forth below, if the OSP terminates this Contract, Contractor shall follow any procedures the Contract Administrator specifies in the termination notice.


Upon termination of this Contract and in addition to any other rights provided in this Contract, Contract Administrator may require the Contractor to deliver to the Purchaser any property specifically produced or acquired for the performance of such part of this contract as has been terminated. The provisions of the "Treatment of Assets" clause shall apply in such property transfer.


The Purchaser shall pay to the Contractor the agreed upon price, if separately stated, for completed work and service(s) Accepted by the Purchaser, and the amount agreed upon by the Contractor and the Purchaser for (i) completed materials, supplies, services rendered and/or equipment for which no separate price is stated, (ii) partially completed materials, supplies, services rendered and/or equipment, (iii) other materials, supplies, services rendered and/or equipment which are Accepted by the Purchaser, and (iv) the protection and preservation of property, unless the termination is for cause, in which case the OSP and the Purchaser shall determine the extent of the liability of the Purchaser. Failure to agree with such determination shall be a dispute within the meaning of the "Disputes" clause of this contract. The Purchaser may withhold from any amounts due the Contractor such sum as the Contract Administrator and Purchaser determine to be necessary to protect the Purchaser against potential loss or liability.


The rights and remedies of the OSP and/or the Purchaser provided in this section shall not be exclusive and are in addition to any other rights and remedies provided by law or under this contract.


After receipt of a termination notice, and except as otherwise expressly directed in writing by the Contract Administrator, the Contractor shall:


1. Stop all work, order fulfillment, shipments, and deliveries under the Contract on the date, and to the extent specified, in the notice;


2. Place no further orders or subcontracts for materials, services, supplies, equipment and/or facilities in relation to the Contract except as is necessary to complete or fulfill such portion of the Contract that is not terminated; 


3. Complete or fulfill such portion of the Contract that is not terminated in compliance with all contractual requirements;


4. Assign to the Purchaser, in the manner, at the times, and to the extent directed by the Contract Administrator on behalf of the Purchaser, all of the rights, title, and interest of the Contractor under the orders and subcontracts so terminated, in which case the Purchaser has the right, at its discretion, to settle or pay any or all claims arising out of the termination of such orders and subcontracts.


5. Settle all outstanding liabilities and all claims arising out of such termination of orders and subcontracts, with the approval or ratification of the Contract Administrator and/or the Purchaser to the extent Contract Administrator and/or the Purchaser may require, which approval or ratification shall be final for all the purposes of this clause;


6. Transfer title to the Purchaser and deliver in the manner, at the times, and to the extent directed by the Contract Administrator on behalf of the Purchaser any property which, if the contract had been completed, would have been required to be furnished to the Purchaser;


7. Take such action as may be necessary, or as the Contract Administrator and/or the Purchaser may direct, for the protection and preservation of the property related to this contract which is in the possession of the Contractor and in which the OSP and/or the Purchaser has or may acquire an interest. 


12.
CONTRACT EXECUTION

12.1
PARTIES

This Contract (“Contract”) is entered into by and between the state of Washington, acting by and through the Department of General Administration, Office of State Procurement (OSP), an agency of Washington State government (“OSP” or “State” located at 210 11th AVE SW Room 201 GA Bldg., Olympia WA  98504-1017, and Salt Distributors, Inc., a corporation licensed to conduct business in the state of Washington (“Contractor”), located at 2128 North Pines Road, Suite 17-17, Spokane, Washington 99206 for the purpose of providing road salt for use as a deicing product.

12.2
ENTIRE AGREEMENT

This Contract document and all subsequently issued amendments comprise the entire agreement between the OSP and the Contractor.  No other statements or representations, written or oral, shall be deemed a part of the Contract.

This Contract sets forth the entire agreement between the parties with respect to the subject matter hereof and except as provided in the section titled Contractor Commitments, Warranties and Representations, understandings, agreements, representations, or warranties not contained in this Contract or a written amendment hereto shall not be binding on either party. Except as provided herein, no alteration of any of the terms, conditions, delivery, Price, quality, or Specifications of this Contract will be effective without the written consent of both parties.


12.3
ORDER OF PRECEDENCE, INCORPORATED DOCUMENTS, CONFLICT AND CONFORMITY

Incorporated Documents:


Each of the documents listed below is, by this reference, incorporated into this Contract as though fully set forth herein. 


1. The OSP’s Solicitation document 02708 with all attachments and exhibits, and all amendments thereto;

2. Contractor’s response to the Solicitation 02708 dated June 23, 2008. 


The terms and conditions contained on Purchaser’s Order Documents, if used; and


All Contractor or manufacturer publications, written materials and schedules, charts, diagrams, tables, descriptions, other written representations and any other supporting materials Contractor made available to Purchaser and used to affect the sale of the Product to the Purchaser.


Order of Precedence


In the event of a conflict in such terms, or between the terms and any applicable statute or rule, the inconsistency shall be resolved by giving precedence in the following order:


1. Applicable Federal and State of Washington statutes and regulations


2. Mutually agreed written amendments to this Contract


3. This Contract, Number 02708

4. The OSP’s Solicitation document with all attachments and exhibits, and all amendments thereto


5. Contractor’s response to the Solicitation


6. Any other provision, term, or materials incorporated into the Contract by reference.


Conflict:  To the extent possible, the terms of this Contract shall be read consistently.

Conformity:  If any provision of this Contract violates any Federal or State of Washington statute or rule of law, it is considered modified to conform to that statute or rule of law.


12.4
LEGAL NOTICES

Any notice or demand or other communication required or permitted to be given under this Contract or applicable law (except notice of malfunctioning Equipment) shall be effective only if it is in writing and signed by the applicable party, properly addressed, and either delivered in person, or by a recognized courier service, or deposited with the United States Postal Service as first-class mail, postage prepaid, via facsimile or by electronic mail, to the parties at the addresses, and fax numbers, e-mail addresses, provided in this section.  For purposes of complying with any provision in this Contract or applicable law that requires a “writing,” such communication, when digitally signed with a Washington State Licensed Certificate, shall be considered to be “in writing” or “written” to an extent no less than if it were in paper form.

		To Contractor at:

		To Office of State Procurement (OSP) at:



		Salt Distributors, Inc.

		State of Washington,

Office of State Procurement



		Attn:

Stan Binczewski, President

		Attn:

Robert Paulson, Jr.



		2128 North Pines Road, Suite 17-17

Spokane, Washington  99206

		Street: 210 11th Avenue SW, Room 201

General Administration Building



		

		Mail: PO Box 41017



		

		Olympia, Washington 98504-1017



		Phone: (509) 226-7000

		Phone: (360) 902-7436



		Fax: (509) 226-7000

		Fax: (360) 586-2426



		E-mail: bincfamres@msn.com

		E-mail: rpaulso@ga.wa.gov





Notices shall be effective upon receipt or four (4) Business Days after mailing, whichever is earlier. The notice address as provided herein may be changed by written notice given as provided above.


In the event that a subpoena or other legal process commenced by a third party in any way concerning the Equipment or Services provided pursuant to this Contract is served upon Contractor or OSP, such party agrees to notify the other party in the most expeditious fashion possible following receipt of such subpoena or other legal process. Contractor and OSP further agree to cooperate with the other party in any lawful effort by the other party to contest the legal validity of such subpoena or other legal process commenced by a third party.


12.5
LIENS, CLAIMS AND ENCUMBRANCES


All materials, equipment, supplies and/or services shall be free of all liens, claims, or encumbrances of any kind, and if the OSP or the Purchaser requests, a formal release of same shall be delivered to the respective requestor.


12.6
AUTHORITY TO BIND

The signatories to this Contract represent that they have the authority to bind their respective organizations to this Contract.

12.7
COUNTERPARTS

This Contract may be executed in counterparts or in duplicate originals.  Each counterpart or each duplicate shall be deemed an original copy of this Contract signed by each party, for all purposes. 

In Witness Whereof, the parties hereto, having read this Contract in its entirety, including all attachments, do agree in each and every particular and have thus set their hands hereunto.


This Contract is effective as of the date of award (last signature).

This is a Partial award for: 02708

		Approved

		

		Approved



		State of Washington


Office of State Procurement


210 11th Avenue SW, Room 201


General Administration Building


Olympia, Washington 98504-1017

		

		Salt Distributors, Inc.

2128 North Pines Road, Suite 17-17

Spokane, Washington  99206



		/s/
08/18/08

		

		/s/
08/09/08



		Signature                                                                    Date

		

		Signature                                                                          Date



		Dale Colbert for


Kenneth A. Woodfork, Unit Manager

		

		Stan Binczewski, President





APPENDIX A  STANDARD DEFINITIONS


This section contains definitions of terms commonly used in Solicitations conducted by the State of Washington, Office of State Procurement.  Additional definitions may also be found in Chapter 43.19 RCW and WAC 236-48-003, and all terms contained herein will be read consistently with those definitions.


		Acceptance

		The materials, supplies, services, and/or equipment have passed appropriate Inspection.  In the event that there is a formal Acceptance Testing period required in the Solicitation document then acceptance is formalized in writing.  If there is no Acceptance Testing, acceptance may occur when the Products are delivered and inspected.



		Acceptance Testing

		The process for ascertaining that the materials, supplies, services, and/or equipment meets the standards set forth in the Solicitation, prior to Acceptance by the Purchaser.



		Agency

		Includes State of Washington institutions, the offices of the elective state officers, the Supreme Court, the court of appeals, the administrative and other departments of state government, and the offices of all appointive officers of the state.  In addition, colleges, community colleges, and universities who choose to participate in State Contract(s) are included.  "Agency" does not include the legislature.



		All or Nothing 

		The result of a competitive Solicitation that requires that a Contract be executed with a single Bidder for delivery of goods and/or services.  In the event that suppliers are unable to deliver the entirety of the goods and/or services required, no Contract is executed.  No partial fulfillment opportunities are available as a result of the Solicitation.  A method of award resulting from a competitive Solicitation by which the OSP will award the resulting Contract to a single Bidder.

Also, a designation the Bidder may use in its Bid or Response to indicate its offer is contingent upon full award and it will not accept a partial award.



		Alternate 

		A substitute offer of materials, supplies, services and/or equipment that is not at least a functional Equal in features, performance and use and which materially deviates from one or more of the specifications in a competitive Solicitation.



		Amendment

		A change to a legal document.  For the purposes of a Solicitation document, an amendment shall be a unilateral change issued by the OSP, at its sole discretion. 



		Authorized  Representative 

		An individual designated by the Bidder or Contractor to act on its behalf and with the authority to legally bind the Bidder or Contractor concerning the terms and conditions set forth in Solicitation, Bid and Contract documents.



		Bid

		A sealed written offer to perform a Contract to provide materials, supplies, services, and/or equipment in reply to an Invitation For Bid (IFB).



		Bidder

		A Vendor who submits a Bid in reply to a Solicitation.



		Business Days 

		Monday through Friday, 8:00 a.m. to 5:00 p.m., Pacific Time, except for holidays observed by the state of Washington.



		Calendar Days 

		Consecutive days of the year including weekends and holidays, each of which commence at 12:00:01 a.m. and end at Midnight, Pacific Time.  When “days” are not specified, Calendar Days shall prevail.



		Contract

		An agreement, or mutual assent, between two or more competent parties with the elements of the agreement being offer, acceptance, and consideration.



		Contract Administrator

		The person designated to manage the resultant Contract for the OSP.  The primary contact for the OSP with Purchasers and Contractor on a specific Contract.



		Contractor

		Individual, company, corporation, firm, or combination thereof with whom the OSP develops a Contract for the procurement of materials, supplies, services, and/or equipment.  It shall also include any Subcontractor retained by Contractor as permitted under the terms of the Contract.



		Equal 

		An offer of materials, supplies, services and/or equipment that meets or exceeds the quality, performance and use of the specifications identified in a Solicitation.



		Estimated Useful Life 

		The estimated time from the date of acquisition to the date of replacement or disposal, determined in any reasonable manner.



		Inspection

		An examination of delivered material, supplies, services, and/or equipment prior to Acceptance aimed at forming a judgment as to whether such delivered items are what was ordered, were properly delivered and ready for Acceptance.  Inspection may include a high level visual examination or a more thorough detailed examination as is customary to the type of purchase, as set forth in the solicitation document and/or as agreed between the parties.  Inspection shall be acknowledged by an authorized signature of the Purchaser.



		Invitation For Bid (IFB)

		The form utilized to solicit Bids in the formal, sealed Bid procedure and any amendments thereto issued in writing by the OSP.  Specifications and qualifications are clearly defined.



		Lead Time/After Receipt Of Order (ARO) 

		The period of time between when the Contractor receives the order and the Purchaser receives the materials, supplies, equipment, or services order.



		Life Cycle Cost

		The total cost of an item to the state over its Estimated Useful Life, including costs of selection, acquisition, operation, maintenance, and where applicable, disposal, as far as these costs can reasonably be determined, minus the salvage value at the end of its estimated useful life.



		Office Of State Procurement

		The Purchasing Activity within the Washington Department of General Administration, Services Division authorized under Chapter 43.19 RCW to develop and administer contracts for goods and services on behalf of state agencies, colleges and universities, non-profit organizations and local governments.



		Order Document

		A written communication, submitted by a Purchaser to the Contractor, which details the specific transactional elements required by the Purchaser within the scope of the Contract such as delivery date, size, color, capacity, etc.  An Order Document may include, but is not limited to field orders, purchase orders, work order or other writings as may be designated by the parties hereto.  No additional or alternate terms and conditions on such written communication shall apply unless authorized by the Contract and expressly agreed between the Purchaser and the Contractor.



		Procurement Coordinator

		The individual authorized by the OSP who is responsible for conducting a specific Solicitation.



		Product

		Materials, supplies, services, and/or equipment provided under the terms and conditions of this Contract.



		Purchaser

		The authorized user of the Contract, as identified in the Solicitation, who may or actually does make purchases of material, supplies, services, and/or equipment under the resulting Contract.



		Purchasing Activity

		The Office of State Procurement or an Agency authorized by law to conduct acquisition of materials, supplies, services, and/or equipment or delegated that authority by the Office of State Procurement.



		Recycled Material 

		Waste materials and by-products that have been recovered or diverted from solid waste and that can be utilized in place of a raw or virgin material in manufacturing a product and consists of materials derived from post-consumer waste, manufacturing waste, industrial scrap, agricultural wastes and other items, all of which can be used in the manufacture of new or recycled products.



		Recycled Content Product

		A product containing recycled material.



		Responsible

		The ability, capacity, and skill to perform the Contract or provide the service required , including, but not limited to the character, integrity, reputation, judgment, experience, and efficiency of the Bidder;  Further considerations may include, but are not limited to whether the Bidder can perform the contract within the time specified, the quality of performance of previous contracts or services, the previous and existing compliance by the Bidder with laws relating to the contract or services and such other information as may be secured having a bearing on the decision to award the contract:



		Responsive

		A Bid that meets all material terms of the Solicitation document.



		Response

		A Bid.



		Solicitation

		The process of notifying prospective Bidders that the OSP desires to receive competitive Bids for furnishing specified materials, supplies, services, and/or equipment.  Also includes reference to the actual documents used for that process, including: the Invitation For Bids (IFB) along with all attachments and exhibits thereto.



		State

		The State of Washington acting by and through the OSP.



		State Contract

		The written document memorializing the agreement between the successful Bidder and the OSP for materials, supplies, services, and/or equipment and/or administered by the Office of State Procurement on behalf of the State of Washington.


“State Contract” does not include the following:
• Colleges and universities that choose to purchase under RCW 28B.10.029
• Purchases made in accordance with state purchasing policy under Washington Purchasing Manual Part 6.11 Best Buy Program;
• Purchases made pursuant to authority granted or delegated under RCW 43.19.190(2) or (3)
• Purchases authorized as an emergency purchase under RCW 43.19.200(2); or
• Purchases made pursuant to other statutes granting the Agency authority to independently conduct purchases of materials, supplies, services, or equipment.



		Subcontractor

		A person or business that is, or will be, providing or performing an essential aspect of the Contract under the direction and responsibility of the Contractor and with the agreement of the OSP.



		Vendor

		A provider of materials, supplies, services, and/or equipment.



		Washington’s Electronic Business Solution (WEBS)

		The Vendor registration and Bidder notification system maintained by the Washington State Department of General Administration located at: www.ga.wa.gov/webs. 





APPENDIX B  TECHNICAL REQUIREMENTS


1.
OTHER SPECIAL TERMS AND CONDITIONS


1.1
ADDITION OF NEW DELIVERY LOCATIONS


New delivery locations may be added at any time during the term of this contract by Purchaser(s) contacting the Contractor directly to set up the account.  Purchaser shall allow the Contractor five (5) business days to set-up a new location account and delivery logistics once an order confirmation is received.  The contract need not be updated to show the addition of new delivery locations.  Current list of WSDOT delivery locations and storage capacities has been identified herein for bidding purposes.  (Reference Appendix F WSDOT Delivery Locations and Storage Capacities.)

1.2
ADDITION OF NEW PRODUCTS


New, improved or updated products available from the Contractor and approved by the Pacific Northwest Snowfighters (PNS) Association may be substituted for a product currently listed in the contract.  Pricing for the substitute product will be as agreed to between the Contractor and the Contract Administrator on behalf of Purchasers.  This will allow purchasers an opportunity to take advantage of technological improvements in snow and ice control chemicals made and/or distributed by Contractors during the term of this contract.

1.3
TESTING OTHER PNS APPROVED PRODUCTS


During the term of this contract, Purchasers reserve the right to purchase other snow and ice control chemical products for testing and evaluation purposes from any vendor whether on contract or not.  Such purchases may result in the displacement of some the products covered by this contract (up to a maximum of 10% of total volume) that may have otherwise been purchased through this contract.  However, the maximum volume displaced may be increased based on legislative direction.  The Contractors of displaced products will not be compensated for any lost orders, volume or profit.


1.4
PRODUCT WARRANTY

For product that has been stored properly, Contractor will be responsible to warrant product that is carried over from season to season.  If WSDOT discovers that stored product does not meet PNS specifications the following year, then the Contractor agrees to take all necessary action to bring the product back into compliance with PNS specification or the Contractor agrees to replace the product with product that does meet PNS specification at the Contractor’s expense within 30 days.  Either of these options shall be a no cost to the purchaser.


2.
GENERAL REQUIREMENTS


2.1
ORDERING

2.1.1
Order Placement: Orders will be placed by fax, unless otherwise mutually agreed between Purchaser and Contractor.  WSDOT will use a faxed Field Order.


2.1.2
Official Order Date: The official order date shall be the date of the transmittal to the Contractor when received by the Contractor prior to 2:00 p.m. local time.  Orders received after 2:00 p.m. will be considered as having been received the next calendar day.

2.1.3
Late Shipment: Contractor shall immediately notify Purchaser by fax or email if unable to meet the delivery requirements as defined herein.  Occasionally, the Purchaser may schedule a delivery date later than the delivery requirements identified herein; in that case the shipment is considered late if not delivered on the scheduled delivery date.


2.1.4
Order Cancellation:  If Contractor can not deliver within the delivery requirements as specified on the order, then the Purchaser may cancel the order at no cost to the Purchaser.


2.1.5
Delivery Contact Information: Purchaser to provide to the Contractor all necessary delivery information when ordering: receiving person contact information (business phone, cell phone, fax number, and emergency/after-hours phone numbers, if necessary), and driving directions, delivery address and instructions, receiving times/days, delivery truck type (if other than end-dump), etc. 


2.1.6
Delivery Days and Times:  For WSDOT facilities, regular business days/hours shall be Monday through Friday, 8:00 AM to 4:00 PM (Pacific Time), excluding Washington State government holidays as defined in RCW 1.16.050 (http://www.leg.wa.gov/wsladm/rcwsup.htm) or unless otherwise requested and mutually agreed.  During the winter season, some WSDOT facilities may operate a 24hour/7day work schedule or other extended business hours schedule, Contractor is required to coordinate extended delivery days/hours with Purchaser prior to making deliveries.


2.1.7
Emergency Order/Delivery Requirements:  From November 1st through March 1st orders may specify delivery within three (3) calendar days from the official order date (e.g. ordered on Monday, deliver on or before Thursday).  Purchasers will indicate on Field Order whether they can accept deliveries during extended business hours.  Deliveries made on or after the 4th calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.1.8
Routine Order/Delivery Requirements:


1.
Seven (7) Day Delivery:  Purchaser may specify on the order that delivery shall be made within seven (7) calendar days from the Official Order Date.  Deliveries made on or after the 8th calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.
Thirty (30) Day Delivery – Solid Products:  Purchaser may specify on the order that delivery shall be made within thirty (30) calendar days from the Official Order Date.  Deliveries made on or after the 31st calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.1.9
Large Quantity Order/Delivery Requirements:  For order/delivery orders of 3 days and 7 days only, with order quantities greater than 60 tons or two truckloads per location, a minimum of 60 tons of that order must be delivered within the three (3) calendar days from the Official Ordering Date.  The balance of the order must be delivered in truckload shipments on a daily minimum basis of 60 tons per day until the entire order quantity is delivered to avoid liquidated damages being assessed.  For order/delivery orders specifying 30 day, this paragraph does not apply.


2.1.10
Delivery Notification:  Contractor shall provide the Purchaser notification of the delivery with adequate time for the Purchaser to prepare for the delivery.  A 24-hour notification prior to the scheduled delivery shall be required, if requested on the order.  Delivery notification shall be made during Purchaser’s normal business hours.


2.1.11
Drop Shipments:  Bidder shall identify a drop shipment fee, if any, in the bid submittals.  Contractor may charge a “drop shipment fee” for each additional stop when there are multiple delivery locations for one truckload.  Purchasers may specify multiple delivery locations within the same delivery WSDOT Region.


2.2
SHIPPING

2.2.1
Typical truckload quantities are:


		Product Type

		Description

		Approx. Weight

		Minimum per Truck Load

		Typical Quantity per Truck Load



		Solid

		Bulk

		2,000 lbs. / Ton

		30 Tons

		30 Tons





2.2.2
Packaging: Contractor shall package products as follows:


1. For solid products, packaging shall be bulk loads in full truckloads delivery quantities.

2. Weather Protection: All products shall be protected from the weather elements and secured in a manner to prevent it from dislodging during transit.  


2.3
UNLOADING

2.3.1
Site Preparation: To avoid unnecessary unloading delays Purchaser shall provide: ready access to delivery site, adequate room for maneuvering and unloading, easy access to liquid tank connection, and a clearly identified unloading spot.  Average length of trailer truck is 48 feet and end dump trucks may rise 30 feet above the ground level.  If an unloading site is not adequate for deliveries then the Contractor will notify the Purchaser.


2.3.2
Unloading: Unloading of products is the responsibility of the Contractor, there shall be no additional cost to the Purchaser for unloading related activities.

2.3.3
Solid Products: For bulk solid products, an end-dump truck is required for delivery at all WSDOT locations, unless otherwise stated on the field order.  If Purchaser requires another type of delivery truck, then Purchaser needs to specify such on the order. There shall be no additional costs to the Purchaser for different types of delivery trucks.

2.3.4
Purchaser to note any product problems at the point of delivery by documenting it on the Bill of Lading and relaying the information to their Purchasing representative for action.  Purchaser may reject any shipment if problems are noted and immediately halt the unloading process.  Purchaser to immediately advise the Regional Purchasing Officer of any ordering, delivery, storage, or product quality issues.


2.4
BILL OF LADING

Purchaser to work with the Contractor to confirm a Purchaser representative is available to sign delivery tickets or otherwise accept and authorize deliveries.  Contractor is responsible to confirm shipping/invoicing information when an order is placed, if necessary. 


2.4.1
The Bill of Lading shall be accurate, complete, and legible, and must contain the following information:


2.4.2
Date of Delivery, initialed by driver


2.4.3
Field (Purchase) Order number


2.4.4
Product Name


2.4.5
Contractor name


2.4.6
Destination of delivery


2.4.7
Total number of units being delivered: net weight (tons) and gallons (liquid) (certified scale ticket) or a certified flow meter ticket.


2.4.8
Lot number of product being delivered.


2.4.9
Transport information--Name of transporting company, tank, trailer or rail car number, point and date of origin.


2.5
INVOICING

Contractor to include the following information before the Purchaser will process any invoices and shall include all of the same information as required for the Bill of Lading:


2.5.1
Contract unit of measure.


2.5.2
Contract unit price for product delivered.


2.5.3
Total price for units delivered.


2.5.4
A copy of the original bill of lading or number of bill of lading.


2.6
SAMPLING AND TESTING

All orders are subject to field inspection, sampling, and testing on an as delivered basis. Field inspections, sampling and testing is the prerogative of the Purchaser.  The Contractor shall not off load any material without affording the Purchaser an opportunity to conduct the field inspection, sampling or the testing.  Off loading of material without affording the Purchaser an opportunity to conduct said work shall deem the delivered material non compliant and is subject to total rejection. 


2.6.1
Each type of product may be tested for conformance to PNS specifications during the year.   When a sample is taken for testing it will be taken from the delivered shipment.  The sample will be used for testing and/or fingerprinting at the Purchaser’s expense to insure product quality. 


2.6.2
Purchaser to clearly label samples for identification and send samples directly to the appropriate agency testing laboratory (WSDOT will use their Headquarters’ Material Testing Laboratory, directly to Chief Chemist).  When shipping a sample for testing, include the following information: state contract number, field (purchase) order number, manufacturer or Contractor name, name of product, lot number of product, shipping date, bill of lading tracking number, date received, name of delivery point, quantity of material delivered, and name and phone number of person who received the load and took the samples. 


2.6.3
For solid products, samples of the materials should be obtained from a complete cross section of the load.  The sample should be placed into a clean and dry wide mouth 1-gallon container with a screw top lid and sealed with tape as soon as the sample has been taken to avoid exposing the sample unduly to atmospheric moisture.  Sample portions shall be taken from the top, center, and bottom of the load in proportion to the cross section area at that point and well within the stack each time.  It is best practice to cut completely through the stack if practicable.  Fine material sifts to the bottom.  Care should be taken to obtain a complete and representative sample.

2.6.4
Test results from the Purchaser’s laboratory will be final, unless the Contractor appeals the test results, in that case a mutually agreed upon independent laboratory will conduct a final test and this retest results will be final.  If the retest results are in agreement to the Purchaser’s original laboratory test, that is demonstrating the product was out of specifications, then the Contractor agrees to pay the Purchaser all related costs for the retest.


2.7
CERTIFICATION OF PRODUCT DELIVERED

Bidder is to identify in the bid response how the Bidder will meet the following conditions if awarded:


2.7.1
Contractor shall provide with each shipment a certification that all products delivered meet PNS Qualified Product List and specifications as bid.

2.7.2
Contractor will provide a tracking Lot (Batch or Control) Number for each shipment.  The Lot Number is a specific number assigned to that particular production run of the product being delivered.  A Lot Number can be the source of multiple deliveries.  The Lot Number shall be clearly legible and identified on the delivery documents.  The Lot Number must enable the Purchaser and Contractor to track a delivered product back to its manufacture point, date of manufacture and specific batch for quality assurance and verification.  Failure to have a Lot Number with each shipment is grounds for rejection of the load at time of delivery.


2.7.3
If the product bid is produced or marketed under a “licensing agreement,” evidence that the bidder has complied with all licensing requirements must be provided with the bid documents.


2.8
LIQUIDATED DAMAGES

Purchaser will deduct liquidated damages from the payment of the invoice for the actual truckload of product not delivered according to the terms of this agreement.  Liquidated damages may be cumulative.


2.8.1
Cancelled Order:  If Contractor is unable or fails to deliver the product in compliance with this agreement’s delivery requirement specifications, then the Purchaser may choose to cancel the order and liquidated damages will be assessed in the amount of $150.00 per cancelled order, which represent the reasonable forecast of Purchaser’s actual administrative damages for the cost of ordering, canceling and reordering product.  Purchaser will fax to the Contractor a notice of cancellation, and the order will be cancelled as of the date of the fax transmission.  Contractor shall also pay the Purchaser the difference in cost between Contractor’s bid price and the price charged to Purchaser by another Contractor for a similar product.


2.8.2
Late Delivery:  If Contractor fails to deliver the product within the time frame specified on the order, liquidated damages will be in the amounts specified below for the delivery time frame designated on the order.  The amount of liquidated damages specified represents the reasonable forecast of Purchaser’s actual damages for its having to use alternative measures and products, such as sand which costs four times as much to use for winter operations. 


1.
Emergency Orders/Deliveries:  For orders with a three (3) calendar day delivery requirement specified on the order, deliveries made on or after the 4th calendar day shall be subject to liquidated damages assessed in the amount of $500.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


2.
Seven (7) Day Delivery:  For orders with a seven (7) calendar day delivery requirement specified on the order, deliveries made on or after the 8th calendar day shall be subject to liquidated damages assessed in the amount of $200.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


3.
Thirty (30) Day Delivery:  For orders with a thirty (30) calendar day delivery requirement specified on the order, deliveries made on or after the 31st calendar day shall be subject to liquidated damages assessed in the amount of $100.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


2.8.3
After Hours Delivery Notification:  If Contractor attempts delivery outside of the Purchaser’s regular business hours without obtaining Purchaser’s 24 hour prior authorization for such delivery, then liquidated damages will be assessed in the amount of $100.00 with an additional amount of $100.00 assessment when delivery is more than one hour beyond regular business hours, total is not to exceed $200.00 per shipment, which represents the reasonable forecast of Purchaser’s additional labor and administrative costs for such deliveries.


2.8.4
Product Deviations from Chemical Specifications:  If Contractor delivers product not in compliance with the specifications identified herein, then liquidated damages will be assessed as defined below.  Liquidated damages will be based on the Pacific Northwest Snowfighter’s testing methods as identified herein.  The below liquidated damage amounts represent the reasonable forecast of Purchaser’s actual damages for use of product that does not meet the chemical specifications.


1.
Moisture, Gradation and Segregation/Separation Specifications for Category 8 (A-R, B, C-B, and C-R) Non Corrosion Solid Sodium Chloride for chemicals containing sodium chloride.

· Noncompliance of Product:  If Contractor delivers product that does not meet Moisture (e.g. excessive moisture content), Gradation limits (e.g. too fine or too large), and Segregation or Separation specifications as required in this agreement, then liquidated damages will be assessed in the amount of $450.00 per load per delivery location.  The liquidated damage assessment is based on a load value of $4500.00, this amount is based on an average historical product pricing for a typical truckload quantity.  Liquidated damages cover the additional operation and product costs (e.g. product is too fine and will not stay in truck, falls out through gate opening, causing product loss, or product grade too large and extra time is necessary to spread correctly).  Permissible Variations of 5% will be allowed for each sieve size as identified in Appendix D Specifications section 3 Chemical Product Categories.


APPENDIX C  SPECIFICATIONS


1.
GENERAL PRODUCT SPECIFICATIONS


The specifications are based on the 2006 Pacific Northwest Snowfighters (PNS), Snow and Ice Control Chemical Products, Specifications and Test Protocols.  The PNS Association of British Columbia, Idaho, Montana, Oregon and Washington strives to serve the traveling public by evaluating and establishing specifications for products used in winter maintenance that emphasize safety, environmental preservation, infrastructure protection, cost-effectiveness and performance.


The PNS Association has developed the Qualified Products List (QPL).  The QPL is composed of products that have been tested and found to be in conformance with PNS established specifications.  Any material changes to a product that is listed on the QPL either by the manufacturer or the Bidder, which in any way makes the product different from the original qualified material, shall be grounds for disqualifying the product.


1.1
Qualified Products List: To bid a product in response to this IFB, that product must be listed on the current QPL developed by the PNS.  Only products approved by PNS prior to the date and time of bid opening will be considered for evaluation and contract award.  A listing of approved products from the QPL is available on the PNS website at http://www.wsdot.wa.gov/partners/pns/pdf/PNSQPL4-15-06.pdf 


1.2
Below are the quality standards accepted for this bid:


		Minimum Quality Standards for PNS Categories from Qualified Product List



		PNS Category

		Corrosion Rate % Effectiveness

		% Concentration



		8

		N/A

		N/A





1.3
Testing: All products shall be tested to the specified limits contained within PNS specifications and as per the products’ specific category classifications.  A product that passes the required specification testing limits and has passed the PNS review shall be placed onto the PNS Qualified Products List. Purchased products that appear on the Qualified Products List may be tested for compliance to the material that was originally submitted for qualification. 


1.4
Contaminated Materials:  The Contractor of any product delivered and/or applied that is found to be contaminated and is cause for environmental concerns shall be responsible for all clean up expenses.  This includes but is not limited to clean up measures as needed for the following: storage facility, yard, equipment, and roadside.


1.5
Equipment Damages.  Contractor shall be liable, as determined by the purchaser for causing any unanticipated extraordinary damages to equipment used in the storage or distribution of the chemical products.


1.6
MSDS:  A current and clearly legible Material Safety Data Sheet (MSDS) shall accompany each shipment.


1.7
Concentration Limits: A product that contains any constituent in excess of the following established total concentration limits as tested in accordance with the listed test methodology as identified herein shall not be acceptable.  Results are stated as parts per million (ppm).


		1

		Phosphorus

		2500.00 ppm
(as total phosphorate)



		2

		Cyanide

		0.20 ppm



		3

		Arsenic

		5.0 ppm



		4

		Copper

		1.0 ppm



		5

		Lead

		1.0 ppm



		6

		Mercury

		0.05 ppm



		7

		Chromium

		1.0 ppm



		8

		Cadmium

		0.20 ppm



		9

		Barium

		100.0 ppm



		10

		Selenium

		5.0 ppm



		11

		Zinc

		10.00 ppm





Note:  Solid Salts are to be diluted to a 25% (Weight/Volume, W/V) concentration and then tested as if the material was a liquid sample.  Report only the values determined from the 25% solution for all of the parameters as compared to the specification limits.  Do not back calculate the concentration of the parameters to the dry weight of the material.  


1.8
Bidder shall supply the following analysis for information purposes for liquid products or solid products that will be converted into a liquid product for application purposes, when requested by Purchaser.  Testing of the following parameters will be done by the listed testing methodology as identified herein.  


· Ammonia - Nitrogen


· Total Kjeldahl Nitrogen


· Nitrate and Nitrite - Nitrogen


· Biological Oxygen Demand


· Chemical Oxygen Demand


· Frictional Analysis


· Toxicity Testing 


a. Rainbow Trout or Fathead Minnow  Toxicity Test


b. Ceriodaphnia Dubia Reproductive and Survival Bioassay


c. Selenastrum Capricornutum Algal Growth


2.
CHEMICAL PRODUCT CATEGORIES

2.1
Chemical Product Category 8


Non Corrosion Inhibited


Solid Sodium Chloride Specifications


Categories 8A, 8B, and 8C


A.
The Categories shall be defined as follows:


1.
Category 8A
Dry Salt, Standard Gradation


A.
Category 8A-B
Brining Salt


B.
Category 8A-R
Road Salt


2.
Category 8B 
Wet Salt, Standard Gradation


3.
Category 8C  
Dry Salt, Fine Gradation


A.
Category 8C-B
Brining Salt


B.
Category 8C-R
Road Salt


B.
In addition to the General Specifications, the following requirements shall apply.


1.
Moisture Content – Test Method No. 12


Category 8A – 0.5% Maximum


Category 8B – 5.0% Maximum


Category 8C – 0.5% Maximum


2.
Insoluble Material- Test Method No. 22


Category 8A-B – 1.0% Maximum


Category 8C-B – 1.0% Maximum


3.
Gradation 
Test Method: Number 13


Type 1, Grade 2, with the following Gradation for each Sodium Chloride Category.


Category 8A and 8B


PHYSICAL REQUIREMENTS AND TOLERANCES


		Sieve Size

		Wt % Passing



		¾”

		100



		#4

		20-100



		#8

		10-60



		#30

		0-15





Category 8C


PHYSICAL REQUIREMENTS AND TOLERANCES


		Sieve Size

		Wt % Passing



		#4

		100



		#100

		0-3





4.
Anti-Caking agent will be included to insure that the material remains free from hard caking and suitable for its intended purpose.


Test Method:
Number 14


NOTE:  Salt for highway use is usually treated with either Ferric Ferrocyanide, also known as Prussian Blue, or Sodium Ferrocyanide, also known as Yellow Prussiate of Soda (YPS), to prevent the salt from caking.  The amount of Prussian Blue added is 70 to 165 parts per million (PPM), equivalent to 0.33 to 1.14 pounds per ton of salt.  YPS is added in the amount of 50 to 250 PPM, equivalent to 0.1 to 0.5 pounds per ton of salt.  YPS is also used as an anti-caking agent in table salt, and has approval of the U.S. Food and Drug Administration.  Based on exhaustive testing no evidence of toxicity was demonstrated.  If used, the presence of these products will not be assessed towards the total cyanide concentration when testing this product.  However, the total cyanide concentration of the original material must meet specifications.  Information may be obtained from the Salt Institutes Highway Digest Publication. 


Bidder may bid this product with or without the anti-caking agent.  Bidders must note on the Sample Checklist if the sample does contain anti-caking agent or not.  If the Bidder chooses not to add the anti-caking agent it does not prevent the bidder from assuring that the delivered product is in a free-flowing state.


5.
Material must be clean and free from extraneous matter. The material must be homogenous or manufactured in such a manner to assure that the corrosion inhibitor, anti-caking agent and the chemical product does not segregate.


Test Method:
 Number 14

6.
Pay Weight Schedule for Excessive Moisture


Category 8A and 8C


The salt shall be dried to a maximum moisture content of 0.5 % (percent by weight).  Water in excess of 0.5% of dry salt weight will not be paid for. The amount of salt to be paid for, when moisture exceeds 0.5% shall be computed as follows:


Pay Weight = (100.5 x Wet Wt. of Salt) divided by (100 + Percent of Moisture)


Category 8B


The salt shall be dried to a maximum moisture content of 5.0 % (percent by weight).  Water in excess of 5.0% of dry salt weight will not be paid for. The amount of salt to be paid for, when moisture exceeds 5.0% shall be computed as follows:


Pay Weight = (105.0 x Wet Wt. of Salt) divided by (100 + Percent of Moisture)


3.
TEST METHODS

Test Methods for PNS Product Categories

Test methods shall be as published by the Pacific Northwest Snowfighters (PNS) Association.  Reference PNS’s web site located at http://www.wsdot.wa.gov/fossc/maint/pns/htm/TEST_MET.htm.   The following test methods shall apply to all products supplied through this contract.  As test methods are revised or updated by PNS, they shall automatically apply to this contract.


3.1
Percent Concentration of Active Ingredient in the Liquid


Test Method: Atomic Absorption or Inductively Coupled Plasma Spectrophotometry as described in “Standard Methods for the Examination of Water and Waste Water”, APHA-AWWA-WPCF is acceptable.  Test Method “A” in Appendix “A” is used to determine percent concentration of Calcium Chloride or Magnesium Chloride by Atomic Absorption.   The operator should be aware that the high solids content of the samples can present special considerations when conducting the analysis.


3.2
Weight Per Gallon


Test Method: Specific Gravity by ASTM D 1429 Test Method A - Pycnometer at 20( C +/- 1( C.


3.3
Corrosion Control Inhibitor Presence and Concentration


Test Method:  The Materials Laboratory may use the test procedures provided by the bidder or manufacture for testing quantitative concentrations of additives.  These same tests can then be used to verify that materials being delivered are the same as those previously tested and approved in the bid process.


3.4
pH


Test Method:  ASTM D 1293 except a dilution shall be made of 1 part chemical product to 4 parts distilled water before attempting a reading.


3.5
Corrosion Rate


Test Method:  NACE Standard TM0169-95 (1995 Revision) as modified by PNS.  This procedure is listed as Test Method “B” in Appendix A.


3.6
Percent Total Settleable Solids and Percent Solids Passing a 10 Sieve 


Test Method:  This procedure is listed as Test Method “C” in Appendix A.


3.7
Total Phosphorus


Test Method:  Total Phosphorous as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.8
Total Cyanide


Test Method:  Total Cyanide as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.9
Total Arsenic, Barium, Cadmium, Chromium, Copper, Lead, Selenium and  Zinc.


Test Method:  Atomic Absorption Spectrophotometry or Plasma Emission Spectroscopy as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.  


3.10
Total Mercury


Test Method:  Cold Vapor Atomic Absorption Spectrophotometry as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.11
Milliequivalents OR “meq”


Test Method: This is a measure of the amount of unreacted base in the product.  “meq” means milliequivalents or the milligrams of acetic acid to neutralize 1 gram of unreacted base.  


Method for measuring unreacted base is a standard acid/base titration procedure.  A fixed volume of acid (30 ml of 0.1 N HCl) is added to 1 gram sample of CMA.  The excess acid is titrated with a standard base (0.1 N NaOH) to phenolphthalein endpoint, pH of 8.6.

3.12
Moisture Content Of Solid Chemical Products. 


Test Method:  According to ASTM   E 534


3.13
Gradation


Test Method:  Gradation shall be run according to ASTM D 632.  The sample size shall be a minimum of 300 grams and be hand shaken through each sieve until the sample has been adequately processed.  Caution:  Care should be used when running the gradation test, as the salt is very soft and can be resized by over shaking.  Salts that contain sticky organic matter inhibitors may require additional attention with a rubber policeman to insure that the sample passes the screens correctly as the sticky inhibitors will tend to clump up smaller particles of salt and prohibit them from being analyzed correctly.  


3.14
Visual Inspection and Field Observations. 


Test Method:  Visual inspection and field observations to assure that the material remains clean and free of extraneous matter, free from hard caking, does not segregate, and remains suitable for the intended purpose and as otherwise outlined in Section IV.  NOTE:  Purchaser may use any laboratory test method necessary to verify conclusions from visual inspections.

3.15
Toxicity Test


Test Method:  According to “Short-Term Methods for Estimating the Chronic Toxicity of Effluent and Receiving Waters to Freshwater Organisms”, Third Edition, EPA-600/4-91/002.


3.16
Ammonia - Nitrogen


Test Method:  Ammonia as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.17
Total Kjeldalh Nitrogen


Test Method:  Total Kjeldalh Nitrogen as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.18
Nitrate and Nitrite as Nitrogen


Test Method:  Nitrate and Nitrite as Nitrogen as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.19
Biological Oxygen Demand


Test Method:  Biological Oxygen Demand as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.20
Chemical Oxygen Demand


Test Method:  Chemical Oxygen Demand as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.21
Frictional Analysis


Test Method:  Frictional Analysis shall be conducted on products that have been applied at the prescribe application rate to a pavement surface within a sealed and controlled humidity chamber.  The frictional coefficient shall be measured on pavement surface as the humidity in the chamber is lowered and raised over the course of time.  The data shall show a plot of the humidity curve and a plot of the coefficient of friction curve over time.  The device that measures the friction coefficient shall be calibrated and certified prior to use on the sample analysis.


3.22
Insoluble Materials


Test Method:  ASTM E534 “Standard Test Methods for Chemical Analysis of Sodium Chloride”.  The method shall be modified by dissolving 100 grams of the sodium chloride sample into the prescribed volume and filtering the entire solution through a Whatman No. 541 (or equal), 125 mm diameter filter paper seated in a Buchner Funnel.


APPENDIX D  CONTRACTOR INFORMATION

1. Company Name: Salt Distributors, Inc.


Address: 2128 North Pines Road, Suite 17-17


City: Spokane
State: Washington
Zip: 99206


Phone: (509) 226-7000
Fax: (509) 226-7000


Washington State Department of Revenue Registration Tax number: 602-332-257

Federal Tax ID No.: 72-1572435

2. Legal Status of the Bidder: Corporation: X

3. Bidder’s Authorized Representative:  (Reference Contract section 2.3)


Name: Stan Binczewski


Title: President


Phone: (509) 226-7000
Fax: (509) 226-2630
E-mail: bincfamres@msn.com

4. Customer Service / Order Placement:


Company Name: Salt Distributors Inc.


Address: 2128 North Pines Road, Suite 17-17


City: Spokane
State: Washington
Zip: 99206


Contact Person’s Name: Stan Binczewski


Phone: (509) 226-7000
Fax: (509) 226-2630
E-mail: bincfamres@msn.com

5. Sales Usage and Other Reports Contact Person:  (Reference Contract section 2.8)


Contact Person’s Name: Stan Binczewski


Phone: (509) 226-7000
Fax: (509) 226-2630
E-mail: bincfamres@msn.com

6. Minority/Women Owned Business (MWBE): (Reference Contract section 6.5) No: X

7. Contractor Sales Representative:

		Name

		Stan Binczewski



		Address

		2128 North Pines Road, Suite 17-17, Spokane, WA  99206



		Territory

		Eastern Washington, WSDOT Region 6



		Phone

		(509) 710-8033





		Name

		Nic Binczewski



		Address

		2128 North Pines Road, Suite 17-17, Spokane, WA  99206



		Territory

		Eastern Washington, WSDOT Region 6



		Phone

		(509) 218-1983





8. Purchasing Cooperative Members: Political Subdivision: Contractor agrees to sell the goods and services on this contract to political subdivisions which are members of the State of Washington Purchasing Cooperative (WSPC): Yes: X.

9. Dealer Authorization Letter: Upon request, Contractor can provide a current dated and signed authorization from the manufacturer/producer that the Contractor is an authorized distributor, dealer or service representative and is authorized to sell the manufacturer's/producer’s product.  (Reference section 4.2)

10. Payment Methods and Term:


Prompt Payment Discount and Payment Terms: 3.5% 7 Days from invoice date VISA payment; 2% 20 days (for electronic funds transfer); Net 30 days.


Purchasing (charge) Cards accepted: Yes X - VISA.

11. Subcontractors/Trucking Transporters:

A.
The following subcontractor/trucking transporter will participate in the fulfillment of contract requirements as follows:

Name: Circle M Construction
Address: 1771 E. Euclid Ave., Spokane WA

Anticipated value of participation: $135,000 – $150,000

Description of equipment/services: 13 – 30 ton end dump units providing hauling and excavation services.  Haz-mat Authouity.  In business 35 years.

B.
The following subcontractor/trucking transporter will participate in the fulfillment of contract requirements as follows:

Name: CAD of Spokane.
Address: 4321 N. Barker Rd., Spokane Valey, WA

Anticipated value of participation: $30,000 - $55,000

Description of equipment/services: 11 – 30 ton end dump units providing hauling services for sand and gravel.

12. Railroads:

Railroad that will provide freight transportation services in the fulfillment of contract requirements and briefly describe the shipping and receiving sites, and services to be performed.


Name: Union Pacific Railroad

Brief description: Load at Wendover Utah with Shelton salt.  Unload – Trentwood, WA Depot – Storage.

13. Terminal/storage:  Contractor shall use the warehouse, terminal or storage facility for product storage prior to delivery to Washington destinations.

		Name:

		Salt Distributors, Inc.



		Address:

		15120 E. Euclid Ave., Spokane Valey, WA 



		Phone:

		(509) 710-8033



		Contact Person:

		Stan Binczewski



		Discussion:

		





14. Product Information:

		Pacific Northwest Snow Fighters (PNS) Qualified Product List



		Categories

		Product Name and Manufacturer

		



		Category 8B

		Non Corrosion Inhibited Solid Sodium Chloride. – Contains moisture less than 5.0%

		Mfg.: Shelton Salt

Product: SS-5.0

		Anti-caking Agent: YPS





15. Contractor’s ability to perform the contract:

A.
Management Resources:  Identify and describe the roll of key company management, sales and customer service personnel that will be involved in the performance of this contract in the event of contract award.


All management, labor, sales and customer service will be provided by Stan and Nic Binczewski, owners and operators of SDI. Car ordering, car unloading, truck loading, and all associated B.O.L.’s and reports will be provided by Stan and Nic.  Not an outside contractor.

B.
Bidder's Quality Assurance / Quality Control Program:  Describe in detail your firm's quality control / quality assurance program to assure the quality of the product.  Both the manufacturer's and Bidder's QA/QC program should be discussed.

Shelton Salt has been providing PNS 8-B since 1990 for Logistechs, Inc. and SDI and has never had a load rejected for off-spec material.  Shelton performs regular QA checks at the screening plant to ensure spec material.

C.
Storage and Transportation Capabilities:  Describe your product warehousing/storage, and transportation capabilities (including number and availability of delivery trucks, number and availability of railcars) that will be used in the performance of this contract in the event of contract award.


(Response on file.)

D.
Performance Capabilities During Storm Events:  Describe your firm’s ability to provide quick response to orders prior to and during winter storm events, including: strategic location of product, alternative shipping arrangements, and available personnel plan.


The SDI storage depot is 1.5 miles from I-90.  All trucking companies are within 5 miles.  Storm events will receive off hour and weekend response.  Full operation inventory 2,000 tons.

E.
Ordering Capacity:  Describe you firm’s order: receiving, acknowledgment, tracking, invoicing, payment receiving, and order problem resolution program.


Order received by e-mail or fax.

Order acknowledgement by return e-mail or fax showing time received.


Invoicing by field order number, copy of B/L and certified weight ticket attached.  Invoicing on weekly basis.

Order Problem Resolution: SDI will provide bi-weekly updates on outstanding orders, maintain contract with regional field people to provide quick resolution and back-up trucking at SDI expense from Utah.  At full operational capacity SDI will maintain a 2,000 ton inventory in Spokane.


APPENDIX E  WSDOT DELIVERY LOCATIONS AND STORAGE CAPACITIES

WSDOT REGION AND MAINTENANCE AREA MAPS
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WSDOT REGION AND MAINTENANCE AREA MAPS
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WSDOT Contacts at Regions


Region 6 Eastern Region (HQ Spokane) contact Dave Thompson at 509-324-6075


		WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DELIVERY LOCATIONS AND STORAGE CAPACITIES BY REGION AND MAINTENANCE AREA



		Region 6 Eastern Region


(Includes the counties of:  Stevens, Pend Oreille, Lincoln, Spokane, Adams and Whitman)



		Site

		Maintenance Area

		Location

		

		Covered Storage (Tons)



		1

		MA 1

		Spokane Maintenance Shed, MA 1


North 12223 SR 395


Spokane, WA

		

		0



		2

		MA 1

		Nine Mile Falls Pit Site, MA 1


0.3 miles West of MP 9.2 on SR 291


On Charles Road

		

		0



		3

		MA 1

		Newport Maintenance Shed, MA 1


SR 2, MP 334


Newport, WA

		

		0



		4

		MA 1

		Pines Maintenance Shed,


I-90 and Pines Rd., MP 291


Spokane Valley, WA

		

		300



		5

		MA 1

		Geiger Maintenance Shed,


Thorpe Rd., off of I-90


Spokane, WA

		

		300



		6

		MA 1

		4 Lakes Pit Site, MA 1,


SR 904, MP 16

		

		0



		7

		MA 1

		Tyler Pit Site, 


SR 904, MP 3, South side of road

		

		300



		8

		MA 1

		Penrith Pit Site


SR 2 MP 331, west side of road 


(Pit site is approximately 2 miles South of the city of Newport on SR2 and located to the right)

		

		0



		9

		MA 1

		Excelsior Pit Site 


SR 195 MP 88, southbound pit is on eastside of road

		

		0



		10

		MA 1

		Deep Creek Pit Site 


SR 2 MP 272, north side of road

		

		0



		11

		MA 1

		MP317 Pit Site (Shadow Valley)


SR 2 MP 317, eastside of road MP. 317. (Pit site is located on SR2, approximately 23 miles north of Spokane on the right side next to M. P. 317)

		

		300



		12

		MA 1

		USK Salt Shed


SR 211, MP 15

		

		300



		13

		MA 1

		Dennison Maintenance Site


SR 395, MP 176.57 at Dennison Road, West side

		

		300



		14

		MA 2

		Colfax Maintenance Area II, 43101,


SR 195 (M.P. 43.86),

Colfax, WA 99111

		

		300



		15

		MA 2

		Pullman Shed,


980 NW Davis Way, SR 270


Pullman, WA 99763

		

		300





		Site

		Maintenance Area

		Location

		

		Covered Storage (Tons)



		16

		MA 2

		Oaksdale


501 South Highway 27, SR 27, MP 35.96 


Oakesdale WA 99158

		

		300



		17

		MA 2

		Washtucna


SR 26, Jct with 261, Northside, N.W. 600 Main Street 


Washtucna WA 99371

		

		300



		18

		MA 2

		Rosalia


SR 195 3152 SR 271


Rosalia, WA 99170

		

		0



		19

		MA 2

		Dusty Stockpile Site


SR 127, MP 27.30

		

		300



		20

		MA 3

		Ritzville Maintenance Site,


804 W First Street, Ritzville, WA


SR 395 & I-90 Jct.

		

		300



		21

		MA 3

		Schrag Maitenance Site


I-90, MP 192  (Adjacent to NW Quadrant Schrag Interchange)


Ritzville

		

		300



		22

		MA 3

		Lind Maintenance Site


½ Mile East SR 395 and SR 21

		

		300



		23

		MA 3

		Sprague Maintenance Site,


SR 23 & I-90 Jct., on SR 23, North side of I-90

		

		300



		24

		MA 3

		Wilbur Airport Pit,


1187 AWilbur Airport Road East


SR 2, MP 220.2, (South Side)


½ Mile West of SR 2, & SR 21 Jct.

		

		300



		25

		MA 3

		Davenport Maintenance Site (liquid)


1407 Morgan Street, Davenport, WA  


Jct SR 2 & 25, Right on SR 25 for .01 mile, left on Sunset Highway ¼ mile to pit site 373B

		

		300



		26

		MA 3

		Odessa 


SR 21 at MP 55.5

		

		300



		27

		MA 3

		Lind Shed


I-90 & Mp 206.84


Lind, WA

		

		300



		28

		MA 4

		Colville Maintenance Site,


440 N. Hwy 395


SR 395, MP 229.9, East Side

		

		300



		29

		MA 4

		Republic Maintenance Facility, 


SR 21, South of Republic, MP 159.01 on West side of highway.

		

		300



		30

		MA 4

		Grouse Creek Maintenance Facility,


SR 395 and Roitz County Road, MP 196.78 on East side of highway.

		

		300



		31

		MA 4

		Ione Maintenance Facility


SR 31, MP 4.3 on East side of highway

		

		300



		32

		MA 4

		Orient Maintenance Facility


SR 395, MP 260.02 on West side of highway

		

		300



		Site

		Maintenance Area

		Location

		

		Covered Storage (Tons)



		33

		MA 4

		Hunters Maintenance Facility


SR 25, MP 42 on North side of highway

		

		300



		34

		MA 4

		Northport Maintenance Facility


SR 25, MP 113 on West side of highway

		

		300



		35

		MA 4

		Hall Creek Pit Site


SR 20, MP 309.6 on North side of highway

		

		300



		36

		MA 4

		Kettle Falls Jct. (Singers) Pit Site


SR 395 MP 239, south side of highway

		

		0



		37

		MA 4

		Sheep Creek Pit Site


SR 25 North MP 115.51, west side of highway

		

		0



		38

		MA 4

		Trout Lake Pit Site


SR 20 MP 337.2, north side of highway

		

		0





APPENDIX F  WSDOT PURCHASE TARGET VOLUMES

2008-2009 Winter Season Purchase Target Volumes for WSDOT (80% volumes are purchase commitments and 120% are supply commitments.)

		

		Category 8 - 


Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		Regions

		80%

		Target

		120%



		Eastern Region 6

		

		

		



		Region 6 Total Tons:

		11,440

		14,300

		17,160





APPENDIX G  PRICE SHEET


		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2,000 pounds).



		PNS Category

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		

		Product Bid: Shelton Salt SS-5.0



		Order/Delivery Options

		3 Days

		7 Days

		30 Days



		WSDOT Region 6, Eastern

		

		

		



		Maintenance Area 1

		$128.00/ton

		$123.00/ton

		$120.00/ton



		Maintenance Area 2

		$128.00/ton

		$123.00/ton

		$120.00/ton



		Maintenance Area 3

		$128.00/ton

		$123.00/ton

		$120.00/ton



		Maintenance Area 4

		$135.00/ton

		$128.00/ton

		$125.00/ton



		Drop Shipment Charges:

		$75.00/drop
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1.
OVERVIEW


1.1
CONTRACT SCOPE


This contract is to supply snow and ice control products (principally: liquid magnesium chloride, liquid calcium chloride and solid road salt) to meet contract purchaser’s critical winter roadway maintenance programs.


1.2
CONTRACT SCOPE AND MODIFICATIONS

The State Procurement Office (OSP) reserves the right to modify this Contract by mutual agreement between the OSP and the Contractor, so long as such modification is substantially within the scope of the original Contract.  Such modifications will be evidenced by issuance of a written authorized amendment by the Contract Administrator.


1.3
RECITALS


The state of Washington, acting by and through the State Procurement Office (OSP), issued a Solicitation document (Invitation for Bid (IFB) dated May 8, 2008, and incorporated by reference), for the purpose of purchasing snow and ice control products in accordance with its authority under Chapter 43.19 RCW.


America West Environmental Supplies, Inc. submitted a timely Response to the OSP’s Solicitation (incorporated by reference).

The OSP evaluated all properly submitted Responses to the above-referenced IFB and has identified America West Environmental Supplies, Inc. as the apparently successful Contractor.


The OSP has determined that entering into a Contract with America West Environmental Supplies, Inc. will meet Purchaser’s needs and will be in Purchaser’s best interest.


NOW THEREFORE, OSP awards to America West Environmental Supplies, Inc. this Contract, the terms and conditions of which shall govern Contractor’s furnishing to Purchasers corrosion inhibited liquid calcium chloride (PNS Category 2 product).  This Contract is not for personal use.


IN CONSIDERATION of the mutual promises as hereinafter set forth, the parties agree as follows:


1.4
TARGET/ESTIMATED REQUIREMENTS

Based on past and projected target requirements for WSDOT and for participating political subdivisions, we estimate that annual purchases through this contract will approximate $2,000,000.  ($2,000,000 State of Washington and unknown for other participating political subdivisions).  Orders will be placed on an as needed basis and actual order quantities will vary based on winter weather roadway maintenance requirements.  However, WSDOT has identified a target purchase quantity for each product category by WSDOT Region and has committed to purchase at least 80% of the target quantity.  (Reference Appendix F WSDOT Purchase Target Volumes)

1.5
CONTRACT TERM

The term of the Contract resulting from this Solicitation shall be from July 15, 2008 to June 30, 2010, or date of award if later than July 15, 2008, to June 30, 2010 with the option to extend for additional term(s) or portions thereof.  Such extensions shall be offered at the sole discretion of the OSP and will be subject to mutual agreement.  The total contract term may not exceed six (6) years unless an emergency exists and/or special circumstances require a partial term extension.  The state reserves the right to extend with all or some of the Contractors, solely determined by the state.

1.6
PURCHASERS

The resulting contract is for use by all members of the Washington State Purchasing Cooperative (WSPC) including where applicable:  State Agencies, Institutions of Higher Education, and Political Subdivisions.  However, the primary purchaser shall be the Washington State Department of Transportation (WSDOT).

While use of the contract by Political Subdivisions that are members of the WSPC is optional, the Office of State Procurement encourages them to use state contracts.  Their use of the contracts may significantly increase the purchase volume.  Unless the political subdivision has their own contract with the Contractor, or the order specifically states that it is not intended to reference the state contract, the order shall be accepted and processed by the Contractor under the terms, conditions and pricing of this contract.  The Office of State Procurement accepts no responsibility for orders or payment by WSPC members.

A list of WSPC members is available at http://www.ga.wa.gov/PCA/SPC.htm. 


2.
CONTRACT ADMINISTRATION

2.1
OSP CONTRACT ADMINISTRATOR

The OSP shall appoint a single point of contact that will be the Contract Administrator for this Contract and will provide oversight of the activities conducted hereunder. The Contract Administrator will be the principal contact for Contractor concerning business activities under this Contract. The OSP will notify Contractor, in writing, when there is a new Contract Administrator assigned to this Contract.

2.2
ADMINISTRATION OF CONTRACT


GA will maintain Contract information and pricing and make it available on the GA web site.  The Contract prices are the maximum price Contractor can charge.  The Contractor may also offer volume discounts to Purchasers.


A Contractor may propose a revision to its offerings to reflect changed Products appropriate to the scope of the Contract, and may propose such new Products with associated prices to the GA Contract Administrator for approval. Contract Administrator has the sole discretion in approval of addition of revised offerings and pricing.  New or changed Products proposed by Contractor must meet the requirements established in this solicitation document or subsequent revisions.  If approved by GA, the new Products will be added to the Contract by written amendment.


For the term of the Contract, pricing for all Products will be no greater than the prices quoted in the Bidder’s Response.  If, however, during any term of the Contract lower prices and rates become effective for like quantities of Products under similar terms and conditions, through reduction in Manufacturer’s or Contractor’s list prices, promotional discounts, or other circumstances, Purchasers must be given immediate benefit of such lower prices and rates.

2.3
CONTRACTOR SUPERVISION AND COORDINATION

Contractor shall:

1. Competently and efficiently, supervise and coordinate the implementation and completion of all Contract requirements specified herein; 


2. Identify the Contractor’s Representative, who will be the principal point of contact for the OSP Contract Administrator concerning Contractor’s performance under this Contract.

3. Immediately notify the Contract Administrator in writing of any change of the designated Contractor’s Representative assigned to this Contract; and 


4. Violation of any provision of this paragraph may be considered a material breach establishing grounds for Contract termination.


Be bound by all written communications given to or received from the Contractor’s Representative.

2.4
POST AWARD CONFERENCE

The contractor may be required to attend a post award conference scheduled by the Procurement Coordinator to discuss contract performance requirements.  The time and place of this conference will be scheduled following contract award.

2.5
CONTRACT MANAGEMENT

Upon award of this contract, the Contractor shall:


1. Review the impact of the award and take the necessary steps needed to ensure that contractual obligations will be fulfilled.


2. Promote and market the use of this contract to all authorized contract Purchasers.


3. Ensure that those who endeavor to utilize this contract are authorized Purchasers under this Contract.


4. At no additional charge, assist Purchasers in the following manner to make the most cost effective, value based, purchases including, but not limited to:


a) Visiting the Purchaser site and providing Purchaser with materials/supplies/equipment recommendations.


b) Providing Purchasers with a detailed list of contract items including current contract pricing and part numbers.


5. The contractor shall designate a customer service representative who will be responsible for addressing Purchaser issues including, but not limited to:


a) Logging requests for service, ensuring repairs are completed in a timely manner, dispatching service technicians, and processing warranty claim documentation.


b) Providing Purchasers with regular and timely status updates in the event of an order or repair fulfillment delay.


6. Acting as the lead and liaison between the manufacturer and Purchaser in resolving warranty claims for contract items purchased.


2.6
CHANGES

Alterations to any of the terms, conditions, or requirements of this Contract shall only be effective upon written issuance of a mutually agreed Contract Amendment by the Contract Administrator.  However, changes to point of contact information may be updated without the issuance of a mutually agreed Contract Amendment.

2.7
STATEWIDE VENDOR PAYMENT REGISTRATION

Contractors are required to be registered in the Statewide Vendor Payment system, prior to submitting a request for payment under this Contract.  Purchasers who are Washington state agencies require registration to be completed prior to payment.


The Washington State Office of Financial Management (OFM) maintains a central contractor registration file for Washington State agencies to process contractor payments.  


To obtain registration materials go to http://www.ofm.wa.gov/accounting/vendors.asp the form has two parts; Part 1 is the information required to meet the above registration condition.  Part 2 allows the state to pay invoices electronically with direct deposit and is the state’s most efficient method of payment and you are encouraged to sign up for this form of payment.


2.8
SALES & SUBCONTRACTOR REPORTS

The Contractor shall provide a Sales and Subcontractor Report to the Office of State Procurement on a quarterly basis in the electronic format provided by the Office of State Procurement at: https://fortress.wa.gov/ga/apps/CSR/Login.aspx.

Reports must be submitted electronically within thirty (30) days after the end of the calendar quarter, i.e., no later than April 30th, July 31st, October 31st and January 31st.

2.9
OTHER REQUIRED REPORT(S)

All reports required under this contract must be delivered to the Contract Administrator.  However, deliveries to WSDOT locations may also have to be reported to WSDOT representative.

Monthly Contract Activity Reports: Contractor shall provide monthly volume/sales reports for each delivery location supplied through this contract.  Monthly Contract Activity Reports are due by the l5th of following month.  Contractor shall supply the report in Microsoft Excel spreadsheet format as supplied by the OSP.  Monthly reports are to be e-mailed to the State Procurement Officer and WSDOT designated representative.  When there is no sales activity in a given month, then the Contractor is not required to submit a Monthly Contract Activity Report.  Reports shall provide information in the following specific information:


· Product Purchased


· Delivery Region, Maintenance Area, Specific Location


· Order/Delivery Option (i.e. 3 day, 7 day, and 30 day)


· Date ordered


· Date and Quantity delivered


· Total dollar amount for the month


· Year to Date total volume and dollar amounts


Additional reports may be required by the SPO to obtain information needed for bid design, contract negotiation, or any other SPO determined need.

2.10
WASHINGTON’S ELECTRONIC BUSINESS SOLUTION (WEBS)

Contractor shall be registered in the Contractor registration system, Washington’s Electronic Business Solution (WEBS) www.ga.wa.gov/webs, maintained by the Washington State Department of General Administration.  Contractors already registered need not re-register.  It is the sole responsibility of Contractor to properly register with WEBS and maintain an accurate Contractor profile in WEBS.


3.
PRICING


3.1
PRICE PROTECTION

During the contract period, any price declines at the manufacturer’s level or cost reductions to contractor shall be reflected in a reduction of the contract price retroactive to the date the price decline or cost reduction was available to the contractor.


During the term of this contract, should the contractor enter into pricing agreements with other customers providing greater benefits or lower pricing, contractor shall immediately notify the Procurement Coordinator and amend this contract to provide similar benefits and pricing to the contract Purchasers if the pricing agreements with other customers offer similar usage quantities and similar conditions impacting pricing.  Such notification shall include relevant provisions and details of the pricing agreements or contracts necessary to enable the OSP to fully evaluate the greater benefits or lower pricing provided under those agreements or contracts.  In addition to contractor amending this contract to reflect the greater benefits or lower pricing provided in other pricing agreements or contracts, contractor shall apply the related greater benefits or lower pricing retroactively to the date of such pricing agreements or contracts for all purchases under this contract.


3.2
NO ADDITIONAL CHARGES

Unless otherwise specified in the Solicitation, no additional charges by the Contractor will be allowed including, but not limited to: handling charges such as packing, wrapping, containers, reels; or the processing fees associated with the use of credit cards.  Notwithstanding the foregoing, in the event that market conditions, laws, regulations or other unforeseen factors dictate, at the Contract Administrators sole discretion, additional charges may be allowed.


3.3
PRICE ADJUSTMENTS

All bid/contract pricing is for product delivered to any designated delivery location within the State of Washington, as identified herein.  The following three elements of total delivered product price shall be managed as follows:


3.3.1
Price of Product:  The portion of the Bidder’s bid price to cover the cost of product purchased from the manufacturer shall remain firm and fixed for at least 365 calendar days after the effective date of the contract.  Thereafter, adjustments in the price of the product will be at the discretion of the Contract Administrator and shall:

A.
Be the result of increases incurred after contract commencement date.


B.
Not produce a higher profit margin than that determined at the time of bid submission.


C.
Clearly identify the items impacted by the increase.


D.
Be filed with the Contract Administrator a minimum of 30 calendar days before the effective date of proposed increase.


E.
Be accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.


F.
Any change in pricing will remain firm and fixed for at least 365 calendar days after the effective date of a price change.


G.
During the contract period, any declines in the price of the product at the manufacturer's level or cost reductions to Contractor shall be reflected in a reduction of the contract price retroactive to Contractor's effective date.


However, for orders that exceed 120% of the “target” purchase quantity, than the above procedure would not be required to adjust the product price for the balance of the season’s orders.  (Reference Appendix F WSDOT Purchase Target Volumes)

3.3.2
Price for Rail Freight:  After the effective date of the contract and during the contract period, the Contractor’s purchase cost for rail freight service (including fuel surcharges) from the manufacturer to the Contractor’s storage facility shall be allowed to change only on a direct cost pass-through-basis at the discretion of the Contract Administrator, provided the Contractor:


A.
Notifies the Contract Administrator in writing a minimum of 30 calendar days before the effective date of proposed increase and the approved change shall be effective the 1st day of the following month.


B.
The notification is accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.  The U.S. Department of Labor, Bureau of Labor Statistics, Producer Price Index identified below may be used as a guide to monitor and assess the reasonableness of cumulative rail price adjustments.


C.
During the contract period, any declines in the cost of rail freight to Contractor shall be reflected in a reduction of the contract price retroactive to the effective date of the change.


		U.S. Department of Labor
Bureau of Labor Statistics



		Series Id:  PCU482---482---
Industry:   Rail transportation
Product:    Rail transportation
Base Date:  9612



		Year

		Jan

		Feb

		Mar

		Apr

		May

		Jun

		Jul

		Aug

		Sep

		Oct

		Nov

		Dec

		Annual



		1998

		101.8

		101.8

		101.6

		101.7

		101.7

		101.7

		101.7

		101.7

		101.8

		101.7

		101.5

		101.5

		101.7



		1999

		101.0

		101.0

		100.9

		101.0

		101.5

		101.4

		101.4

		101.4

		101.6

		101.6

		101.6

		101.6

		101.3



		2000

		102.1

		102.1

		102.2

		102.1

		102.3

		102.6

		102.6

		102.7

		102.9

		103.2

		103.5

		103.4

		102.6



		2001

		103.9

		103.8

		104.0

		103.7

		103.8

		104.0

		104.1

		104.2

		105.6

		105.8

		105.7

		105.8

		104.5



		2002

		106.2

		106.3

		106.3

		106.3

		106.5

		106.6

		106.8

		106.6

		106.7

		106.8

		107.1

		107.1

		106.6



		2003

		107.3

		107.5

		108.3

		109.1

		108.7

		109.2

		109.2

		109.1

		109.3

		109.4

		109.4

		109.6

		108.8



		2004

		110.5

		110.7

		111.5

		111.8

		112.3

		112.6

		113.3

		113.5

		114.7

		115.6

		116.4

		117.6

		113.4



		2005

		118.3

		118.4

		119.9

		121.1

		124.3

		124.8

		124.9

		126.2

		127.8

		130.6

		133.0

		133.1

		125.2



		2006

		131.9

		131.2

		133.0

		133.3

		134.9

		137.3

		138.9

		139.1

		139.5

		139.4

		136.8

		135.5

		135.9



		2007

		136.1

		136.8

		135.5

		136.7

		138.1

		141.0

		140.9

		142.6

		144.1

		144.7

		146.5

		148.4(P)

		140.6(P)



		2008

		153.1(P)

		152.3(P)

		153.0(P)

		 

		 

		 

		 

		 

		 

		 

		 

		 

		 



		P : Preliminary. All indexes are subject to revision four months after original publication.





Above table may be found on the internet as follows:


· enter the following website - http://www.bls.gov/ 


· Under “Inflation & Consumer Spending”, select “Produce Price Indexes” or enter - http://www.bls.gov/ppi/home.htm


· Under “Create Customized Tables (one screen)”, select “Industry Data” or enter - http://data.bls.gov/PDQ/outside.jsp?survey=pc


· In the first table titled “Select an Industry”, scroll down and select 482--- Rail transportation; in the second table 482---482 Rail transportation will be highlighted in blue


· Then select “Get Data” next to the “3”


· Then a current publication of the above table will appear.


3.3.3
Price Adjustment for Trucking Services:  After the effective date of the contract and during the contract period, the impact of changes in the market price of diesel fuel on trucking transportation charges shall be reflected in changes in the contract price of all products purchased through this contract.  This adjustment in contract product purchase price shall be made effective on the first (1st) day of the month following the change in the reference price of the fuel and shall be applicable at the time of order placement.


A.
All contract price adjustments shall be based solely on the change in the Spokane, Washington, contract average rack price for ultra low sulfur #2 diesel fuel as reported in the publication, Oil Price Information Service (OPIS).  This publication is published daily by United Communication Group, 11300 Rockville Pike, Suite 1100, Rockville, MD 20852, USA (telephone number for Subscriptions (800) 275-0950, ext. 2461).  No other price change method or other publication shall be considered.


B.
Beginning with the date of bid opening and the sixteenth (16th) calendar day of that or the following month (depending on the actual date of bid opening), and the 16th calendar day of each month thereafter, the contract average city price of the reference diesel fuel in Spokane shall be compared and the amount of change shall be reflected in a change in the delivered contract product price.  However, if the sixteenth calendar day falls on a weekend or is a holiday, then the next business day that OPIS publishes the Spokane diesel reference price shall apply.

C.
The amount of the per gallon price change shall be reflected in a change in the contract delivered product price.  Specifically, if the per gallon price of the fuel increases/decreases (rounded to the whole cent), then the contract delivered product price shall reflect a corresponding change of $0.02/ton for each $0.01/gallon fuel price change.  However, the change in the contract price may be adjusted periodically to accommodate price rounding errors/adjustments that may accumulate.

Example #1, if the price of the reference diesel fuel on the date of bid opening (assume 18th day of the month is $3.50/gallon (as reported by OPIS) and the price on the 3rd calendar day of that month (as reported by OPIS) is $3.65/gallon, then this change would be an increase of $0.15/gallon and the corresponding bid price for all contract products would increase by $0.30/ton effective the first calendar day of the following month.


Example #2, if the price of the reference diesel fuel on the 16th day of the reference month was $3.60/gallon (as reported by OPIS) and the price on the 16th calendar day of the following month is $3.45/gallon, this change would be a decrease of $0.15/gallon and the corresponding price for all contract products would decrease by $0.30/ton effective the first calendar day of the following month.


Contract price adjustments to accommodate changes in the reference price of diesel fuel shall be handled as administrative changes to the contract not requiring the processing of a formal contract amendment document.

3.3.4
80% - 120% Purchase Commitments:


A “target” purchase quantity has been identified for each specified PNS Product Category by WSDOT Region for the upcoming winter maintenance season.  (Reference Appendix F WSDOT Purchase Target Volumes)  WSDOT at the Region level would then commit to purchase no less than 80% of this target quantity and the Contractor would be responsible for supplying no more that 120% of the target quantity.  However, if the Contractor supplies the same product to more than one WSDOT Region, then quantities of all awarded regions may be aggregated to determine the 80% minimum purchase quantity and/or the 120% maximum supply quantity.

Target purchase quantities may be adjusted annually between April 1st and June 30th based on WSDOT’s assessment of program and product requirements for the upcoming winter maintenance season.  These adjusted quantities may be used by mutual agreement should the contract be extended for an additional period of time.


Target purchase quantities and purchase commitments do not apply to orders placed by participating political subdivision cooperative members.  However, contract prices shall apply to such orders.


3.3.5
After Season Price Reductions: Contractor may offer and the state may accept an additional price discount for end of season purchases.  Such orders would likely be placed for product delivered after April 1st and the purchaser would inventory the product until the start of following winter maintenance season.

4.
CONTRACTOR QUALIFICATIONS AND REQUIREMENTS

4.1
ESTABLISHED BUSINESS

Prior to commencing performance, or prior to that time if required by the OSP, law or regulation, Contractor must be an established business firm with all required licenses, fees, bonding, facilities, equipment and trained personnel necessary to meet all requirements and perform the work as specified in the Solicitation.  Contractor shall maintain compliance with these requirements throughout the life of this contract.


The OSP reserves the right to require receipt of proof of compliance with said requirements within ten (10) calendar days from the date of request, and to terminate this Contract as a material breach for noncompliance with any requirement of this paragraph.


4.2
DEALER AUTHORIZATION


The Contractor, if other than the manufacturer/producer, shall provide upon request a current, dated, and signed authorization from the manufacturer/producer that the Contractor is an authorized distributor, dealer or service representative and is authorized to sell the manufacturer's/producer’s products.  Failure to provide this authorization upon request may result in Contract cancellation.


4.3
USE OF SUBCONTRACTORS

In accordance with IFB requirements, Contractor agrees to take complete responsibility for all actions of such Subcontractors.

Prior to performance, Contractor shall identify all subcontractors who will perform services in fulfillment of contract requirements, including their name, address, anticipated dollar value of participation, and the nature of services to be performed of each subcontract:

The OSP reserves the right to approve or reject any and all Subcontractors that identified by the contractor. Any Subcontractors not listed in the Bidder’s Response, who are engaged by the Contractor, must be pre-approved, in writing, by the OSP.

Specific restrictions apply to contracting with current or former state employees pursuant to Chapter 42.52 RCW. 


4.4
SUBCONTRACTS AND ASSIGNMENT

Contractor shall not Subcontract, assign, or otherwise transfer its obligations under this Contract without the prior written consent of the Contract Administrator.  Contractor shall provide a minimum of thirty (30) calendar days advance notification of intent to Subcontract, assign, or otherwise transfer its obligations under this Contract.  Violation of this condition may be considered a material breach establishing grounds for Contract termination.  The Contractor shall be responsible to ensure that all requirements of the Contract shall flow down to any and all Subcontractors.  In no event shall the existence of a Subcontract operate to release or reduce the liability of Contractor to the state for any breach in the performance of the Contractor’s duties.

4.5
CONTRACTOR AUTHORITY AND INFRINGEMENT

Contractor is authorized to sell under this Contract, only those materials, supplies, services and/or equipment as stated herein and allowed for by the provisions of this Contract.  Contractor shall not represent to any Purchasers that they have the contract authority to sell any other materials, supplies, services and/or equipment.  Further, Contractor may not intentionally infringe on other established State Contracts.

4.6
MATERIALS AND WORKMANSHIP

Contractor shall be required to furnish all materials, equipment and/or services necessary to perform contractual requirements.  Materials and workmanship for this contract shall conform to all codes, regulations and requirements for such specifications contained herein, and the normal uses for which intended.  Materials shall be manufactured in accordance with the best commercial practices and standards.


5.
DELIVERY REQUIREMENTS


5.1
ORDER FULFILLMENT REQUIREMENTS

Authorized Purchasers may place orders against this Contract either in person, electronically, facsimile, or by phone.  For purposes of price verification and auditing, upon receipt of a purchase order the Contractor shall send the Purchaser an order confirmation.

The Contractor is responsible to verify delivery conditions/requirements with the Purchaser prior to the delivery.

5.2
SHIPPING AND RISK OF LOSS

Contractor shall ship all Products purchased pursuant to this Contract, freight prepaid, FOB Purchaser’s destination.  The method of shipment shall be consistent with the nature of the Products and hazards of transportation.  Regardless of FOB point, Contractor agrees to bear all risks of loss, damage, or destruction of the Products ordered hereunder that occurs prior to delivery, except loss or damage attributable to Purchaser’s fault or negligence; and such loss, damage, or destruction shall not release Contractor from any obligation hereunder.  After delivery, the risk of loss or damage shall be borne by Purchaser, except loss or damage attributable to Contractor’s fault or negligence.


5.3
DELIVERY

Delivery must be made during Purchaser’s normal work hours and within time frames specified herein and on the order.


Failure to comply with agreed upon delivery times may subject Contractor to liquidated or other damages.  The Purchaser may refuse shipment when delivered after normal working hours.  The Contractor shall verify specific working hours of individual Purchasers and instruct carrier(s) to deliver accordingly.  The acceptance by the Purchaser of late performance, with or without objection or reservation by the Purchaser, shall not waive the right to claim damage for such breach, nor preclude the OSP or Purchaser from pursuing any other remedy provided herein, including termination, nor shall such acceptance of late performance constitute a waiver of the requirements for the timely performance of any obligation remaining to be performed by Contractor.


All deliveries are to be made to the applicable delivery location as indicated in the Order Document.  When applicable, the Contractor shall take all necessary actions to safeguard items during inclement weather.  In no case shall the Contractor initiate performance prior to receipt of written or verbal authorization from authorized Purchasers.  Expenses incurred otherwise shall be borne solely by the Contractor.


5.4
INSPECTION AND REJECTION


The Purchaser's inspection of all materials, supplies and equipment upon delivery is for the purpose of forming a judgment as to whether such delivered items are what was ordered, were properly delivered and ready for Acceptance.  Such inspection shall not be construed as final acceptance, if the materials do not conform to contractual requirements.  If there are any apparent defects in the materials at the time of delivery, the Purchaser will promptly notify the Contractor.  Without limiting any other rights, the Purchaser may require the Contractor to: (1) replace, at Contractor's expense, any or all of the damaged goods; (2) refund the price of any or all of the damaged goods; or (3) accept the return of any or all of the damaged goods.

5.5
TITLE TO PRODUCT

Upon delivery Contractor shall convey to Purchaser good title to the Product free and clear of all liens, pledges, mortgages, encumbrances, or other security interests.


5.6
HAZARDOUS MATERIALS

“Right to know” legislation requires the Department of Labor and Industries to establish a program to make employers and employees more aware of hazardous substances in their work environment.  Implementing Chapter 296-839 WAC requires that all manufacturers and distributors of hazardous substances, including any of the items listed in this Contract, must include a complete material safety data sheet (MSDS) for each hazardous material.  Additionally, each container of hazardous materials must be appropriately labeled with:


1.
The identity of the hazardous material,


2.
Appropriate hazard warnings, and


3.
Name and address of the chemical manufacturer, importer, or other responsible party


Labor and Industries may levy appropriate fines for noncompliance and agencies may withhold payment-pending receipt of a legible copy of MSDS.  It should be noted that OSHA Form 20 is not acceptable in lieu of this requirement unless it is modified to include appropriate information relative to “carcinogenic ingredients” and “routes of entry” of the product(s) in question.

6.
PAYMENT

6.1
ADVANCE PAYMENT PROHIBITED

No advance payment shall be made for the Products and Services furnished by Contractor pursuant to this Contract. 

6.2
IDENTIFICATION

All invoices, packing lists, packages, instruction manuals, correspondence, shipping notices, shipping containers, and other written materials associated with this Contract shall be identified by the Contract number and the applicable Purchaser’s order number.  Packing lists shall be enclosed with each shipment and clearly identify all contents and any backorders.

6.3
PAYMENT, INVOICING AND DISCOUNTS

Payment is the sole responsibility of, and will be made by, the Purchaser. 


Contractor shall provide a properly completed invoice to Purchaser.  All invoices are to be delivered to the address indicated in the purchase order.  Invoices are to be accurate and submitted in a timely manor.  Incorrect invoices will be returned unpaid to the Contractor for correction and reissue.  Contractor’s invoicing practices will be closely monitored for contract compliance.

Each invoice shall be identified by the associated Contract Number; the Contractor’s Statewide Vendor registration number assigned by Washington State Office of Financial Management (OFM), the applicable Purchaser’s order number, and shall be in U.S. dollars.  Invoices shall be prominently annotated by the Contractor with all applicable prompt payment and/or volume discount(s) and shipping charges unless otherwise specified in the Solicitation.  Hard copy credit memos are to be issued when the state has been overcharged.


Invoices for payment will accurately reflect all discounts due the Purchaser.  Invoices will not be processed for payment, nor will the period of prompt payment discount commence, until receipt of a properly completed invoice denominated in U.S. dollars and until all invoiced items are received and satisfactory performance of Contractor has been accepted by the Purchaser.  If an adjustment in payment is necessary due to damage or dispute, any prompt payment discount period shall commence on the date final approval for payment is authorized.


Under Chapter 39.76 RCW , if Purchaser fails to make timely payment(s), Contractor may invoice for 1% per month on the amount overdue or a minimum of $1.00.  Payment will not be considered late if a check or warrant is mailed within the time specified.  If no terms are specified, net 30 days will automatically apply.  Payment(s) made in accordance with Contract terms shall fully compensate the Contractor for all risk, loss, damages or expense of whatever nature and acceptance of payment shall constitute a waiver of all claims submitted by Contractor.  If the Contractor fails to make timely payment(s) or issuance of credit memos, the Purchaser may impose a 1% per month on the amount overdue.


Payment for materials, supplies and/or equipment received and for services rendered shall be made by Purchaser and be redeemable in U.S. dollars.  Unless otherwise specified, the Purchaser’s sole responsibility shall be to issue this payment.  Any bank or transaction fees or similar costs associated with currency exchange procedures or the use of purchasing/credit cards shall be fully assumed by the Contractor.

6.4
TAXES, FEES AND LICENSES

Taxes:


Where required by statute or regulation, the Contractor shall pay for and maintain in current status all taxes that are necessary for Contract performance.  Unless otherwise indicated, the Purchaser agrees to pay State of Washington taxes on all applicable materials, supplies, services and/or equipment purchased.  No charge by the Contractor shall be made for federal excise taxes and the Purchaser agrees to furnish Contractor with an exemption certificate where appropriate.


Collection of Retail Sales and Use Taxes:


In general, Contractors engaged in retail sales activities within the State of Washington are required to collect and remit sales tax to Department of Revenue (DOR).  In general, out-of-state Contractors must collect and remit “use tax” to Department of Revenue if the activity carried on by the seller in the State of Washington is significantly associated with Contractor’s ability to establish or maintain a market for its products in Washington State.  Examples of such activity include where the Contractor either directly or by an agent or other representative:


1. Maintains an in-state office, distribution house, sales house, warehouse, service enterprise, or any other in-state place of business;


2. Maintains an in-state inventory or stock of goods for sale;


3. Regularly solicits orders from Purchasers located within the State of Washington via sales representatives entering the State of Washington;


4. Sends other staff into the State of Washington (e.g. product safety engineers, etc.) to interact with Purchasers in an attempt to establish or maintain market(s); or


5. Other factors identified in WAC 458-20 .


Department of Revenue Registration for Out-of-State Contractors:


Out-of-state Contractors meeting any of the above criteria must register and establish an account with the Department of Revenue.  Refer to WAC 458-20-193, and call the Department of Revenue at 800-647-7706 for additional information.  When out-of-state Contractors are not required to collect and remit “use tax,” Purchasers located in the State of Washington are responsible for paying this tax, if applicable, directly to the Department of Revenue.


Fees/Licenses:


After award of Contract, and prior to commencing performance under the Contract, the Contractor shall pay for and maintain in a current status any licenses, fees, assessments, permit charges, etc., which are necessary for Contract performance.  It is the Contractor's sole responsibility to maintain licenses and to monitor and determine any changes or the enactment of any subsequent regulations for said fees, assessments, or charges and to immediately comply with said changes or regulations during the entire term of this Contract.


Customs/Brokerage Fees:


Contractor shall take all necessary actions, including, but not limited to, paying all customs, duties, brokerage, and/or import fees, to ensure that materials, supplies, and/or equipment purchased under the Contract are expedited through customs.  Failure to do so may subject Contractor to liquidated damages as identified herein and/or to other remedies available by law or Contract.  Neither the OSP nor the Purchaser will incur additional costs related to Contractor’s payment of such fees.


Taxes on Invoice:


Contractor shall calculate and enter the appropriate Washington State and local sales tax on all invoices.  Tax is to be computed on new items after deduction of any trade-in in accordance with WAC 458-20-247.


6.5
MINORITY AND WOMEN’S BUSINESS ENTERPRISE (MWBE) PARTICIPATION 


With each invoice for payment and within thirty (30) days of Purchasers request, Contractor shall provide Purchaser an Affidavit of Amounts Paid.  The Affidavit of Amounts Paid shall either state that Contractor still maintains its MWBE certification, or state that its Subcontractor(s) still maintain(s) its/their MWBE certification(s) and specify the amounts paid to each certified MWBE Subcontractor under this Contract. Contractor shall maintain records supporting the Affidavit of Amounts Paid in accordance with this Contract’s Retention of Records section.


6.6
OVERPAYMENTS TO CONTRACTOR

Contractor shall refund to Purchaser the full amount of any erroneous payment or overpayment under this Contract within thirty (30) days’ written notice. If Contractor fails to make timely refund, Purchaser may charge Contractor one percent (1%) per month on the amount due, until paid in full. 


6.7
AUDITS

The state reserves the right to audit, or have a designated third party audit, applicable records to ensure that the state has been properly invoiced. Any remedies and penalties allowed by law to recover monies determined owed will be enforced. Repetitive instances of incorrect invoicing may be considered complete cause for contract termination.


7.
QUALITY ASSURANCE

7.1
RIGHT OF INSPECTION

Contractor shall provide right of access to its facilities to OSP, or any of OSP’s officers, or to any other authorized agent or official of the state of Washington or the federal government, at all reasonable times, in order to monitor and evaluate performance, compliance, and/or quality assurance under this Contract.

7.2
CONTRACTOR COMMITMENTS, WARRANTIES AND REPRESENTATIONS

Any written commitment by Contractor within the scope of this Contract shall be binding upon Contractor.  Failure of Contractor to fulfill such a commitment may constitute breach and shall render Contractor liable for damages under the terms of this Contract.  For purposes of this section, a commitment by Contractor includes: (i) Prices, discounts, and options committed to remain in force over a specified period of time; and (ii) any warranty or representation made by Contractor in its Response or contained in any Contractor or manufacturer publications, written materials, schedules, charts, diagrams, tables, descriptions, other written representations, and any other communication medium accompanying or referred to in its Response or used to effect the sale to Purchaser.

7.3
WARRANTIES


Contractor warrants that all materials, supplies, services and/or equipment provided under this Contract shall be fit for the purpose(s) for which intended, for merchantability, and shall conform to the requirements and specifications herein.  Acceptance of any materials, supplies, service and/or equipment, and inspection incidental thereto, by the Purchaser shall not alter or affect the obligations of the Contractor or the rights of the Purchaser.


7.4
COST OF REMEDY

Cost of Remedying Defects: All defects, indirect and consequential costs of correcting, removing or replacing any or all of the defective materials or equipment will be charged against the Contractor.


8.
INFORMATION AND COMMUNICATIONS

8.1
ADVERTISING

Contractor shall not publish or use any information concerning this Contract in any format or media for advertising or publicity without prior written consent from the Contract Administrator.


8.2
RETENTION OF RECORDS

The Contractor shall maintain all books, records, documents, data and other evidence relating to this Contract and the provision of materials, supplies, services and/or equipment described herein, including, but not limited to, accounting procedures and practices which sufficiently and properly reflect all direct and indirect costs of any nature expended in the performance of this Contract.  Contractor shall retain such records for a period of six (6) years following the date of final payment.  At no additional cost, these records, including materials generated under the Contract, shall be subject at all reasonable times to inspection, review, or audit by the OSP, personnel duly authorized by the OSP, the Washington State Auditor’s Office, and federal and state officials so authorized by law, regulation or agreement.


If any litigation, claim or audit is started before the expiration of the six (6) year period, the records shall be retained until final resolution of all litigation, claims, or audit findings involving the records.

8.3
PROPRIETARY OR CONFIDENTIAL INFORMATION


To the extent consistent with Chapter 42.56 RCW, the Public Disclosure Act, the OSP shall maintain the confidentiality of Contractor’s information marked confidential or proprietary. If a request is made to view Contractor’s proprietary information, the OSP will notify Contractor of the request and of the date that the records will be released to the requester unless Contractor obtains a court order enjoining that disclosure. If Contractor fails to obtain the court order enjoining disclosure, the OSP will release the requested information on the date specified.


The State’s sole responsibility shall be limited to maintaining the above data in a secure area and to notify Contractor of any request(s) for disclosure for so long as the OSP retains Contractor’s information in the OSP records. Failure to so label such materials or failure to timely respond after notice of request for public disclosure has been given shall be deemed a waiver by Contractor of any claim that such materials are exempt from disclosure.

8.4
NON-ENDORSEMENT AND PUBLICITY

Neither the OSP nor the Purchasers are endorsing the Contractor’s Products or Services, nor suggesting that they are the best or only solution to their needs. Contractor agrees to make no reference to the OSP, any Purchaser or the state of Washington in any literature, promotional material, brochures, sales presentation or the like, regardless of method of distribution, without the prior review and express written consent of the OSP.

9.
GENERAL PROVISIONS

9.1
GOVERNING LAW/VENUE

This Contract shall be construed and interpreted in accordance with the laws of the State of Washington, and the venue of any action brought hereunder shall be in the Superior Court for Thurston County.


9.2
SEVERABILITY

If any provision of this Contract or any provision of any document incorporated by reference shall be held invalid, such invalidity shall not affect the other provisions of this Contract that can be given effect without the invalid provision, and to this end the provisions of this Contract are declared to be severable.

9.3
SURVIVORSHIP

All transactions executed for Products and Services provided pursuant to the authority of this Contract shall be bound by all of the terms, conditions, Prices and Price discounts set forth herein, notwithstanding the expiration of the initial term of this Contract or any extension thereof. Further, the terms, conditions and warranties contained in this Contract that by their sense and context are intended to survive the completion of the performance, cancellation or termination of this Contract shall so survive. In addition, the terms of the sections titled Overpayments to Contractor; Contractor’s Commitments, Warranties and Representations; Section Headings, Incorporated Documents and Order of Precedence; Publicity; Retention of Records; Immunity and Hold Harmless; Proprietary or Confidential Information; Problem Resolution and Disputes; and Limitation of Liability shall survive the termination of this Contract.

9.4
INDEPENDENT STATUS OF CONTRACTOR

In the performance of this Contract, the parties will be acting in their individual, corporate or governmental capacities and not as agents, employees, partners, joint venturers, or associates of one another. The parties intend that an independent contractor relationship will be created by this Contract. The employees or agents of one party shall not be deemed or construed to be the employees or agents of the other party for any purpose whatsoever. Contractor shall not make any claim of right, privilege or benefit which would accrue to an employee under Chapter 41.06 RCW, or Title 51 RCW.


9.5
GIFTS AND GRATUITIES

Contractor shall comply with all state laws regarding gifts and gratuities, including but not limited to: RCW 43.19.1937 , RCW 43.19.1939,  RCW 42.52.150,  RCW 42.52.160, and RCW 42.52.170 under which it is unlawful for any person to directly or indirectly offer, give or accept gifts, gratuities, loans, trips, favors, special discounts, services, or anything of economic value in conjunction with state business or contract activities.  


Under RCW 43.19.1937 and the Ethics in Public Service Law, Chapter 42.52 RCW state officers and employees are prohibited from receiving, accepting, taking or seeking gifts (except as permitted by RCW 42.52.150) if the officer or employee participates in contractual matters relating to the purchase of goods or services.


9.6
IMMUNITY AND HOLD HARMLESS

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless State, agencies of State and all officials, agents and employees of State, from and against all claims for injuries, death or damage to property arising out of or resulting from the performance of the contract. Contractor's obligation to indemnify, defend, and hold harmless includes any claim by Contractors’ agents, employees, representatives, or any subcontractor or its employees.


Contractor expressly agrees to indemnify, defend, and hold harmless the State for any claim arising out of or incident to Contractor's or any subcontractor's performance or failure to perform the contract. Contractor shall be required to indemnify, defend, and hold harmless the State only to the extent claim is caused in whole or in part by negligent acts or omissions of Contractor.


Contractor waives its immunity under Title 51 to the extent it is required to indemnify, defend and hold harmless State and its agencies, officials, agents or employees.

9.7
PERSONAL LIABILITY

It is agreed by and between the parties hereto that in no event shall any official, officer, employee or agent of the State of Washington when executing their official duties in good faith, be in any way personally liable or responsible for any agreement herein contained whether expressed or implied, nor for any statement or representation made herein or in any connection with this agreement.


9.8
INSURANCE

General Requirements:


Contractor shall, at their own expense, obtain and keep in force insurance as follows until completion of the Contract.  Upon request, Contractor shall furnish evidence in the form of a certificate of insurance satisfactory to the State of Washington that insurance, in the following kinds and minimum amounts, has been secured.  Failure to provide proof of insurance, as required, will result in Contract cancellation.


Contractor shall include all Subcontractors as insureds under all required insurance policies, or shall furnish separate Certificates of Insurance and endorsements for each Subcontractor.  Subcontractor(s) must comply fully with all insurance requirements stated herein.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility.


All insurance provided in compliance with this Contract shall be primary as to any other insurance or self-insurance programs afforded to or maintained by the state.


Specific Requirements:


Employers Liability (Stop Gap):  The Contractor will at all times comply with all applicable workers’ compensation, occupational disease, and occupational health and safety laws, statutes, and regulations to the full extent applicable and will maintain Employers Liability insurance with a limit of no less than $1,000,000.00.  The State of Washington will not be held responsible in any way for claims filed by the Contractor or their employees for services performed under the terms of this Contract.


Commercial General Liability Insurance:  The Contractor shall at all times during the term of this Contract, carry and maintain commercial general liability insurance and if necessary, commercial umbrella insurance for bodily injury and property damage arising out of services provided under this Contract.  This insurance shall cover such claims as may be caused by any act, omission, or negligence of the Contractor or its officers, agents, representatives, assigns, or servants.


The insurance shall also cover bodily injury, including disease, illness and death, and property damage arising out of the Contractor’s premises/operations, independent Contractors, products/completed operations, personal injury and advertising injury, and contractual liability (including the tort liability of another assumed in a business Contract), and contain separation of insured’s (cross liability) conditions.


Contractor waives all rights against the State of Washington for the recovery of damages to the extent they are covered by general liability or umbrella insurance.


The limits of liability insurance shall not be less than as follows:


		General Aggregate Limits (other than products-completed operations)

		$2,000,000



		Products-Completed Operations Aggregate

		$2,000,000



		Personal and Advertising Injury Aggregate

		$1,000,000



		Each Occurrence (applies to all of the above)

		$1,000,000



		Fire Damage Limit (per occurrence)

		$     50,000



		Medical Expense Limit (any one person)

		$      5,000





Business Auto Policy (BAP):


In the event that services delivered pursuant to this Contract involve the use of vehicles, or the transportation of clients, automobile liability insurance shall be required.  The coverage provided shall protect against claims for bodily injury, including illness, disease, and death; and property damage caused by an occurrence arising out of or in consequence of the performance of this service by the Contractor, Subcontractor, or anyone employed by either.


Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance with a combined single limit not less than $1,000,000 per occurrence.  The business auto liability shall include Hired and Non-Owned coverage.


Contractor waives all rights against the State of Washington for the recovery of damages to the extent they are covered by business auto liability or commercial umbrella liability insurance.


Additional Insurance Provisions:


All above insurance policies shall include, but not be limited to, the following provisions:


Additional Insured:


The State of Washington and all authorized Purchasers shall be named as an additional insured on all general liability, umbrella, excess, and property insurance policies.  All policies shall be primary over any other valid and collectable insurance.


Notice of Policy(ies) Cancellation/Non-renewal:


For insurers subject to Chapter 48.18 RCW (Admitted and regulated by the Washington State Insurance Commissioner) a written notice shall be given to the director of purchasing or designee forty-five (45) calendar days prior to cancellation or any material change to the policy(ies) as it relates to this Contract.  Written notice shall include the affected Contract reference number.


Surplus Lines:


For insurers subject to Chapter 48.15 RCW (Surplus Lines) a written notice shall be given to the director of purchasing or designee twenty (20) calendar days prior to cancellation or any material change to the policy(ies) as it relates to this Contract.  Written notice shall include the affected Contract reference number.


Cancellation for Non-payment to Premium:


If cancellation on any policy is due to non-payment of premium, a written notice shall be given the director of purchasing or designee ten (10) calendar days prior to cancellation.  Written notice shall include the affected Contract reference number.


Identification:


Policy(ies) and Certificates of Insurance shall include the affected Contract reference number.


Insurance Carrier Rating:


The insurance required above shall be issued by an insurance company authorized to do business within the State of Washington.  Insurance is to be placed with a carrier that has a rating of A- Class VII or better in the most recently published edition of Best’s Reports.  Any exception must be reviewed and approved by the Risk Manager for the State of Washington, by submitting a copy of the Contract and evidence of insurance before Contract commencement.  If an insurer is not admitted, all insurance policies and procedures for issuing the insurance policies must comply with Chapter 48.15 RCW and Chapter 284-15 WAC .


Excess Coverage:


The limits of all insurance required to be provided by the Contractor shall be no less than the minimum amounts specified.  However, coverage in the amounts of these minimum limits shall not be construed to relieve the Contractor from liability in excess of such limits.


Limit Adjustments:


The state reserves the right to increase or decrease limits as appropriate.


9.9
INDUSTRIAL INSURANCE COVERAGE

The Contractor shall comply with the provisions of Title 51 RCW Industrial Insurance.  If the Contractor fails to provide industrial insurance coverage or fails to pay premiums or penalties on behalf of its employees as may be required by law, the OSP may terminate this Contract.  This provision does not waive any of the Washington State Department of Labor and Industries (L&I) rights to collect from the Contractor.

9.10
NONDISCRIMINATION

During the performance of this Contract, the Contractor shall comply with all applicable federal and state nondiscrimination laws, regulations and policies, including, but not limited to, Title VII of the Civil Rights Act, 42 U.S.C. section 12101 et. seq.; the Americans with Disabilities Act (ADA); and, Chapter 49.60 RCW, Discrimination – Human Rights Commission.


9.11
OSHA AND WISHA REQUIREMENTS

Contractor agrees to comply with conditions of the Federal Occupational Safety and Health Administration (OSHA) and, if manufactured or stored in the State of Washington, the Washington Industrial Safety and Health Act (WISHA) and the standards and regulations issued there under, and certifies that all items furnished and purchased will conform to and comply with said laws, standards and regulations.  Contractor further agrees to indemnify and hold harmless OSP and Purchaser from all damages assessed against Purchaser as a result of Contractor’s failure to comply with those laws, standards and regulations, and for the failure of the items furnished under the Contract to so comply.


9.12
ANTITRUST

The state maintains that, in actual practice, overcharges resulting from antitrust violations are borne by the Purchaser.  Therefore, the Contractor hereby assigns to the State of Washington any and all of the Contractor’s claims for such price fixing or overcharges which arise under federal or state antitrust laws, relating to the materials, supplies, services and/or equipment purchased under this Contract.


9.13
WAIVER

Failure or delay of the OSP or Purchaser to insist upon the strict performance of any term or condition of the Contract or to exercise any right or remedy provided in the Contract or by law; or the OSP’s or Purchaser’s acceptance of or payment for materials, supplies, services and/or equipment, shall not release the Contractor from any responsibilities or obligations imposed by this Contract or by law, and shall not be deemed a waiver of any right of the OSP or Purchaser to insist upon the strict performance of the entire agreement by the Contractor. In the event of any claim for breach of Contract against the Contractor, no provision of this Contract shall be construed, expressly or by implication, as a waiver by the OSP or Purchaser of any existing or future right and/or remedy available by law.


10.
DISPUTES AND REMEDIES

10.1
PROBLEM RESOLUTION AND DISPUTES

Problems arising out of the performance of this Contract shall be resolved in a timely manner at the lowest possible level with authority to resolve such problem.  If a problem persists and cannot be resolved, it may be escalated within each organization.

In the event a bona fide dispute concerning a question of fact arises between OSP or the Purchaser and Contractor and it cannot be resolved between the parties through the normal escalation processes, either party may initiate the dispute resolution procedure provided herein.


The initiating party shall reduce its description of the dispute to writing and deliver it to the responding party.  The responding party shall respond in writing within three (3) Business Days.  The initiating party shall have three (3) Business Days to review the response.  If after this review a resolution cannot be reached, both parties shall have three (3) Business Days to negotiate in good faith to resolve the dispute.


If the dispute cannot be resolved after three (3) Business Days, a Dispute Resolution Panel may be requested in writing by either party who shall also identify the first panel member.  Within three (3) Business Days of receipt of the request, the other party will designate a panel member.  Those two panel members will appoint a third individual to the Dispute Resolution Panel within the next three (3) Business Days.


The Dispute Resolution Panel will review the written descriptions of the dispute, gather additional information as needed, and render a decision on the dispute in the shortest practical time.


Each party shall bear the cost for its panel member and share equally the cost of the third panel member.

Both parties agree to exercise good faith in dispute resolution and to settle disputes prior to using a Dispute Resolution Panel whenever possible.

Unless irreparable harm will result, neither party shall commence litigation against the other before the Dispute Resolution Panel has issued its decision on the matter in dispute.

OSP, the Purchaser and Contractor agree that, the existence of a dispute notwithstanding, they will continue without delay to carry out all their respective responsibilities under this Contract that are not affected by the dispute.


If the subject of the dispute is the amount due and payable by Purchaser for materials, supplies, services and/or equipment being provided by Contractor, Contractor shall continue providing materials, supplies, services and/or equipment pending resolution of the dispute provided Purchaser pays Contractor the amount Purchaser, in good faith, believes is due and payable, and places in escrow the difference between such amount and the amount Contractor, in good faith, believes is due and payable.


10.2
ADMINISTRATIVE SUSPENSION

When it in the best interest of the state, the OSP may at any time, and without cause, suspend the Contract or any portion thereof for a period of not more than thirty (30) calendar days per event by written notice from the Contract Administrator to the Contractor’s Representative.  Contractor shall resume performance on the next business day following the 30th day of suspension unless an earlier resumption date is specified in the notice of suspension.  If no resumption date was specified in the notice of suspension, the Contractor can be demanded and required to resume performance within the 30 day suspension period by the Contract Administrator providing the Contractor’s Representative with written notice of such demand.


10.3
FORCE MAJEURE

The term “force majeure” means an occurrence that causes a delay that is beyond the control of the party affected and could not have been avoided by exercising reasonable diligence.  Force majeure shall include acts of God, war, riots, strikes, fire, floods, epidemics, or other similar occurrences.


Exceptions:  Except for payment of sums due, neither party shall be liable to the other or deemed in breach under this Contract if, and to the extent that, such party's performance of this Contract is prevented by reason of force majeure.


Notification:  If either party is delayed by force majeure, said party shall provide written notification within forty-eight (48) hours.  The notification shall provide evidence of the force majeure to the satisfaction of the other party.  Such delay shall cease as soon as practicable and written notification of same shall likewise be provided.  So far as consistent with the Rights Reserved below, the time of completion shall be extended by Contract amendment for a period of time equal to the time that the results or effects of such delay prevented the delayed party from performing in accordance with this Contract.


Rights Reserved:  The OSP reserves the right to authorize an amendment to this Contract, terminate the Contract, and/or purchase materials, supplies, equipment and/or services from the best available source during the time of force majeure, and Contractor shall have no recourse against the State.


10.4
ALTERNATIVE DISPUTE RESOLUTION FEES AND COSTS

In the event that the parties engage in arbitration, mediation or any other alternative dispute resolution forum to resolve a dispute in lieu of litigation, both parties shall share equally in the cost of the alternative dispute resolution method, including cost of mediator or arbitrator. In addition, each party shall be responsible for its own attorneys’ fees incurred as a result of the alternative dispute resolution method.


10.5
NON-EXCLUSIVE REMEDIES

The remedies provided for in this Contract shall not be exclusive but are in addition to all other remedies available under law.


10.6
LIQUIDATED DAMAGES

Liquidated Damages – General


The OSP and or the Purchasers and the Contractor agree that the liquidated damages provisions in the Contract are a reasonable forecast of the actual damages that would be suffered by the Purchaser in the event of contractor’s nonperformance, that such liquidated damages are not a penalty but represent the reasonable compensation due purchaser in the event of a breach, and that such liquidated damages will be assessed as set forth herein.


Any delay by Contractor in meeting the Delivery Date set forth in this Contract will interfere with the proper implementation of Purchaser’s programs and will result in loss and damage to Purchaser.


As it would be impracticable to fix the actual damage sustained in the event of any such failure(s) to perform, Purchaser and Contractor agree that in the event of any such failure(s) to perform, the amount of damage which will be sustained will be the amount set forth in the following subsections and the parties agree that Contractor shall pay such amounts as liquidated damages and not as a penalty.


Liquidated damages provided under the terms of this Contract are subject to the same limitations as provided in the section titled Limitation of Liability.


Liquidated Damages – Specific


Liquidated Damages will be assessed as a result of Contractor’s failure to perform as defined herein.  Contractor will be assessed in an amount(s) specified in Appendix B Technical Requirements section 2.8 LIQUIDATED DAMAGES for cancelled orders; failure to meet delivery dates and after hours delivery notification; and failure to meet product specifications, concentrations, corrosion inhibited, gradation, segregation and/or separation, and moisture specifications.

10.7
LIMITATION OF LIABILITY

The parties agree that neither Contractor, OSP nor Purchaser shall be liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages except a claim related to bodily injury or death, or a claim or demand based on patent, copyright, or other intellectual property right infringement, in which case liability shall be as set forth elsewhere in this Contract. This section does not modify any sections regarding liquidated damages or any other conditions as are elsewhere agreed to herein between the parties. The damages specified in the sections titled Termination for Default and Retention of Records are not consequential, incidental, indirect, or special damages as that term is used in this section.


Neither the Contractor, the OSP nor Purchaser shall be liable for damages arising from causes beyond the reasonable control and without the fault or negligence of the Contractor, the OSP or Purchaser. Such causes may include, but are not restricted to, acts of God or of the public enemy, acts of a governmental body other than the OSP or the Purchaser acting in either its sovereign or contractual capacity, war, explosions, fires, floods, earthquakes, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe weather; but in every case the delays must be beyond the reasonable control and without fault or negligence of the Contractor, the OSP or the Purchaser, or their respective Subcontractors.


If delays are caused by a Subcontractor without its fault or negligence, Contractor shall not be liable for damages for such delays, unless the Services to be performed were obtainable on comparable terms from other sources in sufficient time to permit Contractor to meet its required performance schedule.


Neither party shall be liable for personal injury to the other party or damage to the other party’s property except personal injury or damage to property proximately caused by such party’s respective fault or negligence.

10.8
FEDERAL FUNDING

In the event that a federally funded acquisition results from this procurement, the contractor may be required to provide additional information (free of charge) at the request of the OSP or purchaser:  Further, the contractor may be subject to those federal requirements specific to the commodity. 


10.9
FEDERAL RESTRICTIONS ON LOBBYING


Contractor certifies that under the requirements of Lobbying Disclosure Act, 2 U.S.C., Section 1601 et seq., no Federal appropriated funds have been paid or will be paid, by or on behalf of the contractor, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.


10.10
FEDERAL DEBARMENT AND SUSPENSION

The contractor certifies, that neither it nor its “principals” (as defined in 49 CFR. 29.105 (p) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

11.
CONTRACT TERMINATION

11.1 MATERIAL BREACH

A Contractor may be Terminated for Cause by the OSP, at the sole discretion of the Contract Administrator, for failing to perform a contractual requirement or for a material breach of any term or condition.  Material breach of a term or condition of the Contract may include but is not limited to:


1. Contractor failure to perform services or deliver materials, supplies, or equipment by the date required or by an alternate date as mutually agreed in a written amendment to the Contract; 


2. Contractor failure to carry out any warranty or fails to perform or comply with any mandatory provision of the contract; 


3. Contractor becomes insolvent or in an unsound financial condition so as to endanger performance hereunder; 


4. Contractor becomes the subject of any proceeding under any law relating to bankruptcy, insolvency or reorganization, or relief from creditors and/or debtors that endangers the Contractor’s proper performance hereunder; 


5. Appointment of any receiver, trustee, or similar official for Contractor or any of the Contractor’s property and such appointment endangers the Contractor’s proper performance hereunder; 


6. A determination that the Contractor is in violation of federal, state, or local laws or regulations and that such determination renders the Contractor unable to perform any aspect of the Contract.


11.2 OPPORTUNITY TO CURE

In the event that Contractor fails to perform a contractual requirement or materially breaches any term or condition, the OSP may issue a written cure notice.  The Contractor may have a period of time in which to cure.  The OSP is not required to allow the Contractor to cure defects if the opportunity for cure is not feasible as determined solely within the discretion of the OSP. Time allowed for cure shall not diminish or eliminate Contractor's liability for liquidated or other damages, or otherwise affects any other remedies available against Contractor under the Contract or by law.


If the breach remains after Contractor has been provided the opportunity to cure, the OSP may do any one or more of the following:


1. Exercise any remedy provided by law;


2. Terminate this Contract and any related Contracts or portions thereof;


3. Procure replacements and impose damages as set forth elsewhere in this Contract;


4. Impose actual or liquidated damages;


5. Suspend or bar Contractor from receiving future Solicitations or other opportunities;


6. Require Contractor to reimburse the state for any loss or additional expense incurred as a result of default or failure to satisfactorily perform the terms of the Contract.


11.3 TERMINATION FOR CAUSE

In the event the Contract Administrator, in its sole discretion, determines that the Contractor has failed to comply with the conditions of this Contract in a timely manner or is in material breach, the Contract Administrator has the right to suspend or terminate this Contract, in part or in whole. The Contract Administrator shall notify the Contractor in writing of the need to take corrective action. If corrective action is not taken within thirty (30) calendar days or as otherwise specified by the Contract Administrator, or if such corrective action is deemed by the Contract Administrator to be insufficient, the Contract may be terminated. The Contract Administrator reserves the right to suspend all or part of the Contract, withhold further payments, or prohibit the Contractor from incurring additional obligations of funds during investigation of the alleged breach and pending corrective action by the Contractor or a decision by the Contract Administrator to terminate the Contract. 


In the event of termination, the OSP shall have the right to procure for all Purchasers any replacement materials, supplies, services and/or equipment that are the subject of this Contract on the open market.  In addition, the Contractor shall be liable for damages as authorized by law including, but not limited to, any price difference between the original contract and the replacement or cover contract and all administrative costs directly related to the replacement contract, e.g., cost of the competitive bidding, mailing, advertising and staff time.


If it is determined that: (1) the Contractor was not in material breach; or (2) failure to perform was outside of Contractor's or its Subcontractor’s control, fault or negligence, the termination shall be deemed to be a "Termination for Convenience". The rights and remedies of the OSP and/or the Purchaser provided in this Contract are not exclusive and are in addition to any other rights and remedies provided by law. 

11.4
TERMINATION FOR CONVENIENCE

Except as otherwise provided in this Contract, the OSP, at the sole discretion of the  Contract Administrator, may terminate this Contract, in whole or in part by giving thirty (30) calendar days written notice beginning on the second day after mailing to the Contractor.  If this Contract is so terminated, Purchasers shall be liable only for payment required under this Contract for properly authorized services rendered, or materials, supplies and/or equipment delivered to and Accepted by the Purchaser prior to the effective date of Contract termination.  Neither the OSP nor the Purchaser shall have any other obligation whatsoever to the Contractor for such termination.  This Termination for Convenience clause may be invoked by the OSP when it is in the best interest of the State of Washington.

11.5
TERMINATION FOR WITHDRAWAL OF AUTHORITY

In the event that the OSP and/or Purchaser’s authority to perform any of its duties is withdrawn, reduced, or limited in any way after the commencement of this Contract and prior to normal completion, the OSP may terminate this Contract, in whole or in part, by seven (7) calendar days written notice to Contractor. 


11.6
TERMINATION FOR NON-ALLOCATION OF FUNDS

If funds are not allocated to Purchaser(s) to continue this Contract in any future period, OSP may terminate this Contract by seven (7) calendar days written notice to Contractor or work with Contractor to arrive at a mutually acceptable resolution of the situation. Purchaser will not be obligated to pay any further charges for materials, supplies, services and/or equipment including the net remainder of agreed to consecutive periodic payments remaining unpaid beyond the end of the then-current period. OSP and/or Purchaser agrees to notify contractor in writing of such non-allocation at the earliest possible time. 


No penalty shall accrue to the Purchaser in the event this section shall be exercised.  This section shall not be construed to permit OSP to terminate this Contract in order to acquire similar materials, supplies, services and/or equipment from a third party.


11.7
TERMINATION FOR CONFLICT OF INTEREST

OSP may terminate this Contract by written notice to Contractor if it is determined, after due notice and examination, that any party to this Contract has violated  Chapter 42.52 RCW , Ethics in Public Service, or any other laws regarding ethics in public acquisitions and procurement and performance of contracts. In the event this Contract is so terminated, the OSP and /or Purchaser shall be entitled to pursue the same remedies against Contractor as it could pursue in the event that the Contractor breaches this Contract.


11.8
TERMINATION BY MUTUAL AGREEMENT

The OSP and the Contractor may terminate this Contract in whole or in part, at any time, by mutual agreement.


11.9
TERMINATION PROCEDURE

In addition to the procedures set forth below, if the OSP terminates this Contract, Contractor shall follow any procedures the Contract Administrator specifies in the termination notice.


Upon termination of this Contract and in addition to any other rights provided in this Contract, Contract Administrator may require the Contractor to deliver to the Purchaser any property specifically produced or acquired for the performance of such part of this contract as has been terminated. The provisions of the "Treatment of Assets" clause shall apply in such property transfer.


The Purchaser shall pay to the Contractor the agreed upon price, if separately stated, for completed work and service(s) Accepted by the Purchaser, and the amount agreed upon by the Contractor and the Purchaser for (i) completed materials, supplies, services rendered and/or equipment for which no separate price is stated, (ii) partially completed materials, supplies, services rendered and/or equipment, (iii) other materials, supplies, services rendered and/or equipment which are Accepted by the Purchaser, and (iv) the protection and preservation of property, unless the termination is for cause, in which case the OSP and the Purchaser shall determine the extent of the liability of the Purchaser. Failure to agree with such determination shall be a dispute within the meaning of the "Disputes" clause of this contract. The Purchaser may withhold from any amounts due the Contractor such sum as the Contract Administrator and Purchaser determine to be necessary to protect the Purchaser against potential loss or liability.


The rights and remedies of the OSP and/or the Purchaser provided in this section shall not be exclusive and are in addition to any other rights and remedies provided by law or under this contract.


After receipt of a termination notice, and except as otherwise expressly directed in writing by the Contract Administrator, the Contractor shall:


1. Stop all work, order fulfillment, shipments, and deliveries under the Contract on the date, and to the extent specified, in the notice;


2. Place no further orders or subcontracts for materials, services, supplies, equipment and/or facilities in relation to the Contract except as is necessary to complete or fulfill such portion of the Contract that is not terminated; 


3. Complete or fulfill such portion of the Contract that is not terminated in compliance with all contractual requirements;


4. Assign to the Purchaser, in the manner, at the times, and to the extent directed by the Contract Administrator on behalf of the Purchaser, all of the rights, title, and interest of the Contractor under the orders and subcontracts so terminated, in which case the Purchaser has the right, at its discretion, to settle or pay any or all claims arising out of the termination of such orders and subcontracts.


5. Settle all outstanding liabilities and all claims arising out of such termination of orders and subcontracts, with the approval or ratification of the Contract Administrator and/or the Purchaser to the extent Contract Administrator and/or the Purchaser may require, which approval or ratification shall be final for all the purposes of this clause;


6. Transfer title to the Purchaser and deliver in the manner, at the times, and to the extent directed by the Contract Administrator on behalf of the Purchaser any property which, if the contract had been completed, would have been required to be furnished to the Purchaser;


7. Take such action as may be necessary, or as the Contract Administrator and/or the Purchaser may direct, for the protection and preservation of the property related to this contract which is in the possession of the Contractor and in which the OSP and/or the Purchaser has or may acquire an interest. 


12.
CONTRACT EXECUTION

12.1
PARTIES

This Contract (“Contract”) is entered into by and between the state of Washington, acting by and through the Department of General Administration, Office of State Procurement (OSP), an agency of Washington State government (“OSP” or “State” located at 210 11th AVE SW Room 201 GA Bldg., Olympia WA  98504-1017, and America West Environmental Supplies, Inc., a corporation licensed to conduct business in the state of Washington (“Contractor”), located at P.O. Box 730, Pasco, Washington 99301 for the purpose of providing corrosion inhibited liquid magnesium chloride for use as a deicing and anti-icing product.

12.2
ENTIRE AGREEMENT

This Contract document and all subsequently issued amendments comprise the entire agreement between the OSP and the Contractor.  No other statements or representations, written or oral, shall be deemed a part of the Contract. 


This Contract sets forth the entire agreement between the parties with respect to the subject matter hereof and except as provided in the section titled Contractor Commitments, Warranties and Representations, understandings, agreements, representations, or warranties not contained in this Contract or a written amendment hereto shall not be binding on either party. Except as provided herein, no alteration of any of the terms, conditions, delivery, Price, quality, or Specifications of this Contract will be effective without the written consent of both parties.


12.3
ORDER OF PRECEDENCE, INCORPORATED DOCUMENTS, CONFLICT AND CONFORMITY

Incorporated Documents:


Each of the documents listed below is, by this reference, incorporated into this Contract as though fully set forth herein. 


1. The OSP’s Solicitation document 02708 with all attachments and exhibits, and all amendments thereto


2. Contractor’s response to the Solicitation 02708 dated 6/10/08; 


The terms and conditions contained on Purchaser’s Order Documents, if used; and


All Contractor or manufacturer publications, written materials and schedules, charts, diagrams, tables, descriptions, other written representations and any other supporting materials Contractor made available to Purchaser and used to affect the sale of the Product to the Purchaser.


Order of Precedence


In the event of a conflict in such terms, or between the terms and any applicable statute or rule, the inconsistency shall be resolved by giving precedence in the following order:


1. Applicable Federal and State of Washington statutes and regulations


2. Mutually agreed written amendments to this Contract


3. This Contract, Number 02708

4. The OSP’s Solicitation document with all attachments and exhibits, and all amendments thereto


5. Contractor’s response to the Solicitation


6. Any other provision, term, or materials incorporated into the Contract by reference.


Conflict:  To the extent possible, the terms of this Contract shall be read consistently.

Conformity:  If any provision of this Contract violates any Federal or State of Washington statute or rule of law, it is considered modified to conform to that statute or rule of law.


12.4
LEGAL NOTICES

Any notice or demand or other communication required or permitted to be given under this Contract or applicable law (except notice of malfunctioning Equipment) shall be effective only if it is in writing and signed by the applicable party, properly addressed, and either delivered in person, or by a recognized courier service, or deposited with the United States Postal Service as first-class mail, postage prepaid, via facsimile or by electronic mail, to the parties at the addresses, and fax numbers, e-mail addresses, provided in this section.  For purposes of complying with any provision in this Contract or applicable law that requires a “writing,” such communication, when digitally signed with a Washington State Licensed Certificate, shall be considered to be “in writing” or “written” to an extent no less than if it were in paper form.

		To Contractor at:

		To Office of State Procurement (OSP) at:



		America West Environmental Supplies, Inc.

		State of Washington,

Office of State Procurement



		Attn: 

James E. Hand, Owner

		Attn:

Robert Paulson, Jr.



		P.O. Box 730

Pasco, Washington  99301

		Street: 210 11th Avenue SW, Room 201

General Administration Building



		

		Mail: PO Box 41017



		

		Olympia, Washington 98504-1017



		Phone: (509) 547-2240

		Phone: (360) 902-7436



		Fax: (509) 547-7861

		Fax: (360) 586-2426



		E-mail: jim@america-west.net

		E-mail: rpaulso@ga.wa.gov





Notices shall be effective upon receipt or four (4) Business Days after mailing, whichever is earlier. The notice address as provided herein may be changed by written notice given as provided above.


In the event that a subpoena or other legal process commenced by a third party in any way concerning the Equipment or Services provided pursuant to this Contract is served upon Contractor or OSP, such party agrees to notify the other party in the most expeditious fashion possible following receipt of such subpoena or other legal process. Contractor and OSP further agree to cooperate with the other party in any lawful effort by the other party to contest the legal validity of such subpoena or other legal process commenced by a third party.


12.5
LIENS, CLAIMS AND ENCUMBRANCES


All materials, equipment, supplies and/or services shall be free of all liens, claims, or encumbrances of any kind, and if the OSP or the Purchaser requests, a formal release of same shall be delivered to the respective requestor.


12.6
AUTHORITY TO BIND

The signatories to this Contract represent that they have the authority to bind their respective organizations to this Contract.

12.7
COUNTERPARTS

This Contract may be executed in counterparts or in duplicate originals.  Each counterpart or each duplicate shall be deemed an original copy of this Contract signed by each party, for all purposes. 

In Witness Whereof, the parties hereto, having read this Contract in its entirety, including all attachments, do agree in each and every particular and have thus set their hands hereunto.


This Contract is effective as of the date of award (last signature).

This is a Partial award for: 02708

		Approved

		

		Approved



		State of Washington


Office of State Procurement


210 11th Avenue SW, Room 201


General Administration Building


Olympia, Washington 98504-1017

		

		America West Environmental Supplies, Inc.


P.O. Box 730

Pasco, Washington  99301



		/s/
8/18/08

		

		/s/
7/31/08



		Signature                                                                    Date

		

		Signature                                                                          Date



		Dale Colbert for


Kenneth A. Woodfork, Unit Manager

		

		James E. Hand, Owner





APPENDIX A  STANDARD DEFINITIONS


This section contains definitions of terms commonly used in Solicitations conducted by the State of Washington, Office of State Procurement.  Additional definitions may also be found in Chapter 43.19 RCW and WAC 236-48-003, and all terms contained herein will be read consistently with those definitions.


		Acceptance

		The materials, supplies, services, and/or equipment have passed appropriate Inspection.  In the event that there is a formal Acceptance Testing period required in the Solicitation document then acceptance is formalized in writing.  If there is no Acceptance Testing, acceptance may occur when the Products are delivered and inspected.



		Acceptance Testing

		The process for ascertaining that the materials, supplies, services, and/or equipment meets the standards set forth in the Solicitation, prior to Acceptance by the Purchaser.



		Agency

		Includes State of Washington institutions, the offices of the elective state officers, the Supreme Court, the court of appeals, the administrative and other departments of state government, and the offices of all appointive officers of the state.  In addition, colleges, community colleges, and universities who choose to participate in State Contract(s) are included.  "Agency" does not include the legislature.



		All or Nothing 

		The result of a competitive Solicitation that requires that a Contract be executed with a single Bidder for delivery of goods and/or services.  In the event that suppliers are unable to deliver the entirety of the goods and/or services required, no Contract is executed.  No partial fulfillment opportunities are available as a result of the Solicitation.  A method of award resulting from a competitive Solicitation by which the OSP will award the resulting Contract to a single Bidder.

Also, a designation the Bidder may use in its Bid or Response to indicate its offer is contingent upon full award and it will not accept a partial award.



		Alternate 

		A substitute offer of materials, supplies, services and/or equipment that is not at least a functional Equal in features, performance and use and which materially deviates from one or more of the specifications in a competitive Solicitation.



		Amendment

		A change to a legal document.  For the purposes of a Solicitation document, an amendment shall be a unilateral change issued by the OSP, at its sole discretion. 



		Authorized  Representative 

		An individual designated by the Bidder or Contractor to act on its behalf and with the authority to legally bind the Bidder or Contractor concerning the terms and conditions set forth in Solicitation, Bid and Contract documents.



		Bid

		A sealed written offer to perform a Contract to provide materials, supplies, services, and/or equipment in reply to an Invitation For Bid (IFB).



		Bidder

		A Vendor who submits a Bid in reply to a Solicitation.



		Business Days 

		Monday through Friday, 8:00 a.m. to 5:00 p.m., Pacific Time, except for holidays observed by the state of Washington.



		Calendar Days 

		Consecutive days of the year including weekends and holidays, each of which commence at 12:00:01 a.m. and end at Midnight, Pacific Time.  When “days” are not specified, Calendar Days shall prevail.



		Contract

		An agreement, or mutual assent, between two or more competent parties with the elements of the agreement being offer, acceptance, and consideration.



		Contract Administrator

		The person designated to manage the resultant Contract for the OSP.  The primary contact for the OSP with Purchasers and Contractor on a specific Contract.



		Contractor

		Individual, company, corporation, firm, or combination thereof with whom the OSP develops a Contract for the procurement of materials, supplies, services, and/or equipment.  It shall also include any Subcontractor retained by Contractor as permitted under the terms of the Contract.



		Equal 

		An offer of materials, supplies, services and/or equipment that meets or exceeds the quality, performance and use of the specifications identified in a Solicitation.



		Estimated Useful Life 

		The estimated time from the date of acquisition to the date of replacement or disposal, determined in any reasonable manner.



		Inspection

		An examination of delivered material, supplies, services, and/or equipment prior to Acceptance aimed at forming a judgment as to whether such delivered items are what was ordered, were properly delivered and ready for Acceptance.  Inspection may include a high level visual examination or a more thorough detailed examination as is customary to the type of purchase, as set forth in the solicitation document and/or as agreed between the parties.  Inspection shall be acknowledged by an authorized signature of the Purchaser.



		Invitation For Bid (IFB)

		The form utilized to solicit Bids in the formal, sealed Bid procedure and any amendments thereto issued in writing by the OSP.  Specifications and qualifications are clearly defined.



		Lead Time/After Receipt Of Order (ARO) 

		The period of time between when the Contractor receives the order and the Purchaser receives the materials, supplies, equipment, or services order.



		Life Cycle Cost

		The total cost of an item to the state over its Estimated Useful Life, including costs of selection, acquisition, operation, maintenance, and where applicable, disposal, as far as these costs can reasonably be determined, minus the salvage value at the end of its estimated useful life.



		Office Of State Procurement

		The Purchasing Activity within the Washington Department of General Administration, Services Division authorized under Chapter 43.19 RCW to develop and administer contracts for goods and services on behalf of state agencies, colleges and universities, non-profit organizations and local governments.



		Order Document

		A written communication, submitted by a Purchaser to the Contractor, which details the specific transactional elements required by the Purchaser within the scope of the Contract such as delivery date, size, color, capacity, etc.  An Order Document may include, but is not limited to field orders, purchase orders, work order or other writings as may be designated by the parties hereto.  No additional or alternate terms and conditions on such written communication shall apply unless authorized by the Contract and expressly agreed between the Purchaser and the Contractor.



		Procurement Coordinator

		The individual authorized by the OSP who is responsible for conducting a specific Solicitation.



		Product

		Materials, supplies, services, and/or equipment provided under the terms and conditions of this Contract.



		Purchaser

		The authorized user of the Contract, as identified in the Solicitation, who may or actually does make purchases of material, supplies, services, and/or equipment under the resulting Contract.



		Purchasing Activity

		The Office of State Procurement or an Agency authorized by law to conduct acquisition of materials, supplies, services, and/or equipment or delegated that authority by the Office of State Procurement.



		Recycled Material 

		Waste materials and by-products that have been recovered or diverted from solid waste and that can be utilized in place of a raw or virgin material in manufacturing a product and consists of materials derived from post-consumer waste, manufacturing waste, industrial scrap, agricultural wastes and other items, all of which can be used in the manufacture of new or recycled products.



		Recycled Content Product

		A product containing recycled material.



		Responsible

		The ability, capacity, and skill to perform the Contract or provide the service required , including, but not limited to the character, integrity, reputation, judgment, experience, and efficiency of the Bidder;  Further considerations may include, but are not limited to whether the Bidder can perform the contract within the time specified, the quality of performance of previous contracts or services, the previous and existing compliance by the Bidder with laws relating to the contract or services and such other information as may be secured having a bearing on the decision to award the contract:



		Responsive

		A Bid that meets all material terms of the Solicitation document.



		Response

		A Bid.



		Solicitation

		The process of notifying prospective Bidders that the OSP desires to receive competitive Bids for furnishing specified materials, supplies, services, and/or equipment.  Also includes reference to the actual documents used for that process, including: the Invitation For Bids (IFB) along with all attachments and exhibits thereto.



		State

		The State of Washington acting by and through the OSP.



		State Contract

		The written document memorializing the agreement between the successful Bidder and the OSP for materials, supplies, services, and/or equipment and/or administered by the Office of State Procurement on behalf of the State of Washington.


“State Contract” does not include the following:
• Colleges and universities that choose to purchase under RCW 28B.10.029
• Purchases made in accordance with state purchasing policy under Washington Purchasing Manual Part 6.11 Best Buy Program;
• Purchases made pursuant to authority granted or delegated under RCW 43.19.190(2) or (3)
• Purchases authorized as an emergency purchase under RCW 43.19.200(2); or
• Purchases made pursuant to other statutes granting the Agency authority to independently conduct purchases of materials, supplies, services, or equipment.



		Subcontractor

		A person or business that is, or will be, providing or performing an essential aspect of the Contract under the direction and responsibility of the Contractor and with the agreement of the OSP.



		Vendor

		A provider of materials, supplies, services, and/or equipment.



		Washington’s Electronic Business Solution (WEBS)

		The Vendor registration and Bidder notification system maintained by the Washington State Department of General Administration located at: www.ga.wa.gov/webs. 





APPENDIX B  TECHNICAL REQUIREMENTS


1.
OTHER SPECIAL TERMS AND CONDITIONS


1.1
ADDITION OF NEW DELIVERY LOCATIONS


New delivery locations may be added at any time during the term of this contract by Purchaser(s) contacting the Contractor directly to set up the account.  Purchaser shall allow the Contractor five (5) business days to set-up a new location account and delivery logistics once an order confirmation is received.  The contract need not be updated to show the addition of new delivery locations.  Current list of WSDOT delivery locations and storage capacities has been identified herein for bidding purposes.  (Reference Appendix E WSDOT Delivery Locations and Storage Capacities.)

1.2
ADDITION OF NEW PRODUCTS


New, improved or updated products available from the Contractor and approved by the Pacific Northwest Snowfighters (PNS) Association may be substituted for a product currently listed in the contract.  Pricing for the substitute product will be as agreed to between the Contractor and the Contract Administrator on behalf of Purchasers.  This will allow purchasers an opportunity to take advantage of technological improvements in snow and ice control chemicals made and/or distributed by Contractors during the term of this contract.

1.3
TESTING OTHER PNS APPROVED PRODUCTS


During the term of this contract, Purchasers reserve the right to purchase other snow and ice control chemical products for testing and evaluation purposes from any vendor whether on contract or not.  Such purchases may result in the displacement of some the products covered by this contract (up to a maximum of 10% of total volume) that may have otherwise been purchased through this contract.  However, the maximum volume displaced may be increased based on legislative direction.  The Contractors of displaced products will not be compensated for any lost orders, volume or profit.


1.4
PRODUCT WARRANTY

For product that has been stored properly, Contractor will be responsible to warrant product that is carried over from season to season.  If WSDOT discovers that stored product does not meet PNS specifications the following year, then the Contractor agrees to take all necessary action to bring the product back into compliance with PNS specification or the Contractor agrees to replace the product with product that does meet PNS specification at the Contractor’s expense within 30 days.  Either of these options shall be a no cost to the purchaser.


2.
GENERAL REQUIREMENTS


2.1
ORDERING

2.1.1
Order Placement: Orders will be placed by fax, unless otherwise mutually agreed between Purchaser and Contractor.  WSDOT will use a faxed Field Order.


2.1.2
Official Order Date: The official order date shall be the date of the transmittal to the Contractor when received by the Contractor prior to 2:00 p.m. local time.  Orders received after 2:00 p.m. will be considered as having been received the next calendar day.

2.1.3
Late Shipment: Contractor shall immediately notify Purchaser by fax or email if unable to meet the delivery requirements as defined herein.  Occasionally, the Purchaser may schedule a delivery date later than the delivery requirements identified herein; in that case the shipment is considered late if not delivered on the scheduled delivery date.


2.1.4
Order Cancellation:  If Contractor can not deliver within the delivery requirements as specified on the order, then the Purchaser may cancel the order at no cost to the Purchaser.


2.1.5
Delivery Contact Information: Purchaser to provide to the Contractor all necessary delivery information when ordering: receiving person contact information (business phone, cell phone, fax number, and emergency/after-hours phone numbers, if necessary), and driving directions, delivery address and instructions, receiving times/days, delivery truck type (if other than end-dump), etc. 


2.1.6
Delivery Days and Times:  For WSDOT facilities, regular business days/hours shall be Monday through Friday, 8:00 AM to 4:00 PM (Pacific Time), excluding Washington State government holidays as defined in RCW 1.16.050 (http://www.leg.wa.gov/wsladm/rcwsup.htm) or unless otherwise requested and mutually agreed.  During the winter season, some WSDOT facilities may operate a 24hour/7day work schedule or other extended business hours schedule, Contractor is required to coordinate extended delivery days/hours with Purchaser prior to making deliveries.


2.1.7
Emergency Order/Delivery Requirements:  From November 1st through March 1st orders may specify delivery within three (3) calendar days from the official order date (e.g. ordered on Monday, deliver on or before Thursday).  Purchasers will indicate on Field Order whether they can accept deliveries during extended business hours.  Deliveries made on or after the 4th calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.1.8
Routine Order/Delivery Requirements:


Seven (7) Day Delivery:  Purchaser may specify on the order that delivery shall be made within seven (7) calendar days from the Official Order Date.  Deliveries made on or after the 8th calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.1.9
Large Quantity Order/Delivery Requirements:  For order/delivery orders of 3 days and 7 days only, with order quantities greater than 60 tons or two truckloads per location, a minimum of 60 tons of that order must be delivered within the three (3) calendar days from the Official Ordering Date.  The balance of the order must be delivered in truckload shipments on a daily minimum basis of 60 tons per day until the entire order quantity is delivered to avoid liquidated damages being assessed.

2.1.10
Delivery Notification:  Contractor shall provide the Purchaser notification of the delivery with adequate time for the Purchaser to prepare for the delivery.  A 24-hour notification prior to the scheduled delivery shall be required, if requested on the order.  Delivery notification shall be made during Purchaser’s normal business hours.


2.1.11
Drop Shipments:  Bidder shall identify a drop shipment fee, if any, in the bid submittals.  Contractor may charge a “drop shipment fee” for each additional stop when there are multiple delivery locations for one truckload.  Purchasers may specify multiple delivery locations within the same delivery WSDOT Region.


2.2
SHIPPING

2.2.1
Typical truckload quantities are:


		Product Type

		Description

		Approx. Weight

		Minimum per Truck Load

		Typical Quantity per Truck Load



		Liquid

		Bulk

		variable/ton

		5,000 Gallons

		6500 Gallons





2.2.2
Packaging: Contractor shall package products as follows:


1. For liquid products, packaging shall be for bulk products shipped in tanker trucks in full truckload delivery quantities, unless otherwise noted on the order.

2. Weather Protection: All products shall be protected from the weather elements and secured in a manner to prevent it from dislodging during transit.

2.3
UNLOADING

2.3.1
Site Preparation: To avoid unnecessary unloading delays Purchaser shall provide: ready access to delivery site, adequate room for maneuvering and unloading, easy access to liquid tank connection, and a clearly identified unloading spot.  Average length of trailer truck is 48 feet and end dump trucks may rise 30 feet above the ground level.  If an unloading site is not adequate for deliveries then the Contractor will notify the Purchaser.


2.3.2
Unloading: Unloading of products is the responsibility of the Contractor, there shall be no additional cost to the Purchaser for unloading related activities.

2.3.3
Liquid Products: Purchaser’s liquid storage tanks will be fitted with a three-inch male pipe cam lock fitting to allow for unloading of product.  Contractor will be responsible for all necessary equipment to transfer liquid chemical products to Purchaser’s storage tanks.  Contractor shall visually inspect the discharge valve prior to unloading for the presence of any foreign material.


2.3.4
An anti-foaming agent will be available from Contractor for use as needed, at no additional charge to the Purchaser, to control foaming during loading, unloading, and agitation of liquid chemical products.


2.3.5
Purchaser to note any product problems at the point of delivery by documenting it on the Bill of Lading and relaying the information to their Purchasing representative for action.  Purchaser may reject any shipment if problems are noted and immediately halt the unloading process.  Purchaser to immediately advise the Regional Purchasing Officer of any ordering, delivery, storage, or product quality issues.


2.4
BILL OF LADING

Purchaser to work with the Contractor to confirm a Purchaser representative is available to sign delivery tickets or otherwise accept and authorize deliveries.  Contractor is responsible to confirm shipping/invoicing information when an order is placed, if necessary. 


2.4.1
The Bill of Lading shall be accurate, complete, and legible, and must contain the following information:


2.4.2
Date of Delivery, initialed by driver


2.4.3
Field (Purchase) Order number


2.4.4
Product Name


2.4.5
Contractor name


2.4.6
Destination of delivery


2.4.7
Total number of units being delivered: net weight (tons) and gallons (liquid) (certified scale ticket) or a certified flow meter ticket.


2.4.8
Lot number of product being delivered.


2.4.9
Transport information--Name of transporting company, tank, trailer or rail car number, point and date of origin.


2.5
INVOICING

Contractor to include the following information before the Purchaser will process any invoices and shall include all of the same information as required for the Bill of Lading:


2.5.1
Contract unit of measure.


2.5.2
Contract unit price for product delivered.


2.5.3
Total price for units delivered.


2.5.4
A copy of the original bill of lading or number of bill of lading.


2.6
SAMPLING AND TESTING

All orders are subject to field inspection, sampling, and testing on an as delivered basis.  Field inspections, sampling and testing is the prerogative of the Purchaser.  The Contractor shall not off load any material without affording the Purchaser an opportunity to conduct the field inspection, sampling or the testing.  Off loading of material without affording the Purchaser an opportunity to conduct said work shall deem the delivered material non compliant and is subject to total rejection. 


2.6.1
Each type of product may be tested for conformance to PNS specifications during the year.  When a sample is taken for testing it will be taken from the delivered shipment.  The sample will be used for testing and/or fingerprinting at the Purchaser’s expense to insure product quality. 


2.6.2
Purchaser to clearly label samples for identification and send samples directly to the appropriate agency testing laboratory (WSDOT will use their Headquarters’ Material Testing Laboratory, directly to Chief Chemist).  When shipping a sample for testing, include the following information: state contract number, field (purchase) order number, manufacturer or Contractor name, name of product, lot number of product, shipping date, bill of lading tracking number, date received, name of delivery point, quantity of material delivered, and name and phone number of person who received the load and took the samples. 


2.6.3
For liquid products, a one-gallon sample will be taken from the transfer hose in three equal parts.  Each part will be compositely mixed together with the other parts to make up the one-gallon sample that will be submitted to the laboratory for testing.  The sample will be collected during unloading of the delivered product by taking a sample from the first third, second third and last third part of the load.  If the trailer or pup has compartments, then three equal samples shall be taken from only one of the compartments to complete the sample.


2.6.4
Test results from the Purchaser’s laboratory will be final, unless the Contractor appeals the test results, in that case a mutually agreed upon independent laboratory will conduct a final test and this retest results will be final.  If the retest results are in agreement to the Purchaser’s original laboratory test, that is demonstrating the product was out of specifications, then the Contractor agrees to pay the Purchaser all related costs for the retest.


2.7
CERTIFICATION OF PRODUCT DELIVERED

Bidder is to identify in the bid response how the Bidder will meet the following conditions if awarded:


2.7.1
Contractor shall provide with each shipment a certification that all products delivered meet PNS Qualified Product List and specifications as bid.

2.7.2
Contractor will provide a tracking Lot (Batch or Control) Number for each shipment.  The Lot Number is a specific number assigned to that particular production run of the product being delivered.  A Lot Number can be the source of multiple deliveries.  The Lot Number shall be clearly legible and identified on the delivery documents.  The Lot Number must enable the Purchaser and Contractor to track a delivered product back to its manufacture point, date of manufacture and specific batch for quality assurance and verification.  Failure to have a Lot Number with each shipment is grounds for rejection of the load at time of delivery.


2.7.3
For liquid products the Contractor shall provide a legibly printed ticket from a flow meter or certified weight scale that has been tested and certified by approved Washington state agency of Weights and Measures.  The certification of the meter (or certified weight scale) shall not be older than one year.  Weight tickets shall be stamped with a Weigh Master seal.  Contractor shall have flow meters (or certified weight scales) recalibrated once a year by licensed service agent approved by Weights and Measures.  Purchaser may request that the meter (or certified weight scale) be retested and certified again during the delivery year if the data from the meter or certified weight scale is in question.  This retesting and certification shall be done at no additional charge to the Purchaser.

2.7.4
If the product bid is produced or marketed under a “licensing agreement,” evidence that the bidder has complied with all licensing requirements must be provided with the bid documents.


2.8
LIQUIDATED DAMAGES

Purchaser will deduct liquidated damages from the payment of the invoice for the actual truckload of product not delivered according to the terms of this agreement.  Liquidated damages may be cumulative.


2.8.1
Cancelled Order:  If Contractor is unable or fails to deliver the product in compliance with this agreement’s delivery requirement specifications, then the Purchaser may choose to cancel the order and liquidated damages will be assessed in the amount of $150.00 per cancelled order, which represent the reasonable forecast of Purchaser’s actual administrative damages for the cost of ordering, canceling and reordering product.  Purchaser will fax to the Contractor a notice of cancellation, and the order will be cancelled as of the date of the fax transmission.  Contractor shall also pay the Purchaser the difference in cost between Contractor’s bid price and the price charged to Purchaser by another Contractor for a similar product.


2.8.2
Late Delivery:  If Contractor fails to deliver the product within the time frame specified on the order, liquidated damages will be in the amounts specified below for the delivery time frame designated on the order.  The amount of liquidated damages specified represents the reasonable forecast of Purchaser’s actual damages for its having to use alternative measures and products, such as sand which costs four times as much to use for winter operations. 


1.
Emergency Orders/Deliveries:  For orders with a three (3) calendar day delivery requirement specified on the order, deliveries made on or after the 4th calendar day shall be subject to liquidated damages assessed in the amount of $500.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


2.
Seven (7) Day Delivery:  For orders with a seven (7) calendar day delivery requirement specified on the order, deliveries made on or after the 8th calendar day shall be subject to liquidated damages assessed in the amount of $200.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


2.8.3
After Hours Delivery Notification:  If Contractor attempts delivery outside of the Purchaser’s regular business hours without obtaining Purchaser’s 24 hour prior authorization for such delivery, then liquidated damages will be assessed in the amount of $100.00 with an additional amount of $100.00 assessment when delivery is more than one hour beyond regular business hours, total is not to exceed $200.00 per shipment, which represents the reasonable forecast of Purchaser’s additional labor and administrative costs for such deliveries.


2.8.4
Product Deviations from Chemical Specifications:  If Contractor delivers product not in compliance with the specifications identified herein, then liquidated damages will be assessed as defined below.  Liquidated damages will be based on the Pacific Northwest Snowfighter’s testing methods as identified herein.  The below liquidated damage amounts represent the reasonable forecast of Purchaser’s actual damages for use of product that does not meet the chemical specifications.


1.
Concentration Specifications for Category 1 Corrosion Inhibited Liquid Magnesium Chloride and Category 2 Corrosion Inhibited Liquid Calcium Chloride.


Field samples taken of the delivered liquid chemical products will be tested for the appropriate Magnesium Chloride and Calcium Chloride concentration in percent according to Test Method A.  Using diluted product results in Purchaser incurring increased operational expenses and additional product costs for having to use more of the product.


		Liquidated damages for Noncompliance of Product to concentration ranges and 


Chemical products below the minimum concentration


The below liquidated damage assessments is based on a load value of $3000.00, this amount is based on an average historical product pricing for a typical truckload quantity.



		Concentration Ranges

		Liquidated Damages



		Concentration less 1% of the concentration level specified for the product in the PNS QPL (but in no case below the minimum concentration limit).

		No liquidated damages



		Concentration less 1.1% or more of the concentration level specified for the product in the PNS QPL (but in no case below the minimum concentration limit).

		Anticipated to use 35% more product per truckload, therefore liquidated damages will be assessed at $1000.00 per load per delivery location



		Chemical Products below the minimum concentration (25%) at 24.0% to 24.9% concentration.

		Anticipated to use 50% more product per truckload, therefore liquidated damages will be assessed at $1500.00 per load per delivery location.



		Chemical Products below the minimum concentration (25%) at less than 24.0% concentration.

		Anticipated to use 100% more product per truckload, therefore liquidated damages will be assessed at 100% of value per load per delivery location.





2.
PNS Corrosion Inhibited Categories:  If Contractor delivers product that does not meet the corrosion specifications, including corrosion inhibitors that fail to bond to the primary material sufficiently, as required in this agreement, then liquidated damages will be assessed as defined below.  Liquidated damages cover the damages to, for example, highway equipment and bridge structures whose "useful product life-cycle" are reduced by using a corrosive product.


· Liquid Products: The below liquidated damage assessment is based on a load value of $3000.00, this amount is based on an average historical product pricing for a typical truckload quantity.  Liquidated damages will be assessed in the amount of $750.00 per load per delivery location.


· Reject and Replace Shipment: Purchaser may elect to reject such shipment at its sole option and without incurring any additional costs.  Contractor shall remove any rejected product and any material that was contaminated from the rejected product from Purchaser’s site.  Purchaser’s, at its sole discretion, will determine the amount of its material, if any, that has been contaminated by Contractor’s shipment.  Contractor shall replace the rejected product with product that meets this agreement’s specifications.  All associated costs for removing and replacing rejected product and contaminated materials shall be at Contractor's sole cost, including the costs of handling and transportation charges.


APPENDIX C  SPECIFICATIONS


1.
GENERAL PRODUCT SPECIFICATIONS


The specifications are based on the 2006 Pacific Northwest Snowfighters (PNS), Snow and Ice Control Chemical Products, Specifications and Test Protocols.  The PNS Association of British Columbia, Idaho, Montana, Oregon and Washington strives to serve the traveling public by evaluating and establishing specifications for products used in winter maintenance that emphasize safety, environmental preservation, infrastructure protection, cost-effectiveness and performance.


The PNS Association has developed the Qualified Products List (QPL).  The QPL is composed of products that have been tested and found to be in conformance with PNS established specifications.  Any material changes to a product that is listed on the QPL either by the manufacturer or the Bidder, which in any way makes the product different from the original qualified material, shall be grounds for disqualifying the product.


1.1
Qualified Products List: To bid a product in response to this IFB, that product must be listed on the current QPL developed by the PNS.  Only products approved by PNS prior to the date and time of bid opening will be considered for evaluation and contract award.  A listing of approved products from the QPL is available on the PNS website at http://www.wsdot.wa.gov/partners/pns/pdf/PNSQPL4-15-06.pdf 


1.2
Below are the quality standards accepted for this bid:


		Minimum Quality Standards for PNS Categories from Qualified Product List



		PNS Category

		Corrosion Rate % Effectiveness

		% Concentration



		1

		30% Maximum

		MgCl2 Content 25% Minimum



		2

		30% Maximum

		CaCl2 Content 25% Minimum





1.3
Testing: All products shall be tested to the specified limits contained within PNS specifications and as per the products’ specific category classifications.  A product that passes the required specification testing limits and has passed the PNS review shall be placed onto the PNS Qualified Products List. Purchased products that appear on the Qualified Products List may be tested for compliance to the material that was originally submitted for qualification. 


1.4
Corrosion Inhibitor: No bid will be accepted on any corrosion inhibited product that has not successfully completed the National Association of Corrosion Engineers (NACE) Standard TM0169-95, as modified by the PNS, and found to have a Corrosion Value of at least 70% less than that of Sodium Chloride (salt).


1.5
Contaminated Materials:  The Contractor of any product delivered and/or applied that is found to be contaminated and is cause for environmental concerns shall be responsible for all clean up expenses.  This includes but is not limited to clean up measures as needed for the following: storage facility, yard, equipment, and roadside.


1.6
Equipment Damages.  Contractor shall be liable, as determined by the purchaser for causing any unanticipated extraordinary damages to equipment used in the storage or distribution of the chemical products.


1.7
MSDS:  A current and clearly legible Material Safety Data Sheet (MSDS) shall accompany each shipment.


1.8
Concentration Limits: A product that contains any constituent in excess of the following established total concentration limits as tested in accordance with the listed test methodology as identified herein shall not be acceptable.  Results are stated as parts per million (ppm).


		1

		Phosphorus

		2500.00 ppm
(as total phosphorate)



		2

		Cyanide

		0.20 ppm



		3

		Arsenic

		5.0 ppm



		4

		Copper

		1.0 ppm



		5

		Lead

		1.0 ppm



		6

		Mercury

		0.05 ppm



		7

		Chromium

		1.0 ppm



		8

		Cadmium

		0.20 ppm



		9

		Barium

		100.0 ppm



		10

		Selenium

		5.0 ppm



		11

		Zinc

		10.00 ppm





Note:  Liquid products shall be tested as received.

1.9 Bidder shall supply the following analysis for information purposes for liquid products or solid products that will be converted into a liquid product for application purposes, when requested by Purchaser.  Testing of the following parameters will be done by the listed testing methodology as identified herein.  


· Ammonia - Nitrogen


· Total Kjeldahl Nitrogen


· Nitrate and Nitrite - Nitrogen


· Biological Oxygen Demand


· Chemical Oxygen Demand


· Frictional Analysis


· Toxicity Testing 


a. Rainbow Trout or Fathead Minnow  Toxicity Test


b. Ceriodaphnia Dubia Reproductive and Survival Bioassay


c. Selenastrum Capricornutum Algal Growth


2.
PRODUCT TESTING METHODS


2.1
TEST METHOD A – Concentration Percentage of Active Ingredient In Liquid Chemical Products


A.
Test Method

Atomic Absorption Spectrophotometry as described in “Standard Methods for the Examination of Water and Waste Water”, APHA-AWWA-WPCF


B.
Apparatus

Atomic Absorption Spectrophotometer


250, 500 ml Graduated Cylinders


2000 ml Beaker


100, 500, 1000 ml Volumetric Flasks


5, 10, 15, 20, 25, 30 ml Volumetric Pipets (Class A)


100 microliter Eppendorf Pipet


C.
Reagents


ASTM D 1193 Type II Distilled Water


1000 ppm Calcium Stock Solution 


1000 ppm Magnesium Stock Solution 


Concentrated Hydrochloric Acid (HCl)


Concentrated Nitric Acid (HNO3 )


Lanthanum Oxide (La2O3)


D.
Preparation of Lanthanum Chloride; Calcium Chloride and Magnesium Chloride Calibration Standards and Blanks; Quality Control Solutions; and Calcium Chloride and Magnesium Chloride Deicer Solutions.


1.
Preparation of 10% Lanthanum Chloride Stock Solution


In a 2000 ml beaker add 200 ml of distilled water to 117.28 g of Reagent Grade Lanthanum Oxide.  While stirring, very slowly add 500 ml of concentrated HCl (25 ml at a time). CAUTION!  This reaction is extremely violent.  Care should be taken so the solution does not overflow the beaker.  When the solution has cooled to room temperature, transfer to a 1000 ml volumetric flask and dilute to volume with distilled water. (Lanthanum Chloride is the Ionization Suppressant used in determining Calcium and Magnesium concentrations by Atomic Absorption).


2.
Calcium and Magnesium Chloride Calibration Standards


A.
Calcium


1. 100 ppm Calcium Stock Solution for Dilutions  


Pipet 10 ml of the 1000 ppm Calcium reagent solution into a 100 ml volumetric flask.  Using an Eppendorf pipet add 0.1 ml concentrated HNO3 acid and dilute to volume with distilled water.


2. Calcium Standards for Calibration (20, 25, 30 ppm) 


Pipet aliquot’s of 20, 25, and 30 ml of the above 100 ppm Calcium stock solution into three different 100 ml volumetric flasks.  Add 5 ml of the 10% Lanthanum Chloride solution to each flask before diluting to volume with distilled water.  The standard solutions should be prepared daily.


B.
Magnesium

1.
100 ppm Magnesium Stock Solution for Dilutions  


Pipet 10 ml of the 1000 ppm Magnesium reagent solution into a 100 ml volumetric flask.  Using an Eppendorf pipet add 0.1 ml concentrated HNO3 acid and dilute to volume with distilled water.


2.
Magnesium Standards for Calibration (10, 15, 20 ppm)  


Pipet aliquot’s of 10, 15, and 20 ml of the above 100 ppm Magnesium solution into three separate 100 ml volumetric flasks.  Add 5 ml of the 10% Lanthanum Chloride solution to each flask before diluting to volume with distilled water.  The standard solutions should be prepared daily.


3.
Blank Solution


Blank Solution for Calibration   Pipette 20 ml of 10% Lanthanum Chloride solution into a 100 ml volumetric flask and dilute to volume with distilled water.  The blank solution should be prepared daily.


4.
Quality Control Solutions


A.
Calcium Quality Control Check Weigh 0.6762 g pre-dried CaCO3 and place into a 1000ml volumetric flask.  Add 1 ml of concentrated HNO3 and dilute to volume with distilled water.  From this solution, pipette 10 ml into a 100 ml volumetric flask, add 5 ml of the 10% Lanthanum Chloride solution and bring to volume with distilled water.  This will be the working Quality Control Standard and have a value of 27.10 ppm Calcium.  (Note: The 27.10 ppm Calcium concentration is equal to a 30% brine concentration of Calcium Chloride based on a 2.5 gram sample size.)


B.
Magnesium Chloride Quality Control Check Weigh 1.5056g (nondried) MgCl2-6H2O and place into 1000 ml volumetric flask.  Add 1 ml of concentrated HNO3 and dilute to volume with distilled water.  From this solution, pipette 10 ml into a 100 ml volumetric flask, add 5 ml of the 10% Lanthanum Chloride solution and bring to volume with distilled water.  This will be the working Quality Control Standard and have a value of 18.00 ppm Magnesium.  Note:  (Note: The 18.00 ppm Magnesium concentration is equal to a 28.2% brine concentration of Magnesium Chloride based on a 2.5 gram sample size.)


E.
Preparation of Liquid Chemical Products Sample Solution


1
Solution A


a.
Weigh approximately 2.500 grams of the liquid chemical product into a tared 500 ml volumetric flask.  Record the sample weight to the nearest mg for final calculations.  Add l ml HNO3.  Rinse the neck of the volumetric flask with a slight amount of distilled water and allow the sample to digest for one hour. Dilute to volume with distilled water.  Label as solution A.


2.
Solution B (Working Chemical Product Solution)


a.
Pipette 5 ml of Solution A into a 100 ml volumetric flask.  Add 5 ml of 10% Lanthanum Chloride solution and dilute to volume with distilled water. Label as solution B (Dilution factor of 20). 


b.
Repeat Step 2 so that each chemical product sample has a duplicate working solution.


F.
Atomic Absorption Spectrophotometer Operation 


1.
Calcium 


a.
Set up the spectrophotometer (absorption) with the Calcium lamp using a wavelength setting of 422.4 nm, and a slit width of 0.2 nm.  An Air-Acetylene flame should be used with the 10 cm burner head set at a 450 angle.  The flame, burner, and instrument are to be optimized for best detection.


b.
Calibrate the instrument using the blank, 20 ppm, 25 ppm, and 30 ppm standards for Calcium.


c.
Run the Calcium Quality Control solution.  This result must be within plus or minus 0.20 ppm of the known 27.10 ppm concentration before proceeding. 


d.
Once the Quality Control solution is within allowable limits, run the chemical product samples and their duplicates and record the results.


e.
Run the Calcium Quality Control solution again to assure accurate results.


f.
Following the analysis calculate the percent concentration of the sample and the duplicate sample for each chemical product using the following formulas.  These test results must be repeatable within plus or minus 0.3% concentration of each other to be acceptable for reporting.  If the results are outside this allowable limit, perform the dilutions over and retest until the samples are repeatable within the 0.3% limit.


2.
Magnesium


a.
Set up the spectrophotometer (absorption) with the Magnesium lamp using a wavelength setting of 285.4 nm, and a slit width of 0.2 nm.  An Air Acetylene flame should be used with the 10 cm burner head set at a 450 The flame, burner, and instrument are to be optimized for best detection.


b.
Calibrate the instrument using the blank, 10 ppm, 15 ppm, and 20 ppm standards for Magnesium.


c.
Run the Magnesium Quality Control solution.  This result must be within plus or minus 0.15 ppm of the known 18.00 ppm concentration before proceeding.


d.
Once the Quality Control solution is within allowable limits, run the chemical product samples and their duplicates and record the results.


e.
Run the Magnesium Quality Control solution again to assure accurate results.


f.
Following the analysis calculate the percent concentration of the sample and the duplicate sample for each chemical product using the following formulas.  These test results must be repeatable within plus or minus 0.3% concentration of each other to be acceptable for reporting.  If the results are outside this allowable limit, perform the dilutions over and retest until the samples are repeatable within the 0.3% limit.


G.
Calculations


Calculations for CaCl2 base on a sample weighing 2.550 grams :


                                 (20)
   (500 ml)


Factor =       (110.99 CaCl2)(1%)(Dilution factor)(Initial vol.)   =   2.7692


                                     (40.08 Ca)   (10,000 ppm)


% CaCl2 =       (X ppm from AA)(Factor)

                                                            grams of sample


Example:          (28.20 PPM)(2.7692) =   30.6% CaCl2

                             2.5500 g chemical product


Calculations for MgCl2 base on a sample weighing 2.550 grams:

                                 (20)            (500 ml)  


Factor =         (95.211 MgCl2)(1%)(Dilution factor)(Initial vol.)  =     3.9173  


                                     (24.305 Mg)       (10,000 ppm)


    % MgCl2 =      (X ppm from AA)(Factor) 


                                  grams of sample  


Example:     (18.87 ppm)(3.9173)  = 29.0% MgCl2

                          2.5500 g chemical product

2.2
TEST METHOD B – Corrosion Rate As Conducted From The NACE Standard TM0169-95 (1995 Revision) As Modified By The Pacific Northwest States.


Products that are submitted to meet the Corrosion Rate Test and to have a Percent Effectiveness determined shall be tested according to the National Association of Corrosion Engineers (NACE) Standard TM0169-95 as modified by the PNS.  The PNS has modified this procedure so that the test procedure uses 30 ml of a 3% chemical product solution as received per square inch of coupon surface area for the corrosion test.  Corrosion inhibited chemical product must prove to have a Percent Effectiveness value of at least 70% less than Sodium Chloride (salt) to be acceptable.  


A.
Preparation of the Coupons


The coupons used are 1/2" (approximately 1.38 in. x 0.56 in. x 0.11 in.) flat steel washers displaying a density of approximately 7.85 grams per cubic centimeter.  (Note: No galvanized coupons are allowed to be used even after removing the zinc with acid.  Hot dipped galvanization creates a Fe-Zn metallurgical surface bond that changes the characteristics of the steel.   Coupons must meet ASTM F 436, Type 1, with a Rockwell Hardness of C 38-45.  Each coupon used in the test procedure is subjected to the following process to assure accuracy in test results.

 Wipe with suitable solvent to remove grease and oil.


 Examine each coupon for metallurgical abnormalities and reject those that are suspect to flaws.


 All coupons are tested for Rockwell Hardness of C 38-45; coupons having hardness outside of this range are rejected.


 Acceptable coupons are stamped for identification.


 Coupons are acid etched with 1 + 1 HCl for approximately 2 -3 minutes. 


 The coupons are then quickly rinsed with tap water, distilled water, wiped dried and placed in chloroform. 


 When the coupons are removed from the chloroform for use, they are place on a paper-lined tray (not touching each other) and allowed to air dry in a ventilated hood for a minimum of 15 minutes.


 Coupons are measured as specified.  (Note:  If latex gloves are not worn during measuring, the coupons should be rinsed again and dried as prescribe above prior to weighing.  This will remove any oils that may be transferred to the coupons.)


 Each coupon shall be weighed to a constant weight.  The constant weight shall be two consecutive weighings of each coupon within a minimum of 0.5 milligrams of each other. Removal of incidental flash rusting prior to weighing is not necessary. 


Three coupons are used in each chemical product solution and for the distilled water and Sodium Chloride control standards. 


B.
Measuring of the Coupons


The outside diameter, inside diameter, and the thickness of each coupon is measured twice at 90 degrees from each initial reading and the averages calculated for each measurement.  The averages are then used to calculate the surface area of each coupon with the following formula:



A = (3.1416/2)(D2 - d2) + 3.1416(t)(D) + 3.1416(t)(d)



Where

D
=
average outside diameter





d
=
average inside diameter





t
=
average thickness


Example:



A = (1.5708)(1.9044-0.3136) + 0.4768949 + 0.1935226



A = (1.5708)(1.5908) + 0.4768949 + 0.1935226



A = 2.4988286 + 0.4768949 + 0.1935226



A = 3.1692461 square inches (Total surface area of the coupon.) 



A = 3.17 square inches


C.
Preparation of the Solutions


ASTM D 1193 Type II distilled water is used to prepare each solution, blank, and control standard. The Sodium Chloride (NaCl) used to prepare the salt standard shall be of "ANALYZED REAGENT GRADE” quality.


A 3% solution of NaCl is prepared by weight, using the reagent grade salt and distilled water (W/V).


A 3% solution of each chemical product to be tested is prepared using distilled water to dissolve and or dilute the chemical product.  For liquid chemical products, three parts liquid chemical product (as received) is mixed with 97 parts distilled water to produce the test solution (V/V).  If the chemical product is a dry product, then the 3% solution is made by weight (W/V).  


All solutions including the distilled water blank are covered and allowed to sit a minimum of 12 hours to stabilize and reach equilibrium, ensure solubility and to account for any reactivity that may occur. 


D.
The Corrosion Test


Approximately 300 milliliters (actual volume is determined by the surface area of test coupons) of each solution as mixed with distilled water and is put into a 500 milliliter Erlenmeyer flask.  Each flask is equipped with a rubber stopper that has been drilled to allow a line to run through it.  The hole in the rubber stopper is 3-4 millimeters in diameter.  One end of the line is attached to a rotating bar and the other end of the line is attached to a plastic frame made to hold coupons inside the flask where three coupons are attached to each plastic frame. The rotating bar is controlled by an electric timer that lowers the bar for 10 minutes then raises the bar for 50 minutes out of the solution but still keeps the coupons inside of the flask for the entire duration of the test.  This allows the coupons to be exposed to the test solution 10 minutes of each hour.  The corrosion test is then run for 72 hours.  No agitation of the solution is made during the corrosion test. 


Corrosion tests are conducted at 21-23 degrees Centigrade.  The room temperature is to be recorded daily during the operation of the test.  The room temperature shall be taken with a calibrated thermometer located next to the corrosion-testing instrument.  The temperature readings will be used to help determine varying corrosion rates, at this time temperature readings will not be used to correct data.


E.
Cleaning of the Coupons


The coupons are removed from the solution after 72 hours.  The coupons are pre-washed under running tap water to remove any loosely adherent corrosion products.  They are then placed into glass beakers containing the cleaning acid, concentrated hydrochloric acid (HCL) containing 50 grams/liter SnCl2 (stannous chloride) and 20 grams/liter SbCl3 (antimony trichloride).  The two salts are added to the HCL to stop the reaction of the HCL with the steel once the rust or corrosion is removed. (Note:  The fumes given off by the acid during cleaning contain gases formed from the antimony and are extremely hazardous, this portion of the cleaning must be conducted under a ventilated hood.)


After 15 minutes of cleaning the coupons are removed from the cleaning acid, rinsed with tap water and then distilled water, and wiped with a cloth to clean any deposit from the coupons.  They are then returned to the cleaning acid and the procedure is repeated.  After cleaning the coupons are rinsed in chloroform, air dried, and weighed.


Each coupon shall be weighed to a constant weight.  The constant weight shall be two consecutive weighings of each coupon within a minimum of 0.5 milligrams of each other.


F.
Evaluation of Corrosion


The weight loss of each coupon is determined by subtracting the final weight from the original weight.  The corrosion rate for each coupon is expressed as mils penetration per year (MPY) by the following formula:


MPY = (weight loss (milligrams)) (534) / ((area) (time) (metal density))


OR


MPY = (weight loss (milligrams)) (534) divided by ((area) (time) (metal density)*)


(Density is 7.85 g/cc for steel*)


The final MPY value for each solution is determined by calculating an average of the three individual coupons.   Average MPY from this point forward will be referred to as only MPY of the solution being tested.  (Note: Wide variation of MPY of individual coupons inside the same flask typically indicates contamination of a coupon.  If variation of individual MPY is too great to determine consistent data the test should be run over again.  Typically coupon variation may run plus or minus 3 MPY.)

G.
Explanation


To put the information into perspective it is necessary to briefly recap the corrosion test process.  The corrosion value of the distilled water and the reagent grade sodium chloride is critical to this whole process.  These are the two base lines used to determine products acceptability in terms of corrosion value only.


In the table following the distilled water proved to have a corrosion value of 6.00 MPY.  The chart shows that the reagent grade sodium chloride has a corrected corrosion value of 45.00 MPY.  This means that the original corrosion value of the reagent grade sodium chloride and the distilled water (in a 3% solution) was 51.00 MPY.  That is, 6.00 MPY for the distilled water and 45.00 MPY for the reagent grade sodium chloride.   The 6.00 MPY value for the distilled water was subtracted from the original 51.00 MPY for the reagent grade sodium chloride and distilled water solution to arrive at the distilled water corrected value of 45.00 MPY for the reagent grade sodium chloride.


The corrosion value of 6.00 MPY for the distilled water is subtracted from the total MPY for each of the 3% solutions for each product tested.  When this calculation is completed for each product being tested the resulting value indicates the corrected corrosion value. 


According to criteria adopted by PNS; “Only corrosion inhibited chemical products that are at least 70% less corrosive than reagent grade sodium chloride may be used”.  To determine if a product is acceptable, take the corrected corrosion value of the reagent grade sodium chloride and multiply it by 30%.  In this case, 45.00 MPY multiplied by 30% equals 13.5 MPY which is the highest acceptable corrected corrosion value for any product in this test.  Any product in this test, that produces a MPY value higher than 13.5 MPY is rejected.  


H.
Negative Numbers


Some products actually end up with a negative number as their corrected MPY value.  A negative number is exceptionally good and it actually indicates that the product when mixed with distilled water in a 3% solution is less corrosive than distilled water.  


To show an example of a negative number note that in Table 1 the distilled water in this test had a corrosion factor of 6.00 MPY.  Also, note that the 3% solution of Wondermelt-A had a corrected corrosion value of -5.18 MPY.  To quickly repeat the math used to arrive at this negative number the 3% solution corrosion value of 1.18 MPY, had subtract from it the distilled water corrosion value of 6.00 MPY.  This resulted in the corrected MPY value of -5.18.  The larger the negative number, the better a product is in terms of corrosion inhibiting abilities.


I.
Reporting Results


Results shall be reported in Percent Effectiveness.  Percent values equal to or less than 30% are passing.  The distilled water corrected values of the chemical product and the salt are used to make this calculation.  The corrected value of the chemical product is divided by the corrected value of the salt; this value is then multiplied by 100 to give percent.


Example:
Magic Melter II has a corrected value of 10.15




Salt has a corrected value of 45.00


Therefore:
(10.15 / 45.00) X 100 = 22.6%
Pass




Acme Melter has a corrected value of 19.99


Therefore:
(19.99 / 45.00) X 100 = 44.4%
Fail


TABLE 1


CHEMICAL PRODUCTS CORROSION TEST RESULTS


ALL VALUES ARE DISTILLED WATER CORRECTED


		PRODUCT

		MILS/YEAR

		PERCENTAGE

		REMARKS



		*Super Stuff

		-0.03

		-0.07

		Good stuff.



		*Ice Melter

		0.035

		0.08

		Good



		*Magic Melter

		1.00

		2.22

		Smells good



		*Magic Melter II

		10.15

		22.55

		OK



		Acme Melter

		19.99

		44.42

		Nice appearance



		Acme Melter-1

		23.71

		52.69

		50%



		Wondermelt

		54.07

		120.16

		Very corrosive



		*Wondermelt -A

		-5.18

		-11.51

		Good corrosion protection



		Stuff

		17.00

		37.78

		not so good



		SALT

		45.00

		100.00

		



		Distilled Water

		6.00

		13.33

		





    * Acceptable product


NOTE:  The results used in the above table are for example only, and they are not firm numbers.  The MPY corrosion values of the distilled water and the reagent grade sodium chloride may vary from test to test.  

2.3
TEST METHOD C – Percent Total Settleable Solids and Percent Solids Passing A No. 10 Sieve


This test method is used to determine the amount of total settleable solids and the percent solids passing on the No. 10 sieve that are generated from a liquid chemical product when stored at a specified cold temperature without agitation. 


Settleable Solids for this procedure are typically formed from chemical precipitation, chemical crystallization, or by the dense settlement of any other components of the deicing product. 


Chemical precipitates are formed when specific chemical constituents within the liquid chemical product react together chemically. 


Chemical crystallization begins to form when a solution is cooled below its chemical saturation point.  Crystallization is the physical characteristic by which a liquid begins to turn to a solid. This physical characteristic is typically used to identify the freezing point of a liquid. This test will determine if the deicing solution can maintain its liquid state at the supplied concentration and at the specified testing temperature with no agitation. 


The settlement or separation of additional component(s) (i.e. inhibitors) of the product will be examined for the formation of a dense solid layer and the ability of the chemical product to maintain a non-stratified suspension without agitation. 


Total settleable solids will consist of all described parameters excluding soft settling stratification as outlined in the test methodology.


Percent Solids Passing on the No. 10 Sieve will be measured by subtracting the volume of solids retained on the sieve from the total sample volume. 


A.
Apparatus


1-Liter Plastic Graduated Imhoff Cone with bottom plug


ASTM E 11 No. 10 sieve


Rubber policeman


Graduated cylinder


Watch glass


Freezer 


B.
Test Method


Place 1000 ml of a well-mixed (non-diluted) liquid chemical product into a graduated one-Liter Imhoff cone.  Place this sample into a freezer, which has been precalibrated and stabilized to the correct specified temperature as established in each liquid chemical product category.  Cover the sample with a watch glass.  The sample shall remain in the freezer unagitated for a period of 168 hours.  Record the temperature of the freezer daily to assure proper testing temperature.  After 168 hours the sample is carefully removed from the freezer for testing.


1.
Total Settleable Solids


This test method will be used to determine if the liquid chemical product is usable and if it requires agitation.  It will determine the detrimental amount of settlement formed from chemical precipitation, chemical crystallization, or by the dense settlement of any other component(s) of the deicing product.


The formation of chemical precipitation and/or chemical crystallization above the prescribed limit is cause for rejection.  These characteristics are observed by a dense formation of precipitate and/or crystals in the cone. Various levels of crystallization may be present if the chemical product concentration is at or near its freezing point.


The settlement of other chemical product components that can produce a dense solid layer above the prescribed limit will be cause for rejection.  Stratification of material exhibited by phase separation or exhibiting a soft settlement is not to be interpreted as a dense solid layer. This type of separation is a result of the chemical product not staying homogenous through the test conditions.  Samples submitted that exhibit stratification but pass all other specifications will be passed and will be categorized as "Requires Agitation".


The time used to evaluate each sample should be kept to a minimum because as the deicing solutions warm the physical characteristics within the solution change


Remove the sample contained in the Imhoff cone from the freezer.  Determine readings as soon as possible because sample temperature begins to rise immediately after being removed.  Measure and record the volume of settleable solids using the calibrated gradations on the cone. (Note: If the settled matter contains pockets of liquid between large settled particles, estimate the volume of these and subtract them from the volume of settled solids.)


For transparent liquids the determinations are easily determined by directly reading the volume of the settleable solids in the bottom of the cone.


For liquids that are not clear due to hazy, cloudy or opaque solutions or to indefinite stratified Regions use the following method can be used. 


Determine and record the interface layer volumes of the inhibitor and the concentrated amount of material in the bottom of the cone.  


Determine if the settlement in the bottom portion of the cone is a dense formation or soft settling due to a phase separation.  This is done by using an eight-millimeter diameter solid glass rod of sufficient length to reach the bottom of the cone.  The rod diameter should allow the rod to be inserted to the bottom of the cone and large enough to be able to determine the slightest resistance. Gently insert the rod into the cone containing the product and gradually lower the rod to the bottom of the cone.  If resistance is such that the rod does not reach the bottom of the cone, mark the rod level at the top of the cone and remove it.  Place the rod on the outside of the cone with the mark even with the top of the cone. Read and record the volume gradation from the cone that corresponds to the tip of the rod.  This will represent the volume inside the cone where resistance was encountered in the product. This volume reading is to be interpreted as a dense settlement and must not exceed the specification limit.  If the rod goes completely to the bottom of the cone with no resistance record that no dense settlement was found. 


If stratification is present, gently hand stir the chemical product in a clockwise direction for 45 revolutions in one minute to see if the sample will re-homogenize.  Examine the chemical product again, with the light if necessary, to determine phase stratification interface levels remaining, if any.  Record new levels if present.  If no levels are detectable and the solution is returned to a homogenous state exhibiting no stratified layers the chemical product will be marked "Requires Agitation".  If levels of stratification are still present, mark as “Requires Extreme Agitation.” 


The total settleable solids volume shall consist of the accumulated amounts of chemical precipitation, chemical crystallization, and the dense portion of any other constituents.  The total settleable solids are reported in percent based upon the volume to volume (V/V) ratio of the settleable solids to the initial sample size. 


2.
Percent Solids Passing the 10 Sieve


This procedure must be conducted as fast as possible after determining the total settleable solids so that any frozen chemical crystalline materials are adequately evaluated.


Immediately after determining the total settleable solids inverted the cone (or remove the tip on some models) and pour the sample through an ASTM E 11 certified Number 10 sieve. The sieve should be kept in a mixture of ice and water to keep it cold before using and between samples.  Rinse the sieve with water to remove any traces of the previous sample prior to placing in the ice bath.  Before using the sieve briefly shake excess water from the sieve. The sample should be poured through one-quarter section of the sieve if possible to reduce the surface area from which the sample must be retrieved. The sample on the sieve is not rinsed or pushed through the sieve by any means. All material not flowing through the sieve is rubber policed from the sieve into a graduated cylinder and the volume measured and recorded. Rubber police only the side of the sieve the material was place on to pass through.  Material that is trapped in the mesh of the sieve and does not come loose on the face of the sieve is considered passing and is not included. This volume is subtracted from the total volume of the sample to calculate the sample volume passing. The solids passing the No. 10 sieve are reported in percent based upon the volume to volume (V/V) ratio of sample volume passing to the initial sample size. 


3.
CHEMICAL PRODUCT CATEGORIES

3.1
Chemical Product Category 1


Corrosion Inhibited


Liquid Magnesium Chloride Specifications


In addition to the General Specifications the following requirements shall also apply:


1.
Product must contain no less than 25% magnesium chloride. 


Test Method:
Number 1


2.
Weight per gallon will be established according to the specific gravity and percentage of magnesium chloride contained in the product bid as indicated by the bidder.


Test Method:
Number 2


3.
Product will contain the corrosion control inhibitor in quantities not less than those indicated by the bidder.  The finished deicing product, including corrosion inhibitors, must be completely accomplished at the original manufacturing plant location.  Post adding of corrosion inhibitors or any other ingredients and splash mixing is unacceptable after the product has left the original manufacturing plant.

Test Method:
Number 3 


4.
The pH must be 6.0 - 9.0


Test Method:
Number 4


5.
This chemical product shall not contain greater than 1.0% (V/V) Total Settleable Solids and shall have Ninety-nine percent (99.0%) of the Solids Passing through a Number 10 sieve after being stored at  -17.8(C +/- 1(C (0(F +/- 2(F) for 168 hours (Seven days).


Test Method:
Number 6

3.2
Chemical Product Category 2


Corrosion Inhibited


Liquid Calcium Chloride Specifications


In addition to the General Specifications the following requirements shall also apply:


1.
Product must contain no less than 25% calcium chloride. 


Test Method:
Number 1


2.
Weight per gallon will be established according to the specific gravity and percentage of calcium chloride contained in the product bid as indicated by the bidder.


Test Method:
Number 2


3.
Product will contain corrosion control inhibitor in quantities not less than those indicated by the bidder.  The finished deicing product, including corrosion inhibitors, must be completely accomplished at the original manufacturing plant location.  Post adding of corrosion inhibitors or any other ingredients and splash mixing is unacceptable after the product has left the original manufacturing plant.

Test Method:
Number 3


4.
The pH must be 6.0 - 10.0


Test Method:
Number 4


5.
This chemical product shall not contain greater than 1.0% (V/V) Total Settleable Solids and shall have ninety nine percent (99.0%) of the Solids Passing through a Number 10 sieve after being stored at  -29(C +/- 1(C (-20(F +/- 2(F) for 168 hours (Seven days).


Test Method:
Number 6


4.
TEST METHODS

Test Methods for PNS Product Categories

Test methods shall be as published by the Pacific Northwest Snowfighters (PNS) Association.  Reference PNS’s web site located at http://www.wsdot.wa.gov/fossc/maint/pns/htm/TEST_MET.htm.   The following test methods shall apply to all products supplied through this contract.  As test methods are revised or updated by PNS, they shall automatically apply to this contract.


4.1
Percent Concentration of Active Ingredient in the Liquid


Test Method: Atomic Absorption or Inductively Coupled Plasma Spectrophotometry as described in “Standard Methods for the Examination of Water and Waste Water”, APHA-AWWA-WPCF is acceptable.  Test Method “A” in Appendix “A” is used to determine percent concentration of Calcium Chloride or Magnesium Chloride by Atomic Absorption.   The operator should be aware that the high solids content of the samples can present special considerations when conducting the analysis.


4.2
Weight Per Gallon


Test Method: Specific Gravity by ASTM D 1429 Test Method A - Pycnometer at 20( C +/- 1( C.


4.3
Corrosion Control Inhibitor Presence and Concentration


Test Method:  The Materials Laboratory may use the test procedures provided by the bidder or manufacture for testing quantitative concentrations of additives.  These same tests can then be used to verify that materials being delivered are the same as those previously tested and approved in the bid process.


4.4
pH


Test Method:  ASTM D 1293 except a dilution shall be made of 1 part chemical product to 4 parts distilled water before attempting a reading.


4.5
Corrosion Rate


Test Method:  NACE Standard TM0169-95 (1995 Revision) as modified by PNS.  This procedure is listed as Test Method “B” in Appendix A.


4.6
Percent Total Settleable Solids and Percent Solids Passing a 10 Sieve 


Test Method:  This procedure is listed as Test Method “C” in Appendix A.


4.7
Total Phosphorus


Test Method:  Total Phosphorous as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.8
Total Cyanide


Test Method:  Total Cyanide as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.9
Total Arsenic, Barium, Cadmium, Chromium, Copper, Lead, Selenium and  Zinc.


Test Method:  Atomic Absorption Spectrophotometry or Plasma Emission Spectroscopy as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.  


4.10
Total Mercury


Test Method:  Cold Vapor Atomic Absorption Spectrophotometry as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.11
Milliequivalents OR “meq”


Test Method: This is a measure of the amount of unreacted base in the product.  “meq” means milliequivalents or the milligrams of acetic acid to neutralize 1 gram of unreacted base.  


Method for measuring unreacted base is a standard acid/base titration procedure.  A fixed volume of acid (30 ml of 0.1 N HCl) is added to 1 gram sample of CMA.  The excess acid is titrated with a standard base (0.1 N NaOH) to phenolphthalein endpoint, pH of 8.6.

4.12
Moisture Content Of Solid Chemical Products. 


Test Method:  According to ASTM   E 534


4.13
Gradation


Test Method:  Gradation shall be run according to ASTM D 632.  The sample size shall be a minimum of 300 grams and be hand shaken through each sieve until the sample has been adequately processed.  Caution:  Care should be used when running the gradation test, as the salt is very soft and can be resized by over shaking.  Salts that contain sticky organic matter inhibitors may require additional attention with a rubber policeman to insure that the sample passes the screens correctly as the sticky inhibitors will tend to clump up smaller particles of salt and prohibit them from being analyzed correctly.  


4.14
Visual Inspection and Field Observations. 


Test Method:  Visual inspection and field observations to assure that the material remains clean and free of extraneous matter, free from hard caking, does not segregate, and remains suitable for the intended purpose and as otherwise outlined in Section IV.  NOTE:  Purchaser may use any laboratory test method necessary to verify conclusions from visual inspections.

4.15
Toxicity Test


Test Method:  According to “Short-Term Methods for Estimating the Chronic Toxicity of Effluent and Receiving Waters to Freshwater Organisms”, Third Edition, EPA-600/4-91/002.


4.16
Ammonia - Nitrogen


Test Method:  Ammonia as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.17
Total Kjeldalh Nitrogen


Test Method:  Total Kjeldalh Nitrogen as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.18
Nitrate and Nitrite as Nitrogen


Test Method:  Nitrate and Nitrite as Nitrogen as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.19
Biological Oxygen Demand


Test Method:  Biological Oxygen Demand as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.20
Chemical Oxygen Demand


Test Method:  Chemical Oxygen Demand as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.21
Frictional Analysis


Test Method:  Frictional Analysis shall be conducted on products that have been applied at the prescribe application rate to a pavement surface within a sealed and controlled humidity chamber.  The frictional coefficient shall be measured on pavement surface as the humidity in the chamber is lowered and raised over the course of time.  The data shall show a plot of the humidity curve and a plot of the coefficient of friction curve over time.  The device that measures the friction coefficient shall be calibrated and certified prior to use on the sample analysis.


4.22
Insoluble Materials


Test Method:  ASTM E534 “Standard Test Methods for Chemical Analysis of Sodium Chloride”.  The method shall be modified by dissolving 100 grams of the sodium chloride sample into the prescribed volume and filtering the entire solution through a Whatman No. 541 (or equal), 125 mm diameter filter paper seated in a Buchner Funnel.


APPENDIX D  CONTRACTOR INFORMATION

1. Company Name: America West Environmental Supplies, Inc.


Address: P.O. Box 730


City: Pasco
State: Washington 
Zip: 99301


Phone: Toll free – (888) 547-5475 or (509) 547-2240
Fax: (509) 547-7861


Washington State Department of Revenue Registration Tax number: 601-606-239

Federal Tax ID No.: 91-1679715

2. Legal Status of the Bidder: Corporation: X

3. Bidder’s Authorized Representative:  (Reference Contract section 2.3)


Name: James E. Hand


Title: Owner


Phone: Toll free – (888) 547-5475 or (509) 547-2240
Fax: (509) 547-7861



E-mail: jim@america-west.net

4. Customer Service / Order Placement:


Company Name: America West Environmental Supplies, Inc.


Contact Person’s Name: Arlen Homer


Address: P.O. Box 730


City: Pasco
State: Washington 
Zip: 99301


Phone: Toll free – (888) 547-5475 or (509) 547-2240
Fax: (509) 547-7861


E-mail: dispatch@america-west.net

5. Sales Usage and Other Reports Contact Person:  (Reference Contract section 2.8)


Contact Person’s Name: Denise Burford


Phone: Toll free – (888) 547-5475 or (509) 547-2240
Fax: (509) 547-7861


E-mail: denise@america-west.net

6. Minority/Women Owned Business (MWBE): (Reference Contract section 6.5) No: X

7. Contractor Sales Representatives:

		Name

		Arlen Homer

		

		Name

		Dan Codd



		Address

		P.O> Box 730, Pasco, WA  99301

		

		Address

		6822 Gibralter, Anacortes, WA 98221



		Territory

		All WSDOT Regions

		

		Territory

		Western WSDOT Regions



		Phone

		Toll free – (888) 547-5475 or (509) 547-2240 or (509) 430-0626

		

		Phone

		(360) 588-9355 or (360) 391-2973





8. Purchasing Cooperative Members: Political Subdivision: Contractor agrees to sell the goods and services on this contract to political subdivisions which are members of the State of Washington Purchasing Cooperative (WSPC): Yes: X.

9. Dealer Authorization Letter: Upon request, Bidder can provide a current dated and signed authorization from the manufacturer/producer that the Bidder is an authorized distributor, dealer or service representative and is authorized to sell the manufacturer's/producer’s product.  (Reference section 4.2)

10. Payment Methods and Term:


Prompt Payment Discount and Payment Terms: 0% 20 days; Net 30 days.


Purchasing (charge) Cards accepted: No X.

11. Subcontractors/Trucking Transporters:  Bidders shall provide the following information, if applicable.  Where additional space is needed and/or where specifically requested, submit an attached letter.  (Reference section 4.13 of the Solicitation Document)

A.
Identify any subcontractors/trucking transporters that will participate in the fulfillment of contract requirements and briefly describe the nature of equipment/services to be performed.  Identify the anticipated dollar value of subcontractor’s participation.  Include federal tax identification (TIN) number.


Name: Harms Pacific Transport
Address: 3220 N. Glade Rd. Pasco, WA 99301

Anticipated value of participation: $250,000

Description of equipment/services: Fleet includes 31 stainless steel liquid tanker trailers and 31 tractors with several additional owner/operator’s units available as well.

12. Railroads:  Bidders shall provide the following information, if applicable.  Where additional space is needed and/or where specifically requested, submit an attached letter.  (Reference section 4.13 of the Solicitation Document)

A.
Identify any railroads that will provide freight transportation services in the fulfillment of contract requirements and briefly describe the shipping and receiving sites, and services to be performed.


Name: BNSF

Brief description: Carry railcars containing our raw material from the sources/suppliers (Luddington, MI and Seattle, WA) to our mixing / storage facility in Pasco, WA.

13. Terminal/storage:  Contractor has indicated below the warehouse, terminal or storage facility at which products will be stored prior to delivery to Washington destinations in performance of this contract in the event of contract award.  Discuss if different for different product order/delivery options.

		Name:

		Tidewater Terminal



		Address:

		671 Tank Farm Rd., Pasco, WA.



		Phone:

		(509) 547-7701



		Contact Person:

		Pat Jensen



		Discussion:

		Storage and offload facility only.  All orders handled by America West.





14. Product Information:

		Pacific Northwest Snow Fighters (PNS) Qualified Product List



		Categories

		Product Name and Manufacturer

		



		Category 2

		Corrosion Inhibited Calcium Chloride (Liquid)

		Geomelt C

America West Environmental Supplies, Inc.

		178 gallons/ton





15. Contractor’s ability to perform the contract:

A.
Management Resources:  Identify and describe the roll of key company management, sales and customer service personnel that will be involved in the performance of this contract in the event of contract award.


Dan Codd – Certified Trainer and Product Rep.

Arlen Homer – Operations, Marketing, Dispatch, Logistics and Quality Control

Denise Burford – Quality Control, Record Keeping and Order Desk

Doug Self – Transportation Services and Back-up Dispatcher

Jim Hand - Owner


B.
Bidder's Quality Assurance / Quality Control Program:  Describe in detail your firm's quality control / quality assurance program to assure the quality of the product.  Both the manufacturer's and Bidder's QA/QC program should be discussed.

Each batch of Geomelt C undergoes constant scrutiny to insure perfect product each and every time.  Samples are drawn and retained for each batch and truckload that leaves the facility.  These samples are recorded and tracked using the original order data.  America West uses Analytical Laboratories, Levelton Engineering, Agri-Check and our own in-house lab to keep a constant flow of data to monitor and improve our finished product.  We spot check our samples periodically throughout the season with a comprehensive series of tests to verify that all delivered product is up to specification as outlined by the PNS standards.

C.
Storage and Transportation Capabilities:  Describe your product warehousing/storage, and transportation capabilities (including number and availability of delivery trucks, number and availability of railcars) that will be used in the performance of this contract in the event of contract award.


Our main production and receiving facility is located at Tumwater Barge Lines Snake River Terminal in Pasco, Washington.  America West’s storage capacity at this facility is 1,400,000 gallons in 6 separate vessels and is served by Burlington Northern and Union Pacific Rail Roads.  Manufacturing is performed by terminal employees under the direction of America West personnel.  At this time, America West is contracted with Harms Pacific of Pasco for loads out of Pasco.  America West also has its own fleet consisting of 4 trucks and trailers as well as drivers that we utilize for local hauls and emergency back-up to support our contracted fleets.

D.
Performance Capabilities During Storm Events:  Describe your firm’s ability to provide quick response to orders prior to and during winter storm events, including: strategic location of product, alternative shipping arrangements, and available personnel plan.


America West is known for same day or next day delivery.  We are the only major supplier of liquid deicers that manufacturers it’s product inside the State of Washington which gives our WSDOT customers a tremendous advantage as they respond to weather events throughout the winter season.  With a combination of large storage capacity and trucking horsepower to spare at our disposal, to the best of our knowledge, America West has never had a late delivery.  Dow Calcium is our primary supplier and they are the biggest calcium producer in the world.  In addition to their massive fleet of railcars America West has leased 7 additional cars that are dedicated to hauling calcium to Washington year round.  All “Storm Troopers” (delivery drivers) are equipped with cell phones for constant communication or last minute rerouting requests and orientation meetings where they are versed on the important role they play in the process.  Jim Hand, Arlen Homer, Dan Codd and Doug Self are on call all winter to provide customer service and problem resolution.  Weekend duties are shared and alternated.  Finally, our Pasco office has a DTN Satellite Weather Center in the dispatch room so all personnel can monitor weather patterns and prepare accordingly.

E.
Ordering Capacity:  Describe you firm’s order: receiving, acknowledgment, tracking, invoicing, payment receiving, and order problem resolution program.

The History of a Field Order:

1. Field order is received in our Pasco office on our dispatch board.  B.O.L. is assigned and the order is placed in the delivery queue.


2. Appropriate carrier is notified via e-mail containing all pertinent information with a read receipt attached to assure a clean hand off.


3. Carrier dispatch replies by fax to America West with confirmation of order and an ETA for the load.


4. Customer is notified by America West with a confirmation of order and a delivery day and time.  This usually occurs within two hours of the time that America West receives the original field order.


5. The information remains on the dispatch board until the original weight slips and delivery comments with a signature are returned to America West by the contracted carrier.  Only then is the dispatch board cleared for invoicing.  This step is performed only by Denise or her assistant.


6. All orders are invoiced within 1-5 business days after the delivery has been made unless customer has made.  All payments and billing or invoicing questions are handled by Denise Burford in our accounting department.


APPENDIX E  WSDOT DELIVERY LOCATIONS AND STORAGE CAPACITIES

WSDOT REGION AND MAINTENANCE AREA MAPS
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WSDOT REGION AND MAINTENANCE AREA MAPS
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WSDOT Contacts at Regions


Region 1 Northwest Region (HQ Seattle) contact Linda Olson at 206-440-4104

Region 2 North Central Region (HQ Wenatchee) contact Todd Murren at 509-667-3023


Region 3 Olympic Region (HQ Tumwater) contact Kenneth Cohrs at 360-357-2645

Region 4 Southwest Region (HQ Vancouver, WA) contact Harry Speelman at 360-905-2286


Region 5 South Central Region (HQ Yakima) contact Elvira Loranz at 509-577-1611


Region 6 Eastern Region (HQ Spokane) contact Dave Thompson at 509-324-6075


		WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DELIVERY LOCATIONS AND STORAGE CAPACITIES BY REGION AND MAINTENANCE AREA



		Region 1 Northwest Region

(Includes the counties of:  Whatcom, San Juan, Skagit, Island, Snohomish and King)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Bellingham Maintenance Site


3920 Airport Way


Bellingham WA 98226

		21,000

		



		2

		MA 1

		Maple Falls Maintenance Site


7516 Mt. Baker Highway


Maple Falls WA

		15,000

		



		3

		MA 1

		Deming Maintenance Facility


4450 Valley HWY


Deming, WA 98244

		9,000

		



		4

		MA 1

		Alger-Bowhill  Maintenance Site


236 Interstate Hwy 5 SB. 


Bowhill WA

		6,000

		



		5

		MA 1

		Shuksan Maintenance Facility


14600 Mt. Baker Hwy


Glacier, WA 98247

		3,500

		



		6

		MA 2

		Heichel Maintenance Site


1500 North of SR 532 on 12th Avenue NW

		4,000

		



		7

		MA 2

		Hazel Maintenance Site


31509 SR 530 NE


Hazel WA

		4,000

		



		8

		MA 2

		Coupeville Maintenance Site, MA 2


476 Key Stone Hill Road.


Coupeville, WA  98239  (Whidbey Island)

		7,000

		



		9

		MA 2

		Mt. Vernon Maintenance Site, MA 2


4100 Cedardale Road 


Mt. Vernon WA

		7,000

		



		10

		MA 2

		Birdsview Maintenance Site


SR 20, MP 83.9, Approx. 200 yd. West of Cape Horn Road

		0

		



		11

		MA 2

		Sedro-Woolley Maintenance Facility


27434 SR 20


Sedro-Woolley, WA 98284

		0

		



		12

		MA 2

		Arlington Maintenance Site


521 South Olympic Street


Arlington WA

		1,600

		



		13

		MA 2

		Clinton (South Widbey IS)


SR 525 MP 9.06 SB


Clinton Wa

		0

		



		14

		MA 2

		Coal Creek (Sedro Woolley)


Maintenance Site


2544 SR 20, MP 70


Just East of Sims Road


27434 SR 20 Sedro-Woolley WA 98284 

SR 20 MP 70

		3,000

		



		15

		MA 2

		Swinomish Maintenance Site


SR 20, MP 50


Under Duane Berentson Bridge

		0

		



		16

		MA 2

		Newhalem Maintenance site


502 Newhalem St. 


Newhalem WA 98283 SR 20 MP 120

		4,000

		



		17

		MA 3

		Everett Maintenance Site


709 N Broadway


Everett, WA

		16,000

		



		18

		MA 3

		I-5 at Eastmont


SR 526 & I-5 Interchange MP 190 (4 miles south of Everett)

		200

		



		19

		MA 3

		Monroe Maintenance Site


14200 Cascade View Drive


Monroe WA

		10,000

		



		20

		MA 3

		Proctor Pit Site


SR 2 Mp 31.7 South side

		0

		



		21

		MA 3

		Skykomish


73930 N.E. Old Cascade Hwy.


Skykomish WA

		7,000

		



		22

		MA 3

		SR 9 @ US 2


MP 5 on SR 2 (interchange)

		200

		



		23

		MA 4

		Renton Maintenance Site


2740 NE 3rd

Renton WA 98058

		1,000

		



		24

		MA 4

		Enumclaw Maintenance Site


333 Griffin Avenue


Enumclaw WA 98022

		1,000

		



		25

		MA 4

		Kent Maintenance Site


26620 68th Avenue South


Kent WA 98032

		15,000

		



		26

		MA 4

		Greenwater Maintenance Site


59310 SR 410


Greenwater WA 98022

		15,000

		



		27

		MA 4

		Geneva Maintenance Site


3440 37th Ave. South


Auburn, WA 98003

		1,000

		



		28

		MA 4

		SB I-5 @ 188th 

188th off ramp Storage Site

		250

		



		29

		MA 5

		Preston Maintenance Site


29615 SE Preston Way (MP 22)


Issaquah WA 98027

		13,000

		



		30

		MA 5

		Spokane St Maintenance Site, MA 5


6th Avenue South


450 Spokane St. S. Seattle


Seattle WA

		6,500

		



		31

		MA 5

		Ballinger Maintenance Facility


1621 North 205th

Shoreline, WA 98133

		6,000

		



		32

		MA 5

		I-5 @ Lynwood


NB I-5 182.7 (Swamp Creek intersection)


Lynwood, WA

		0

		



		33

		MA 5

		SR 18 @ Maple Valley


Eastbound MP 17.5


Maple Valley, WA

		0

		



		34

		MA 5

		Northup


10833 Northup Way NE 


Bellevue, WA

		14,500

		



		Region 2 North Central Region


(Includes the counties of:  Okanogan, Ferry, Chelan, Douglas, and Grant)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Liberty on Blewett Pass (stockpile site)


ICP 250B M.P. 151.8 on SR 97

		300

		



		2

		MA 1

		Little Eva’s on Stevens Pass (stockpile site)


US 2 M.P. 81.7 North Side of Hwy

		0

		



		3

		MA 1

		Berne Maintenance Yard, MA 1, ICP# 2-0-025B, SR 2, MP 73, north side of highway

		10,000

		



		4

		MA 1

		Wenatchee District Site, MA 1, ICP# 2-0-025B


2830 Euclid Avenue, Wenatchee WA 98801


US 2 MP 119

		20,000

		



		5

		MA 1

		Chelan Maintenance Yard


SR 150, MP 9.6, SW side of highway

		17,000

		



		6

		MA 1

		Waterville Maintenance Yard


 SR 2, MP 149.5, SE side of highway

		10,000

		



		7

		MA 1

		Blewett Maintenance Site,


SR 97, MP 178.2, west side of highway 


US 2 MP178

		17,000

		



		8

		MA 1

		Leavenworth Maintenance Yard MA 1, ICP# 2-1-025A, SR 2, MP 99.5 Jct. W/Mill Street 


Leavenworth, WA

		10,000

		



		9

		MA 2

		Orando 


US 2 MP 139.63 @ SR 97 (Westside)


Orando, Wa

		10,000

		



		10

		MA 2

		Scenic 


US 2 MP 58.5

		0

		



		11

		MA 2

		Moses Lake Maintenance Site, 


SR 117, MP 50.98


Ram Road & Kittleson Road

		20,000

		



		12

		MA 2

		Ephrata Maintenance Site,


804 North Basin St 


SR 28, MP 48.3


Ephrata WA 98823

		10,000

		



		13

		MA 2

		George Maintenance Site, (Salt Storage Shed)


302 Sam Ave., George, WA


SR 90, Exit 149, Rt. 0.3 miles on Frontage Road,

		20,000

		



		14

		MA 2

		Othello Maintenance Site,


SR 26, MP 41, South side of highway


Othello, WA

		10,000

		



		15

		MA 2

		Vantage Stockpile Site, MA 2


SR 90, West Side of Columbia River Bridge, South of Highway

		20,000

		



		16

		MA 2

		Trinidad Stockpile Site, MA 2


SR 28, MP 21.25, South Side

		0

		



		17

		MA 2

		Omak Grade Site

SR155 Milepost 78.3 ICP #103B.

		0

		



		18

		MA 3

		Brewster Maintenance site 


SR 97 MP 259.14 ICP #202B.

		10,000

		



		19

		MA 3

		Twisp Maintenance Site,


SR 153, MP 30.4, (0.3 mile from SR 20), South Side of highway

		10,000

		



		20

		MA 3

		Tonasket Maintenance Site,


SR 97, MP 314.2, East Side of highway

		10,000

		



		21

		MA 3

		Coulee City Maintenance Site, MA 3, ICP# 2-3-348B, 


SR 2, MP 191.6, West Side of highway

		10,000

		



		22

		MA 3

		Electric City Maintenance Site,


SR 155, MP 23.8, West Side of highway


Electric City, WA

		13,000

		



		23

		MA 3

		Nespelem Stockpile Site, MA3


SR 155, MP 47.5

		0

		



		24

		MA 3

		Mansfield MA 3, ICP# 2-3-360B

SR 172, Milepost 22, 0.3 Mi. on 14th St NE

		10,000

		



		25

		MA 3

		Okanogan Maintenance Site, 


SR97 Milepost, South side of highway 


SR 97 MP 288.62

		10,000

		



		26

		MA 3

		Leahy Junction, (Salt Storage Shed),


SR 17 MP 118.7

		0

		



		27

		MA 3

		Goat Ranch Pit


State Route 20, MP 295 South side of highway

		0

		



		Region 3 Olympic Region


(Includes the counties of: Clallam, Jefferson, Grays Harbor, Mason, Kitsap, Thurston and Pierce)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Tacoma/Lakeview


11211 41st Ave SW 


Tacoma, WA 98499-4694

		10,000

		



		2

		MA 1

		Mottman


2120 RW Johnson Blvd SW 


Tumwater, WA 98512

		10,000

		



		3

		MA 1

		Alder Maintenance Yard

50025 Mountain Hwy E 


SR-7 MP 22, north side


Eatonville, WA 98328

		0

		



		4

		MA 1

		Willows


3150 S Meridian 


Puyallup, WA 98373

		0

		



		5

		MA 1

		Yelm Maintenance Shed


17526 Highway 507


Yelm,  WA  98597

		5,000

		



		6

		MA 2

		Port Orchard


8293 SE Spring Creek Rd.


Port Orchard, WA 98367-8192

		10,000

		



		7

		MA 2

		Shelton


W6033 Dayton Airport Rd 


Shelton, WA 98584


W 633 DAYTON-AIRPORT Road, Shelton, WA 98584

		16,000

		



		8

		MA 2

		Mount Walker Maintenance Site.


SR 101 MP 301.5 NE Side 301533 Hwy 101


Brinnon, WA 98320

		10,000

		



		9

		MA 2

		Lofall


SR 3 MP 56 Eastside 27080 Hwy 3 NW 


Poulsbo, WA 98370

		6,000

		



		10

		MA 2

		Belfair Pit Maintenance Site


25030 SR 3,


Belfair, WA

		6,000

		



		11

		MA 3

		Port Angeles


South “C” Street 


Port Angeles WA 98362-7456

		14,000

		



		12

		MA 3

		Forks Maintenance Facility


115 Industrial Center, Forks, SR-101 MP 193.2


Forks, WA 98331

		10,000

		



		13

		MA 3

		Discovery Bay Maintenance Facility 


SR101, MP 281.08, NW OF DISCOVERY BAY, 


281154 Hwy. 101, Port Townsend,WA 98368

		4,000

		



		14

		MA 3

		Sekiu Maintenance facility


SR112, MP 14, No Street Address,


Sekiu, WA

		4,000

		



		15

		MA 3

		Elwha Maintenance Site 


SR101, MP 238.76, North side


 No Street Address

		0

		



		16

		MA 3

		Heckleville

MP 281.15 US 101 @ Discovery Bay

		2,000

		



		17

		MA 4

		Aberdeen (Central Park Salt Storage Shed)


4801 Olympic Hwy., SR 12, MP 3.95 


Aberdeen, WA 98520-6922

		16,000

		



		18

		MA 4

		Elma Maintenance Site


28 Twidwell Rd, MP 21,79 Hwy 12


Elma, WA 98541


SR-12, MP 21.80, Left side, 15 Twidwell Road, Elma, WA 98541

		16,000

		



		19

		MA 4

		Amanda Park


SR 101, MP 128.22, LEFTSIDE, 6387 State Highway 101, 


Amanda Park, WA 98526

		12,000

		



		20

		MA 4

		Rock Candy Mountain 


SR8, MP 16.11, Right Side

No Street Address

		0

		



		21

		MA 4

		Copalis 


648 Copalis Beach Road


Copalis, WA 98535

		0

		



		22

		MA 4

		Bernard Creek Pit 


SR-101 at MP 92.5, Left side, no street address

		0

		



		Region 4 Southwest Region


(Includes the counties of:  Pacific, Lewis, Wahkiakum, Cowlitz, Clark, Skamania and Klickitat)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Vancouver Main Street Maintenance Facility


4100 Main Street


Vancouver, WA 98663

		20,000

		



		2

		MA 1

		Kelso Maintenance Site, 


2400 Talley Way 


Kelso WA

		12.000

		



		3

		MA 1

		Woodland Maintenance Facility


1610 Downriver Drive 


Woodland, WA  98674

		12.000

		



		4

		MA 1

		Washougal Maintenance Facility


35015 Sunset View Rd. 


Wash., WA

		10,000

		



		5

		MA 1

		Fargher Lake Maintenance Facility


36520 NE Lewisville HWY.


Fargher Lake, WA

		3,000

		



		6

		MA 1

		Mount St. Helens Maintenance Facility


11201Sediment Dam Road North,

SR 504, MP 21.08 (near Kid Valley)


Toutle, WA

		12,000

		



		7

		MA 2

		White Pass


Forest Service Road 1284, SR 12

		5,000

		



		8

		MA 2

		Morton Maintenance Site, 


130 Chapman Road (West Side)


SR 508, MP 31.29


Morton WA

		12,000

		



		9

		MA 2

		Toledo Maintenance Site, MA 2


1.5 miles east of I-5 on Toledo/Vader Rd


Toledo, WA  98591


385 Toledo Vader Rd

		10,000

		



		10

		MA 2

		Packwood Maintenance Site, MA 2, 


SR 12, Milepost 131


Packwood, WA


12898 US 12

		29,000

		



		11

		MA 2

		Chehalis Maintenance Site,


1411 Rush Road 


Chehalis WA

		40,000

		



		12

		MA 3

		Raymond Maintenance Site,


2680 Ocean Ave., 


SR 101, MP 56.1


Raymond, WA

		17,500

		



		13

		MA 3

		Naselle Maintenance Site,


SR 4, MP 4.94, North Side 


Naselle WA

		10,500

		



		14

		MA 3

		Cathlamet Maintenance Site, MA 3


SR 4 MP 36.4 South Side

Cathlamet, WA


286 E. SR 4

		5,200

		



		15

		MA 3

		McCormick Stockpile

North 5790 Pe Ell MP 26.3

		10,000

		



		16

		MA 4

		Satus Pass


2685 Highway 97


Goldendale, WA

		2,000

		



		17

		MA 4

		Goldendale Maintenance Site, 


1261 Scalehouse Road 


Goldendale WA

		10,000

		



		18

		MA 4

		Bingen Maintenance Site


SR 14, MP 66


Bingen, WA

		12,500

		



		19

		MA 4

		Mary Hill Salt Storage Site 


SR 14 MP 101.92 (south side)

Mary Hill, WA

		2,000

		



		20

		MA 4

		Stevenson Maintenance Site


SR 14, MP 43.1


Stevenson, WA

		5,000

		



		Region 5 South Central Region


(Includes the counties of:  Kittitas, Yakima, Benton, Franklin, Walla Walla, Columbia, Garfield and Asotin)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Camp Mason Maintenance Site, 


Exit 42 off I-90, Go South, Cross River, Shop on Right 


56500 SE Camp Mason Rd. 


North Bend, WA

		10,000

		



		2

		MA 1

		Easton Maintenance Site, 


2300 Railroad Street  


Exit 71, off I-90, Go South to Stop Sign, Turn Left, Shop on Right 


Easton

		10,000

		



		3

		MA 1

		Bullfrog Maintenance Shop


151 South Bullfrog Road 


Cle Elum, WA  98922

		15,000

		



		4

		MA 1

		Bullfrog Maintenance Facility


151 South Bullfrog Road 


Cle Elum, WA  98922

		0

		



		5

		MA 1

		Ellensburg Maintenance Site, 


749 Cascade Way 


Exit off I-90, go North into town on Cascade Way, Shop on Left on Cascade Way

		15,000

		



		6

		MA 1

		Rye Grass Maintenance Site


I-90, MP 126

		10,000

		



		7

		MA 1

		Hyak Interchange Maintenance Facility


I-90, MP 54, North side of Interstate


Snoqualmie Pass, WA

		20,000

		



		8

		MA 1

		Elk Heights Storage Site 


I-90 MP 93.5

		20,000

		



		9

		MA 1

		Vantage Maintenance Facility


I-90, MP 137, South side of Interstate


Vantage, WA

		20,000

		



		10

		MA 2

		East Selah Maintenance Facility


SR 82, Exit 29 to 900 East Selah Road 


Yakima

		20,000

		



		11

		MA 2

		Rimrock Maintenance Site,


771 SR 410, ¼ Mile West of SR 12/410 Jct.


5 Miles West of Naches 


Naches

		20,000

		



		12

		MA 2

		Toppenish Maintenance Site,


231 Fort Rd.


¼ Mile West of Intersection of SR 97 & Fort Road 


Toppenish WA

		20,000

		



		13

		MA 2

		Granger Maintenance Site, MA 2


Mile East of Intersection of SR 82 & SR 223 (Intersection of County Roads:  Wine Country 7 Beam Road)  Granger WA 


Beam Rd. & Yakima Valley Hwy.

		0

		



		14

		MA 2

		Cottonwood Maintenance Site, MA 2


SR 410, MP 99, 21 miles West of Naches 


17062 Hwy. 410  Naches

		0

		



		15

		MA 2

		Sulfur Creek 


SR 241 MP 0.45

		0

		



		16

		MA 3

		Prosser Maintenance Site,


SR 221 & 2385 Sales Yard Road 


½ Mile South of SR 22 & SR 221 Jct.


Prosser, WA

		20,000

		



		17

		MA 3

		Connell Maintenance Site, 


850 W. Hawthorne


SR 260, MP 6.9, ½ Mile North of SR 260 on Columbia Street 


Connell

		10,000

		



		18

		MA 3

		Bird House Maintenance Site, MA 3


SR 182, MP 207


2/10 Mile South of SR 182 on Kennedy Road 


(2 miles East of Interchange 82 & 182 MP 2.07, Birdhouse is around Richland)

		0

		



		19

		MA 3

		Locust Grove Maintenance Site,


SR 82, MP 114.22, 1/10 Mile East SR 82 at Locust Grove Road (1 mile East of Interchange 395 & SR82 MP114, Locust Grove is near Kennewick)

		0

		



		20

		MA 3

		Pasco Maintenance Facility


1816 North 4th Avenue


SR 182, MP 11.5


Pasco WA

		20,000

		



		21

		MA 4

		Wallula Stockpile Site,


SR 12, MP 308 ½ Mile East of SR 12 & SR 730 Jct.


Wallula, WA

		10,000

		



		22

		MA 4

		Walla Walla Maintenance Facility,


½ Mile off SR 12 at MP 340.54


North off Highway onto “G” Street to 1210 "G" Street  


Walla Walla, WA

		40,000

		



		23

		MA 4

		SR 124, SR 125 Stockpile Site, MA 4


SR 124 & 125 Jct., Approx. 1/8 Mile West on South Side of SR 124

		0

		



		24

		MA 4

		Dayton Maintenance Facility


529 W. Main Street 


SR 12, MP 366.5, South Side 


Western Edge of City of Dayton


Dayton, WA

		20,000

		



		25

		MA 4

		Delaney Stockpile Site, MA 4


SR 12, MP 381.2, South Side 


Approx. 13 Miles East of City of Dayton

		0

		



		26

		MA 4

		Dodge Jct. Stockpile Site, MA 4


SR 12, MP 390, North Side 


Approx. 12 Miles West of City of Pomeroy

		0

		



		27

		MA 4

		Pomeroy Maintenance Facility


SR 12, MP 402.8 on North side of highway


17 Falling Springs Road,


Pomeroy, WA

		20,000

		



		28

		MA 4

		Alpowa Stockpile Site 


#5404-004B on SR 12 MP 413, 8 Miles East of Pomeroy

		0

		



		29

		MA 4

		Clarkston Maintenance Facility


1501 Bridge Street  


SR 12, MP 432.6, South Side (First Building of SR 12 Entering the City of Clarkston) Clarkston, WA

		10,000

		



		30

		MA 4

		Anatone Maintenance Facility


SR 129, MP 17.4, West Side 


Approx. 25 Miles South of Clarkston


SR 129 and Mill Road, Anatone, WA

		10,000

		



		31

		MA 4

		Grand Rond River 


SR 129 MP 4.3

		0

		



		32

		MA 4

		Prescott Stockpile Site


1/8 Mile West of JCT SR 124 & SR 125

		10,000

		



		Region 6 Eastern Region


(Includes the counties of:  Stevens, Pend Oreille, Lincoln, Spokane, Adams and Whitman)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Spokane Maintenance Shed, MA 1


North 12223 SR 395


Spokane, WA

		20,000

		



		2

		MA 1

		Nine Mile Falls Pit Site, MA 1


0.3 miles West of MP 9.2 on SR 291


On Charles Road

		0

		



		3

		MA 1

		Newport Maintenance Shed, MA 1


SR 2, MP 334


Newport, WA

		10,000

		



		4

		MA 1

		Pines Maintenance Shed,


I-90 and Pines Rd., MP 291


Spokane Valley, WA

		20,000

		



		5

		MA 1

		Geiger Maintenance Shed,


Thorpe Rd., off of I-90


Spokane, WA

		20,000

		



		6

		MA 1

		4 Lakes Pit Site, MA 1,


SR 904, MP 16

		0

		



		7

		MA 1

		Tyler Pit Site, 


SR 904, MP 3, South side of road

		0

		



		8

		MA 1

		Penrith Pit Site


SR 2 MP 331, west side of road 


(Pit site is approximately 2 miles South of the city of Newport on SR2 and located to the right)

		10,000

		



		9

		MA 1

		Excelsior Pit Site 


SR 195 MP 88, southbound pit is on eastside of road

		0

		



		10

		MA 1

		Deep Creek Pit Site 


SR 2 MP 272, north side of road

		0

		



		11

		MA 1

		MP317 Pit Site (Shadow Valley)


SR 2 MP 317, eastside of road MP. 317. (Pit site is located on SR2, approximately 23 miles north of Spokane on the right side next to M. P. 317)

		0

		



		12

		MA 1

		USK Salt Shed


SR 211, MP 15

		0

		



		13

		MA 1

		Dennison Maintenance Site


SR 395, MP 176.57 at Dennison Road, West side

		0

		



		14

		MA 2

		Colfax Maintenance Area II, 43101,


SR 195 (M.P. 43.86),

Colfax, WA 99111

		18,000

		



		15

		MA 2

		Pullman Shed,


980 NW Davis Way, SR 270


Pullman, WA 99763

		18,000

		



		16

		MA 2

		Oaksdale


501 South Highway 27, SR 27, MP 35.96 


Oakesdale WA 99158

		9,000

		



		17

		MA 2

		Washtucna


SR 26, Jct with 261, Northside, N.W. 600 Main Street 


Washtucna WA 99371

		9,000

		



		18

		MA 2

		Rosalia


SR 195 3152 SR 271


Rosalia, WA 99170

		9,000

		



		19

		MA 2

		Dusty Stockpile Site


SR 127, MP 27.30

		0

		



		20

		MA 3

		Ritzville Maintenance Site,


804 W First Street, Ritzville, WA


SR 395 & I-90 Jct.

		30,000

		



		21

		MA 3

		Schrag Maitenance Site


I-90, MP 192  (Adjacent to NW Quadrant Schrag Interchange)


Ritzville

		0

		



		22

		MA 3

		Lind Maintenance Site


½ Mile East SR 395 and SR 21

		0

		



		23

		MA 3

		Sprague Maintenance Site,


SR 23 & I-90 Jct., on SR 23, North side of I-90

		21,000

		



		24

		MA 3

		Wilbur Airport Pit,


1187 AWilbur Airport Road East


SR 2, MP 220.2, (South Side)


½ Mile West of SR 2, & SR 21 Jct.

		21,000

		



		25

		MA 3

		Davenport Maintenance Site (liquid)


1407 Morgan Street, Davenport, WA  


Jct SR 2 & 25, Right on SR 25 for .01 mile, left on Sunset Highway ¼ mile to pit site 373B

		21,000

		



		26

		MA 3

		Odessa 


SR 21 at MP 55.5

		10,500

		



		27

		MA 3

		Lind Shed


I-90 & Mp 206.84


Lind, WA

		0

		



		28

		MA 4

		Colville Maintenance Site,


440 N. Hwy 395


SR 395, MP 229.9, East Side

		10,000

		



		29

		MA 4

		Republic Maintenance Facility, 


SR 21, South of Republic, MP 159.01 on West side of highway.

		10,000

		



		30

		MA 4

		Grouse Creek Maintenance Facility,


SR 395 and Roitz County Road, MP 196.78 on East side of highway.

		10,000

		



		31

		MA 4

		Ione Maintenance Facility


SR 31, MP 4.3 on East side of highway

		10,000

		



		32

		MA 4

		Orient Maintenance Facility


SR 395, MP 260.02 on West side of highway

		10,000

		



		33

		MA 4

		Hunters Maintenance Facility


SR 25, MP 42 on North side of highway

		10,000

		



		34

		MA 4

		Northport Maintenance Facility


SR 25, MP 113 on West side of highway

		10,000

		



		35

		MA 4

		Hall Creek Pit Site


SR 20, MP 309.6 on North side of highway

		0

		



		36

		MA 4

		Kettle Falls Jct. (Singers) Pit Site


SR 395 MP 239, south side of highway

		0

		



		37

		MA 4

		Sheep Creek Pit Site


SR 25 North MP 115.51, west side of highway

		0

		



		38

		MA 4

		Trout Lake Pit Site


SR 20 MP 337.2, north side of highway

		0

		





APPENDIX F  WSDOT PURCHASE TARGET VOLUMES

2008-2009 Winter Season Purchase Target Volumes for WSDOT (80% volumes are purchase commitments and 120% are supply commitments.)

		

		Category 2 -


Liquid Calcium Chloride



		Regions

		80%

		Target

		120%



		Northwest Region 1

		

		

		



		Region 1 Total Tons:

		1,260

		1,575

		1,890



		North Central Region 2

		

		

		



		Region 2 Total Tons:

		2,400

		3,000

		3,600



		Olympic Region 3

		

		

		



		Region 3 Total Tons:

		1,600

		2,000

		2,400



		Southwest Region 4

		

		

		



		Region 4 Total Tons:

		160

		200

		240



		South Central Region 5

		

		

		



		Region 5 Total Tons:

		240

		300

		360



		Eastern Region 6

		

		

		



		Region 6 Total Tons:

		1,640

		2,050

		2,460



		2008-2009 Winter Season Grand Total Tons

		7,300

		9,125

		10,950





APPENDIX G  PRICE SHEETS


		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		2 Corrosion Inhibited


Liquid Calcium Chloride 

		



		

		Product Bid: Geomelt C

		



		Order/Delivery Options

		3 Days

		7 Days

		

		



		WSDOT Region 1, Northwest

		

		

		

		



		Maintenance Area 1

		$221.00/ton

		$219.50/ton

		

		



		Maintenance Area 2

		$219.00/ton

		$217.50/ton

		

		



		Maintenance Area 3

		$211.00/ton

		$209.50/ton

		

		



		Maintenance Area 4

		$211.00/ton

		$209.50/ton

		

		



		Maintenance Area 5

		$209.50/ton

		$208.00/ton

		

		



		WSDOT Region 2, North Central

		

		

		

		



		Maintenance Area 1

		$203.00/ton

		$201.50/ton

		

		



		Maintenance Area 2

		$197.00/ton

		$195.50/ton

		

		



		Maintenance Area 3

		$204.50/ton

		$203.00/ton

		

		



		WSDOT Region 3, Olympic

		

		

		

		



		Maintenance Area 1

		$213.00/ton

		$211.50/ton

		

		



		Maintenance Area 2

		$217.50/ton

		$216.00/ton

		

		



		Maintenance Area 3

		$229.50/ton

		$228.00/ton

		

		



		Maintenance Area 4

		$221.50/ton

		$220.00/ton

		

		



		WSDOT Region 4, Southwest

		

		

		

		



		Maintenance Area 1

		$212.50/ton

		$211.00/ton

		

		



		Maintenance Area 2

		$206.00/ton

		$204.50/ton

		

		



		Maintenance Area 3

		$221.50/ton

		$220.00/ton

		

		



		Maintenance Area 4

		$221.50/ton

		$220.00/ton

		

		



		WSDOT Region 5, South Central

		

		

		

		



		Maintenance Area 1

		$197.50/ton

		$196.00/ton

		

		



		Maintenance Area 2

		$191.50/ton

		$190.00/ton

		

		



		Maintenance Area 3

		$189.00/ton

		$187.50/ton

		

		



		Maintenance Area 4

		$192.00/ton

		$190.50/ton

		

		



		WSDOT Region 6, Eastern

		

		

		

		



		Maintenance Area 1

		$201.00/ton

		$199.50/ton

		

		



		Maintenance Area 2

		$197.00/ton

		$195.50/ton

		

		



		Maintenance Area 3

		$197.00/ton

		$195.50/ton

		

		



		Maintenance Area 4

		$201.00/ton

		$199.50/ton

		

		



		

		

		



		Drop Shipment Charge for all Regions and Maintenance Areas:

		$125.00/drop
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1.
OVERVIEW


1.1
CONTRACT SCOPE


This contract is to supply snow and ice control products (principally: liquid magnesium chloride, liquid calcium chloride and solid road salt) to meet contract purchaser’s critical winter roadway maintenance programs.


1.2
CONTRACT SCOPE AND MODIFICATIONS

The State Procurement Office (OSP) reserves the right to modify this Contract by mutual agreement between the OSP and the Contractor, so long as such modification is substantially within the scope of the original Contract.  Such modifications will be evidenced by issuance of a written authorized amendment by the Contract Administrator.


1.3
RECITALS


The state of Washington, acting by and through the State Procurement Office (OSP), issued a Solicitation document (Invitation for Bid (IFB) dated May 8, 2008 and incorporated by reference), for the purpose of purchasing snow and ice control products in accordance with its authority under Chapter 43.19 RCW.


LTI, Inc. submitted a timely Response to the OSP’s Solicitation (incorporated by reference).

The OSP evaluated all properly submitted Responses to the above-referenced IFB and has identified LTI, Inc. as the apparently successful Contractor.


The OSP has determined that entering into a Contract with LTI, Inc. will meet Purchaser’s needs and will be in Purchaser’s best interest.


NOW THEREFORE, OSP awards to LTI, Inc. this Contract, the terms and conditions of which shall govern Contractor’s furnishing to Purchasers road salt (PNS Category 8 product) delivered to WSDOT Regions 1, 2, 3, 4 and 5.  This Contract is not for personal use.


IN CONSIDERATION of the mutual promises as hereinafter set forth, the parties agree as follows:


1.4
TARGET/ESTIMATED REQUIREMENTS

Based on past and projected target requirements for WSDOT and participating political subdivisions, we estimate that purchases through this contract will approximate $7,800,000.  ($7,800,000 State of Washington and unknown for participating political subdivisions).  Orders will be placed on an as needed basis and actual order quantities will vary based on winter weather roadway maintenance requirements.  However, WSDOT has identified a target purchase quantity for each product category by WSDOT Region and has committed to purchase at least 80% of the target quantity.  (Reference Appendix F WSDOT Purchase Target Volumes)

1.5
CONTRACT TERM

The term of the Contract resulting from this Solicitation shall be from date of award (last signature) to June 30, 2010 with the option to extend for additional term(s) or portions thereof.  Such extensions shall be offered at the sole discretion of the OSP and will be subject to mutual agreement.  The total contract term may not exceed six (6) years unless an emergency exists and/or special circumstances require a partial term extension.  The state reserves the right to extend with all or some of the Contractors, solely determined by the state.

1.6
PURCHASERS

The resulting contract is for use by all members of the Washington State Purchasing Cooperative (WSPC) including where applicable:  State Agencies, Institutions of Higher Education, and Political Subdivisions.  However, the primary purchaser shall be the Washington State Department of Transportation (WSDOT).

While use of the contract by Political Subdivisions that are members of the WSPC is optional, the Office of State Procurement encourages them to use state contracts.  Their use of the contracts may significantly increase the purchase volume.  Unless the political subdivision has their own contract with the Contractor, or the order specifically states that it is not intended to reference the state contract, the order shall be accepted and processed by the Contractor under the terms, conditions and pricing of this contract.  The Office of State Procurement accepts no responsibility for orders or payment by WSPC members.

A list of WSPC members is available at http://www.ga.wa.gov/PCA/SPC.htm. 


2.
CONTRACT ADMINISTRATION

2.1
OSP CONTRACT ADMINISTRATOR

The OSP shall appoint a single point of contact that will be the Contract Administrator for this Contract and will provide oversight of the activities conducted hereunder. The Contract Administrator will be the principal contact for Contractor concerning business activities under this Contract. The OSP will notify Contractor, in writing, when there is a new Contract Administrator assigned to this Contract.

2.2
ADMINISTRATION OF CONTRACT


GA will maintain Contract information and pricing and make it available on the GA web site.  The Contract prices are the maximum price Contractor can charge.  The Contractor may also offer volume discounts to Purchasers.


A Contractor may propose a revision to its offerings to reflect changed Products appropriate to the scope of the Contract, and may propose such new Products with associated prices to the GA Contract Administrator for approval. Contract Administrator has the sole discretion in approval of addition of revised offerings and pricing.  New or changed Products proposed by Contractor must meet the requirements established in this solicitation document or subsequent revisions.  If approved by GA, the new Products will be added to the Contract by written amendment.


For the term of the Contract, pricing for all Products will be no greater than the prices quoted in the Bidder’s Response.  If, however, during any term of the Contract lower prices and rates become effective for like quantities of Products under similar terms and conditions, through reduction in Manufacturer’s or Contractor’s list prices, promotional discounts, or other circumstances, Purchasers must be given immediate benefit of such lower prices and rates.

2.3
CONTRACTOR SUPERVISION AND COORDINATION

Contractor shall:

1. Competently and efficiently, supervise and coordinate the implementation and completion of all Contract requirements specified herein; 


2. Identify the Contractor’s Representative, who will be the principal point of contact for the OSP Contract Administrator concerning Contractor’s performance under this Contract.

3. Immediately notify the Contract Administrator in writing of any change of the designated Contractor’s Representative assigned to this Contract; and 


4. Violation of any provision of this paragraph may be considered a material breach establishing grounds for Contract termination.


Be bound by all written communications given to or received from the Contractor’s Representative.

2.4
POST AWARD CONFERENCE

The contractor may be required to attend a post award conference scheduled by the Procurement Coordinator to discuss contract performance requirements.  The time and place of this conference will be scheduled following contract award.

2.5
CONTRACT MANAGEMENT

Upon award of this contract, the Contractor shall:


1. Review the impact of the award and take the necessary steps needed to ensure that contractual obligations will be fulfilled.


2. Promote and market the use of this contract to all authorized contract Purchasers.


3. Ensure that those who endeavor to utilize this contract are authorized Purchasers under this Contract.


4. At no additional charge, assist Purchasers in the following manner to make the most cost effective, value based, purchases including, but not limited to:


a) Visiting the Purchaser site and providing Purchaser with materials/supplies/equipment recommendations.


b) Providing Purchasers with a detailed list of contract items including current contract pricing and part numbers.


5. The contractor shall designate a customer service representative who will be responsible for addressing Purchaser issues including, but not limited to:


a) Logging requests for service, ensuring repairs are completed in a timely manner, dispatching service technicians, and processing warranty claim documentation.


b) Providing Purchasers with regular and timely status updates in the event of an order or repair fulfillment delay.


6. Acting as the lead and liaison between the manufacturer and Purchaser in resolving warranty claims for contract items purchased.


2.6
CHANGES

Alterations to any of the terms, conditions, or requirements of this Contract shall only be effective upon written issuance of a mutually agreed Contract Amendment by the Contract Administrator.  However, changes to point of contact information may be updated without the issuance of a mutually agreed Contract Amendment.

2.7
STATEWIDE VENDOR PAYMENT REGISTRATION

Contractors are required to be registered in the Statewide Vendor Payment system, prior to submitting a request for payment under this Contract.  Purchasers who are Washington state agencies require registration to be completed prior to payment.


The Washington State Office of Financial Management (OFM) maintains a central contractor registration file for Washington State agencies to process contractor payments.  


To obtain registration materials go to http://www.ofm.wa.gov/accounting/vendors.asp the form has two parts; Part 1 is the information required to meet the above registration condition.  Part 2 allows the state to pay invoices electronically with direct deposit and is the state’s most efficient method of payment and you are encouraged to sign up for this form of payment.


2.8
SALES & SUBCONTRACTOR REPORTS

The Contractor shall provide a Sales and Subcontractor Report to the Office of State Procurement on a quarterly basis in the electronic format provided by the Office of State Procurement at: https://fortress.wa.gov/ga/apps/CSR/Login.aspx.

Reports must be submitted electronically within thirty (30) days after the end of the calendar quarter, i.e., no later than April 30th, July 31st, October 31st and January 31st.

2.9
OTHER REQUIRED REPORT(S)

All reports required under this contract must be delivered to the Contract Administrator.  However, deliveries to WSDOT locations may also have to be reported to WSDOT representative.

Monthly Contract Activity Reports: Contractor shall provide monthly volume/sales reports for each delivery location supplied through this contract.  Monthly Contract Activity Reports are due by the l5th of following month.  Contractor shall supply the report in Microsoft Excel spreadsheet format as supplied by the OSP.  Monthly reports are to be e-mailed to the State Procurement Officer and WSDOT designated representative.  When there is no sales activity in a given month, then the Contractor is not required to submit a Monthly Contract Activity Report.  Reports shall provide information in the following specific information:


· Product Purchased


· Delivery Region, Maintenance Area, Specific Location


· Order/Delivery Option (i.e. 3 day, 7 day, and 30 day)


· Date ordered


· Date and Quantity delivered


· Total dollar amount for the month


· Year to Date total volume and dollar amounts


Additional reports may be required by the SPO to obtain information needed for bid design, contract negotiation, or any other SPO determined need.

2.10
WASHINGTON’S ELECTRONIC BUSINESS SOLUTION (WEBS)

Contractor shall be registered in the Contractor registration system, Washington’s Electronic Business Solution (WEBS) www.ga.wa.gov/webs, maintained by the Washington State Department of General Administration.  Contractors already registered need not re-register.  It is the sole responsibility of Contractor to properly register with WEBS and maintain an accurate Contractor profile in WEBS.


3.
PRICING


3.1
PRICE PROTECTION

During the contract period, any price declines at the manufacturer’s level or cost reductions to contractor shall be reflected in a reduction of the contract price retroactive to the date the price decline or cost reduction was available to the contractor.


During the term of this contract, should the contractor enter into pricing agreements with other customers providing greater benefits or lower pricing, contractor shall immediately notify the Procurement Coordinator and amend this contract to provide similar benefits and pricing to the contract Purchasers if the pricing agreements with other customers offer similar usage quantities and similar conditions impacting pricing.  Such notification shall include relevant provisions and details of the pricing agreements or contracts necessary to enable the OSP to fully evaluate the greater benefits or lower pricing provided under those agreements or contracts.  In addition to contractor amending this contract to reflect the greater benefits or lower pricing provided in other pricing agreements or contracts, contractor shall apply the related greater benefits or lower pricing retroactively to the date of such pricing agreements or contracts for all purchases under this contract.


3.2
NO ADDITIONAL CHARGES

Unless otherwise specified in the Solicitation, no additional charges by the Contractor will be allowed including, but not limited to: handling charges such as packing, wrapping, containers, reels; or the processing fees associated with the use of credit cards.  Notwithstanding the foregoing, in the event that market conditions, laws, regulations or other unforeseen factors dictate, at the Contract Administrators sole discretion, additional charges may be allowed.


3.3
PRICE ADJUSTMENTS

All bid/contract pricing is for product delivered to any designated delivery location within the State of Washington, as identified herein.  The following three elements of total delivered product price shall be managed as follows:


3.3.1
Price of Product:  The portion of the Bidder’s bid price to cover the cost of product purchased from the manufacturer shall remain firm and fixed for at least 365 calendar days after the effective date of the contract.  Thereafter, adjustments in the price of the product will be at the discretion of the Contract Administrator and shall:

A.
Be the result of increases incurred after contract commencement date.


B.
Not produce a higher profit margin than that determined at the time of bid submission.


C.
Clearly identify the items impacted by the increase.


D.
Be filed with the Contract Administrator a minimum of 30 calendar days before the effective date of proposed increase.


E.
Be accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.


F.
Any change in pricing will remain firm and fixed for at least 365 calendar days after the effective date of a price change.


G.
During the contract period, any declines in the price of the product at the manufacturer's level or cost reductions to Contractor shall be reflected in a reduction of the contract price retroactive to Contractor's effective date.


However, for orders that exceed 120% of the “target” purchase quantity, than the above procedure would not be required to adjust the product price for the balance of the season’s orders.  (Reference Appendix F WSDOT Purchase Target Volumes)

3.3.2
Price for Rail Freight:  After the effective date of the contract and during the contract period, the Contractor’s purchase cost for rail freight service (including fuel surcharges) from the manufacturer to the Contractor’s storage facility shall be allowed to change only on a direct cost pass-through-basis at the discretion of the Contract Administrator, provided the Contractor:


A.
Notifies the Contract Administrator in writing a minimum of 30 calendar days before the effective date of proposed increase and the approved change shall be effective the 1st day of the following month.


B.
The notification is accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.  The U.S. Department of Labor, Bureau of Labor Statistics, Producer Price Index identified below may be used as a guide to monitor and assess the reasonableness of cumulative rail price adjustments.


C.
During the contract period, any declines in the cost of rail freight to Contractor shall be reflected in a reduction of the contract price retroactive to the effective date of the change.


		U.S. Department of Labor
Bureau of Labor Statistics



		Series Id:  PCU482---482---
Industry:   Rail transportation
Product:    Rail transportation
Base Date:  9612



		Year

		Jan

		Feb

		Mar

		Apr

		May

		Jun

		Jul

		Aug

		Sep

		Oct

		Nov

		Dec

		Annual



		1998

		101.8

		101.8

		101.6

		101.7

		101.7

		101.7

		101.7

		101.7

		101.8

		101.7

		101.5

		101.5

		101.7



		1999

		101.0

		101.0

		100.9

		101.0

		101.5

		101.4

		101.4

		101.4

		101.6

		101.6

		101.6

		101.6

		101.3



		2000

		102.1

		102.1

		102.2

		102.1

		102.3

		102.6

		102.6

		102.7

		102.9

		103.2

		103.5

		103.4

		102.6



		2001

		103.9

		103.8

		104.0

		103.7

		103.8

		104.0

		104.1

		104.2

		105.6

		105.8

		105.7

		105.8

		104.5



		2002

		106.2

		106.3

		106.3

		106.3

		106.5

		106.6

		106.8

		106.6

		106.7

		106.8

		107.1

		107.1

		106.6



		2003

		107.3

		107.5

		108.3

		109.1

		108.7

		109.2

		109.2

		109.1

		109.3

		109.4

		109.4

		109.6

		108.8



		2004

		110.5

		110.7

		111.5

		111.8

		112.3

		112.6

		113.3

		113.5

		114.7

		115.6

		116.4

		117.6

		113.4



		2005

		118.3

		118.4

		119.9

		121.1

		124.3

		124.8

		124.9

		126.2

		127.8

		130.6

		133.0

		133.1

		125.2



		2006

		131.9

		131.2

		133.0

		133.3

		134.9

		137.3

		138.9

		139.1

		139.5

		139.4

		136.8

		135.5

		135.9



		2007

		136.1

		136.8

		135.5

		136.7

		138.1

		141.0

		140.9

		142.6

		144.1

		144.7

		146.5

		148.4(P)

		140.6(P)



		2008

		153.1(P)

		152.3(P)

		153.0(P)

		 

		 

		 

		 

		 

		 

		 

		 

		 

		 



		P : Preliminary. All indexes are subject to revision four months after original publication.





Above table may be found on the internet as follows:


· enter the following website - http://www.bls.gov/ 


· Under “Inflation & Consumer Spending”, select “Produce Price Indexes” or enter - http://www.bls.gov/ppi/home.htm


· Under “Create Customized Tables (one screen)”, select “Industry Data” or enter - http://data.bls.gov/PDQ/outside.jsp?survey=pc


· In the first table titled “Select an Industry”, scroll down and select 482--- Rail transportation; in the second table 482---482 Rail transportation will be highlighted in blue


· Then select “Get Data” next to the “3”


· Then a current publication of the above table will appear.


3.3.3
Price Adjustment for Trucking Services:  After the effective date of the contract and during the contract period, the impact of changes in the market price of diesel fuel on trucking transportation charges shall be reflected in changes in the contract price of all products purchased through this contract.  This adjustment in contract product purchase price shall be made effective on the first (1st) day of the month following the change in the reference price of the fuel and shall be applicable at the time of order placement.


A.
All contract price adjustments shall be based solely on the change in the Spokane, Washington, contract average rack price for ultra low sulfur #2 diesel fuel as reported in the publication, Oil Price Information Service (OPIS).  This publication is published daily by United Communication Group, 11300 Rockville Pike, Suite 1100, Rockville, MD 20852, USA (telephone number for Subscriptions (800) 275-0950, ext. 2461).  No other price change method or other publication shall be considered.


B.
Beginning with the date of bid opening and the sixteenth (16th) calendar day of that or the following month (depending on the actual date of bid opening), and the 16th calendar day of each month thereafter, the contract average city price of the reference diesel fuel in Spokane shall be compared and the amount of change shall be reflected in a change in the delivered contract product price.  However, if the sixteenth calendar day falls on a weekend or is a holiday, then the next business day that OPIS publishes the Spokane diesel reference price shall apply.

C.
The amount of the per gallon price change shall be reflected in a change in the contract delivered product price.  Specifically, if the per gallon price of the fuel increases/decreases (rounded to the whole cent), then the contract delivered product price shall reflect a corresponding change of $0.02/ton for each $0.01/gallon fuel price change.  However, the change in the contract price may be adjusted periodically to accommodate price rounding errors/adjustments that may accumulate.

Example #1, if the price of the reference diesel fuel on the date of bid opening (assume 18th day of the month is $3.50/gallon (as reported by OPIS) and the price on the 3rd calendar day of that month (as reported by OPIS) is $3.65/gallon, then this change would be an increase of $0.15/gallon and the corresponding bid price for all contract products would increase by $0.30/ton effective the first calendar day of the following month.


Example #2, if the price of the reference diesel fuel on the 16th day of the reference month was $3.60/gallon (as reported by OPIS) and the price on the 16th calendar day of the following month is $3.45/gallon, this change would be a decrease of $0.15/gallon and the corresponding price for all contract products would decrease by $0.30/ton effective the first calendar day of the following month.


Contract price adjustments to accommodate changes in the reference price of diesel fuel shall be handled as administrative changes to the contract not requiring the processing of a formal contract amendment document.

3.3.4
80% - 120% Purchase Commitments:


A “target” purchase quantity has been identified for each specified PNS Product Category by WSDOT Region for the upcoming winter maintenance season.  (Reference Appendix F WSDOT Purchase Target Volumes)  WSDOT at the Region level would then commit to purchase no less than 80% of this target quantity and the Contractor would be responsible for supplying no more that 120% of the target quantity.  However, if the Contractor supplies the same product to more than one WSDOT Region, then quantities of all awarded regions may be aggregated to determine the 80% minimum purchase quantity and/or the 120% maximum supply quantity.

Target purchase quantities may be adjusted annually between April 1st and June 30th based on WSDOT’s assessment of program and product requirements for the upcoming winter maintenance season.  These adjusted quantities may be used by mutual agreement should the contract be extended for an additional period of time.


Target purchase quantities and purchase commitments do not apply to orders placed by participating political subdivision cooperative members.  However, contract prices shall apply to such orders.


3.3.5
After Season Price Reductions: Contractor may offer and the state may accept an additional price discount for end of season purchases.  Such orders would likely be placed for product delivered after April 1st and the purchaser would inventory the product until the start of following winter maintenance season.

3.3.6 Price for Ocean Freight: The Bidder’s bid price to cover the cost of ocean freight service (including any fuel or other surcharges) from the manufacturer to the Contractor’s storage facility shall remain firm and fixed for at least 365 calendar days after the effective date of the contract.  Thereafter, adjustments in the contract price shall be allowed to change only on a direct cost pass-through-basis at the discretion of the Contract Administrator, provided the Contractor:


A.
Notifies the Contract Administrator in writing a minimum of 30 calendar days before the effective date of proposed increase and the approved change shall be effective the 1st day of the following month.


B.
The notification is accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.  The U.S. Department of Labor, Bureau of Labor Statistics, Producer Price Index identified below may be used as a guide to monitor and assess the reasonableness of cumulative deep sea freight transportation price adjustments.


C.
During the contract period, any declines in the cost of deep sea freight to Contractor shall be reflected in a reduction of the contract price retroactive to the effective date of the change.


		Series Id:  PCU483111483111
Industry:   Deep sea freight transportation
Product:    Deep sea freight transportation
Base Date:  8806



		Year

		Jan

		Feb

		Mar

		Apr

		May

		Jun

		Jul

		Aug

		Sep

		Oct

		Nov

		Dec

		Annual



		1998

		111.9

		111.2

		109.8

		109.2

		117.9

		119.6

		122.4

		122.3

		122.6

		120.1

		118.5

		115.3

		116.7



		1999

		115.1

		115.1

		114.5

		114.4

		140.0

		146.4

		145.0

		144.8

		145.4

		142.7

		142.9

		141.7

		134.0



		2000

		141.7

		141.9

		143.2

		145.4

		160.5

		161.4

		162.6

		164.7

		165.7

		164.8

		158.5

		159.8

		155.8



		2001

		162.5

		164.2

		162.8

		158.6

		171.1

		170.9

		183.1

		182.7

		184.2

		182.6

		172.5

		171.7

		172.2



		2002

		170.9

		170.6

		169.7

		167.6

		176.7

		185.4

		188.8

		188.7

		198.9

		202.9

		204.0

		205.8

		185.8



		2003

		207.8

		201.0

		201.1

		199.8

		223.6

		223.7

		233.5

		233.6

		233.6

		233.7

		223.9

		223.8

		219.9



		2004

		220.5

		220.6

		222.1

		223.9

		224.3

		224.0

		226.8

		227.7

		229.8

		229.9

		230.7

		230.7

		225.9



		2005

		230.9

		230.6

		232.0

		233.3

		229.6

		231.4

		232.2

		232.6

		232.9

		233.0

		233.1

		231.3

		231.9



		2006

		231.3

		231.4

		235.1

		234.5

		235.9

		233.7

		233.1

		233.1

		233.1

		233.5

		232.8

		231.8

		233.3



		2007

		231.8

		227.8

		228.0

		228.0

		227.5

		226.6

		231.4

		231.4

		231.4

		233.2

		231.3

		231.3

		230.0



		2008

		231.3(P)

		234.0(P)

		235.4(P)

		238.8(P)

		 

		 

		 

		 

		 

		 

		 

		 

		 



		P : Preliminary. All indexes are subject to revision four months after original publication.





Above table may be found on the internet as follows:


· enter the following website - http://www.bls.gov/ 


· Under “Inflation & Consumer Spending”, select “Produce Price Indexes” or enter - http://www.bls.gov/ppi/home.htm


· Under “Create Customized Tables (one screen)”, select “Industry Data” or enter - http://data.bls.gov/PDQ/outside.jsp?survey=pc


· In the first table titled “Select an Industry”, scroll down and select 483111--- Deep sea freight transportation; in the second table 483111483111 --- Deep sea freight transportation will be highlighted in blue


· Then select “Get Data” next to the “3”


· Then a current publication of the above table will appear.


4.
CONTRACTOR QUALIFICATIONS AND REQUIREMENTS

4.1
ESTABLISHED BUSINESS

Prior to commencing performance, or prior to that time if required by the OSP, law or regulation, Contractor must be an established business firm with all required licenses, fees, bonding, facilities, equipment and trained personnel necessary to meet all requirements and perform the work as specified in the Solicitation.  Contractor shall maintain compliance with these requirements throughout the life of this contract.


The OSP reserves the right to require receipt of proof of compliance with said requirements within ten (10) calendar days from the date of request, and to terminate this Contract as a material breach for noncompliance with any requirement of this paragraph.


4.2
DEALER AUTHORIZATION


The Contractor, if other than the manufacturer/producer, shall provide upon request a current, dated, and signed authorization from the manufacturer/producer that the Contractor is an authorized distributor, dealer or service representative and is authorized to sell the manufacturer's/producer’s products.  Failure to provide this authorization upon request may result in Contract cancellation.


4.3
USE OF SUBCONTRACTORS

In accordance with IFB requirements, Contractor agrees to take complete responsibility for all actions of such Subcontractors.

Prior to performance, Contractor shall identify all subcontractors who will perform services in fulfillment of contract requirements, including their name, address, anticipated dollar value of participation, and the nature of services to be performed of each subcontract:

The OSP reserves the right to approve or reject any and all Subcontractors that identified by the contractor. Any Subcontractors not listed in the Bidder’s Response, who are engaged by the Contractor, must be pre-approved, in writing, by the OSP.

Specific restrictions apply to contracting with current or former state employees pursuant to Chapter 42.52 RCW. 


4.4
SUBCONTRACTS AND ASSIGNMENT

Contractor shall not Subcontract, assign, or otherwise transfer its obligations under this Contract without the prior written consent of the Contract Administrator.  Contractor shall provide a minimum of thirty (30) calendar days advance notification of intent to Subcontract, assign, or otherwise transfer its obligations under this Contract.  Violation of this condition may be considered a material breach establishing grounds for Contract termination.  The Contractor shall be responsible to ensure that all requirements of the Contract shall flow down to any and all Subcontractors.  In no event shall the existence of a Subcontract operate to release or reduce the liability of Contractor to the state for any breach in the performance of the Contractor’s duties.

4.5
CONTRACTOR AUTHORITY AND INFRINGEMENT

Contractor is authorized to sell under this Contract, only those materials, supplies, services and/or equipment as stated herein and allowed for by the provisions of this Contract.  Contractor shall not represent to any Purchasers that they have the contract authority to sell any other materials, supplies, services and/or equipment.  Further, Contractor may not intentionally infringe on other established State Contracts.

4.6
MATERIALS AND WORKMANSHIP

Contractor shall be required to furnish all materials, equipment and/or services necessary to perform contractual requirements.  Materials and workmanship for this contract shall conform to all codes, regulations and requirements for such specifications contained herein, and the normal uses for which intended.  Materials shall be manufactured in accordance with the best commercial practices and standards.


5.
DELIVERY REQUIREMENTS


5.1
ORDER FULFILLMENT REQUIREMENTS

Authorized Purchasers may place orders against this Contract either in person, electronically, facsimile, or by phone.  For purposes of price verification and auditing, upon receipt of a purchase order the Contractor shall send the Purchaser an order confirmation.

The Contractor is responsible to verify delivery conditions/requirements with the Purchaser prior to the delivery.

5.2
SHIPPING AND RISK OF LOSS

Contractor shall ship all Products purchased pursuant to this Contract, freight prepaid, FOB Purchaser’s destination.  The method of shipment shall be consistent with the nature of the Products and hazards of transportation.  Regardless of FOB point, Contractor agrees to bear all risks of loss, damage, or destruction of the Products ordered hereunder that occurs prior to delivery, except loss or damage attributable to Purchaser’s fault or negligence; and such loss, damage, or destruction shall not release Contractor from any obligation hereunder.  After delivery, the risk of loss or damage shall be borne by Purchaser, except loss or damage attributable to Contractor’s fault or negligence.


5.3
DELIVERY

Delivery must be made during Purchaser’s normal work hours and within time frames specified herein and on the order.


Failure to comply with agreed upon delivery times may subject Contractor to liquidated or other damages.  The Purchaser may refuse shipment when delivered after normal working hours.  The Contractor shall verify specific working hours of individual Purchasers and instruct carrier(s) to deliver accordingly.  The acceptance by the Purchaser of late performance, with or without objection or reservation by the Purchaser, shall not waive the right to claim damage for such breach, nor preclude the OSP or Purchaser from pursuing any other remedy provided herein, including termination, nor shall such acceptance of late performance constitute a waiver of the requirements for the timely performance of any obligation remaining to be performed by Contractor.


All deliveries are to be made to the applicable delivery location as indicated in the Order Document.  When applicable, the Contractor shall take all necessary actions to safeguard items during inclement weather.  In no case shall the Contractor initiate performance prior to receipt of written or verbal authorization from authorized Purchasers.  Expenses incurred otherwise shall be borne solely by the Contractor.


5.4
INSPECTION AND REJECTION


The Purchaser's inspection of all materials, supplies and equipment upon delivery is for the purpose of forming a judgment as to whether such delivered items are what was ordered, were properly delivered and ready for Acceptance.  Such inspection shall not be construed as final acceptance, if the materials do not conform to contractual requirements.  If there are any apparent defects in the materials at the time of delivery, the Purchaser will promptly notify the Contractor.  Without limiting any other rights, the Purchaser may require the Contractor to: (1) replace, at Contractor's expense, any or all of the damaged goods; (2) refund the price of any or all of the damaged goods; or (3) accept the return of any or all of the damaged goods.

5.5
TITLE TO PRODUCT

Upon delivery Contractor shall convey to Purchaser good title to the Product free and clear of all liens, pledges, mortgages, encumbrances, or other security interests.


5.6
HAZARDOUS MATERIALS

“Right to know” legislation requires the Department of Labor and Industries to establish a program to make employers and employees more aware of hazardous substances in their work environment.  Implementing Chapter 296-839 WAC requires that all manufacturers and distributors of hazardous substances, including any of the items listed in this Contract, must include a complete material safety data sheet (MSDS) for each hazardous material.  Additionally, each container of hazardous materials must be appropriately labeled with:


1.
The identity of the hazardous material,


2.
Appropriate hazard warnings, and


3.
Name and address of the chemical manufacturer, importer, or other responsible party


Labor and Industries may levy appropriate fines for noncompliance and agencies may withhold payment-pending receipt of a legible copy of MSDS.  It should be noted that OSHA Form 20 is not acceptable in lieu of this requirement unless it is modified to include appropriate information relative to “carcinogenic ingredients” and “routes of entry” of the product(s) in question.

6.
PAYMENT

6.1
ADVANCE PAYMENT PROHIBITED

No advance payment shall be made for the Products and Services furnished by Contractor pursuant to this Contract. 

6.2
IDENTIFICATION

All invoices, packing lists, packages, instruction manuals, correspondence, shipping notices, shipping containers, and other written materials associated with this Contract shall be identified by the Contract number and the applicable Purchaser’s order number.  Packing lists shall be enclosed with each shipment and clearly identify all contents and any backorders.

6.3
PAYMENT, INVOICING AND DISCOUNTS

Payment is the sole responsibility of, and will be made by, the Purchaser. 


Contractor shall provide a properly completed invoice to Purchaser.  All invoices are to be delivered to the address indicated in the purchase order.  Invoices are to be accurate and submitted in a timely manor.  Incorrect invoices will be returned unpaid to the Contractor for correction and reissue.  Contractor’s invoicing practices will be closely monitored for contract compliance.

Each invoice shall be identified by the associated Contract Number; the Contractor’s Statewide Vendor registration number assigned by Washington State Office of Financial Management (OFM), the applicable Purchaser’s order number, and shall be in U.S. dollars.  Invoices shall be prominently annotated by the Contractor with all applicable prompt payment and/or volume discount(s) and shipping charges unless otherwise specified in the Solicitation.  Hard copy credit memos are to be issued when the state has been overcharged.


Invoices for payment will accurately reflect all discounts due the Purchaser.  Invoices will not be processed for payment, nor will the period of prompt payment discount commence, until receipt of a properly completed invoice denominated in U.S. dollars and until all invoiced items are received and satisfactory performance of Contractor has been accepted by the Purchaser.  If an adjustment in payment is necessary due to damage or dispute, any prompt payment discount period shall commence on the date final approval for payment is authorized.


Under Chapter 39.76 RCW , if Purchaser fails to make timely payment(s), Contractor may invoice for 1% per month on the amount overdue or a minimum of $1.00.  Payment will not be considered late if a check or warrant is mailed within the time specified.  If no terms are specified, net 30 days will automatically apply.  Payment(s) made in accordance with Contract terms shall fully compensate the Contractor for all risk, loss, damages or expense of whatever nature and acceptance of payment shall constitute a waiver of all claims submitted by Contractor.  If the Contractor fails to make timely payment(s) or issuance of credit memos, the Purchaser may impose a 1% per month on the amount overdue.


Payment for materials, supplies and/or equipment received and for services rendered shall be made by Purchaser and be redeemable in U.S. dollars.  Unless otherwise specified, the Purchaser’s sole responsibility shall be to issue this payment.  Any bank or transaction fees or similar costs associated with currency exchange procedures or the use of purchasing/credit cards shall be fully assumed by the Contractor.

6.4
TAXES, FEES AND LICENSES

Taxes:


Where required by statute or regulation, the Contractor shall pay for and maintain in current status all taxes that are necessary for Contract performance.  Unless otherwise indicated, the Purchaser agrees to pay State of Washington taxes on all applicable materials, supplies, services and/or equipment purchased.  No charge by the Contractor shall be made for federal excise taxes and the Purchaser agrees to furnish Contractor with an exemption certificate where appropriate.


Collection of Retail Sales and Use Taxes:


In general, Contractors engaged in retail sales activities within the State of Washington are required to collect and remit sales tax to Department of Revenue (DOR).  In general, out-of-state Contractors must collect and remit “use tax” to Department of Revenue if the activity carried on by the seller in the State of Washington is significantly associated with Contractor’s ability to establish or maintain a market for its products in Washington State.  Examples of such activity include where the Contractor either directly or by an agent or other representative:


1. Maintains an in-state office, distribution house, sales house, warehouse, service enterprise, or any other in-state place of business;


2. Maintains an in-state inventory or stock of goods for sale;


3. Regularly solicits orders from Purchasers located within the State of Washington via sales representatives entering the State of Washington;


4. Sends other staff into the State of Washington (e.g. product safety engineers, etc.) to interact with Purchasers in an attempt to establish or maintain market(s); or


5. Other factors identified in WAC 458-20 .


Department of Revenue Registration for Out-of-State Contractors:


Out-of-state Contractors meeting any of the above criteria must register and establish an account with the Department of Revenue.  Refer to WAC 458-20-193, and call the Department of Revenue at 800-647-7706 for additional information.  When out-of-state Contractors are not required to collect and remit “use tax,” Purchasers located in the State of Washington are responsible for paying this tax, if applicable, directly to the Department of Revenue.


Fees/Licenses:


After award of Contract, and prior to commencing performance under the Contract, the Contractor shall pay for and maintain in a current status any licenses, fees, assessments, permit charges, etc., which are necessary for Contract performance.  It is the Contractor's sole responsibility to maintain licenses and to monitor and determine any changes or the enactment of any subsequent regulations for said fees, assessments, or charges and to immediately comply with said changes or regulations during the entire term of this Contract.


Customs/Brokerage Fees:


Contractor shall take all necessary actions, including, but not limited to, paying all customs, duties, brokerage, and/or import fees, to ensure that materials, supplies, and/or equipment purchased under the Contract are expedited through customs.  Failure to do so may subject Contractor to liquidated damages as identified herein and/or to other remedies available by law or Contract.  Neither the OSP nor the Purchaser will incur additional costs related to Contractor’s payment of such fees.


Taxes on Invoice:


Contractor shall calculate and enter the appropriate Washington State and local sales tax on all invoices.  Tax is to be computed on new items after deduction of any trade-in in accordance with WAC 458-20-247.


6.5
MINORITY AND WOMEN’S BUSINESS ENTERPRISE (MWBE) PARTICIPATION 


With each invoice for payment and within thirty (30) days of Purchasers request, Contractor shall provide Purchaser an Affidavit of Amounts Paid.  The Affidavit of Amounts Paid shall either state that Contractor still maintains its MWBE certification, or state that its Subcontractor(s) still maintain(s) its/their MWBE certification(s) and specify the amounts paid to each certified MWBE Subcontractor under this Contract. Contractor shall maintain records supporting the Affidavit of Amounts Paid in accordance with this Contract’s Retention of Records section.


6.6
OVERPAYMENTS TO CONTRACTOR

Contractor shall refund to Purchaser the full amount of any erroneous payment or overpayment under this Contract within thirty (30) days’ written notice. If Contractor fails to make timely refund, Purchaser may charge Contractor one percent (1%) per month on the amount due, until paid in full. 


6.7
AUDITS

The state reserves the right to audit, or have a designated third party audit, applicable records to ensure that the state has been properly invoiced. Any remedies and penalties allowed by law to recover monies determined owed will be enforced. Repetitive instances of incorrect invoicing may be considered complete cause for contract termination.


7.
QUALITY ASSURANCE

7.1
RIGHT OF INSPECTION

Contractor shall provide right of access to its facilities to OSP, or any of OSP’s officers, or to any other authorized agent or official of the state of Washington or the federal government, at all reasonable times, in order to monitor and evaluate performance, compliance, and/or quality assurance under this Contract.

7.2
CONTRACTOR COMMITMENTS, WARRANTIES AND REPRESENTATIONS

Any written commitment by Contractor within the scope of this Contract shall be binding upon Contractor.  Failure of Contractor to fulfill such a commitment may constitute breach and shall render Contractor liable for damages under the terms of this Contract.  For purposes of this section, a commitment by Contractor includes: (i) Prices, discounts, and options committed to remain in force over a specified period of time; and (ii) any warranty or representation made by Contractor in its Response or contained in any Contractor or manufacturer publications, written materials, schedules, charts, diagrams, tables, descriptions, other written representations, and any other communication medium accompanying or referred to in its Response or used to effect the sale to Purchaser.

7.3
WARRANTIES


Contractor warrants that all materials, supplies, services and/or equipment provided under this Contract shall be fit for the purpose(s) for which intended, for merchantability, and shall conform to the requirements and specifications herein.  Acceptance of any materials, supplies, service and/or equipment, and inspection incidental thereto, by the Purchaser shall not alter or affect the obligations of the Contractor or the rights of the Purchaser.


7.4
COST OF REMEDY

Cost of Remedying Defects: All defects, indirect and consequential costs of correcting, removing or replacing any or all of the defective materials or equipment will be charged against the Contractor.


8.
INFORMATION AND COMMUNICATIONS

8.1
ADVERTISING

Contractor shall not publish or use any information concerning this Contract in any format or media for advertising or publicity without prior written consent from the Contract Administrator.


8.2
RETENTION OF RECORDS

The Contractor shall maintain all books, records, documents, data and other evidence relating to this Contract and the provision of materials, supplies, services and/or equipment described herein, including, but not limited to, accounting procedures and practices which sufficiently and properly reflect all direct and indirect costs of any nature expended in the performance of this Contract.  Contractor shall retain such records for a period of six (6) years following the date of final payment.  At no additional cost, these records, including materials generated under the Contract, shall be subject at all reasonable times to inspection, review, or audit by the OSP, personnel duly authorized by the OSP, the Washington State Auditor’s Office, and federal and state officials so authorized by law, regulation or agreement.


If any litigation, claim or audit is started before the expiration of the six (6) year period, the records shall be retained until final resolution of all litigation, claims, or audit findings involving the records.

8.3
PROPRIETARY OR CONFIDENTIAL INFORMATION


To the extent consistent with Chapter 42.56 RCW, the Public Disclosure Act, the OSP shall maintain the confidentiality of Contractor’s information marked confidential or proprietary. If a request is made to view Contractor’s proprietary information, the OSP will notify Contractor of the request and of the date that the records will be released to the requester unless Contractor obtains a court order enjoining that disclosure. If Contractor fails to obtain the court order enjoining disclosure, the OSP will release the requested information on the date specified.


The State’s sole responsibility shall be limited to maintaining the above data in a secure area and to notify Contractor of any request(s) for disclosure for so long as the OSP retains Contractor’s information in the OSP records. Failure to so label such materials or failure to timely respond after notice of request for public disclosure has been given shall be deemed a waiver by Contractor of any claim that such materials are exempt from disclosure.

8.4
NON-ENDORSEMENT AND PUBLICITY

Neither the OSP nor the Purchasers are endorsing the Contractor’s Products or Services, nor suggesting that they are the best or only solution to their needs. Contractor agrees to make no reference to the OSP, any Purchaser or the state of Washington in any literature, promotional material, brochures, sales presentation or the like, regardless of method of distribution, without the prior review and express written consent of the OSP.

9.
GENERAL PROVISIONS

9.1
GOVERNING LAW/VENUE

This Contract shall be construed and interpreted in accordance with the laws of the State of Washington, and the venue of any action brought hereunder shall be in the Superior Court for Thurston County.


9.2
SEVERABILITY

If any provision of this Contract or any provision of any document incorporated by reference shall be held invalid, such invalidity shall not affect the other provisions of this Contract that can be given effect without the invalid provision, and to this end the provisions of this Contract are declared to be severable.

9.3
SURVIVORSHIP

All transactions executed for Products and Services provided pursuant to the authority of this Contract shall be bound by all of the terms, conditions, Prices and Price discounts set forth herein, notwithstanding the expiration of the initial term of this Contract or any extension thereof. Further, the terms, conditions and warranties contained in this Contract that by their sense and context are intended to survive the completion of the performance, cancellation or termination of this Contract shall so survive. In addition, the terms of the sections titled Overpayments to Contractor; Contractor’s Commitments, Warranties and Representations; Section Headings, Incorporated Documents and Order of Precedence; Publicity; Retention of Records; Immunity and Hold Harmless; Proprietary or Confidential Information; Problem Resolution and Disputes; and Limitation of Liability shall survive the termination of this Contract.

9.4
INDEPENDENT STATUS OF CONTRACTOR

In the performance of this Contract, the parties will be acting in their individual, corporate or governmental capacities and not as agents, employees, partners, joint venturers, or associates of one another. The parties intend that an independent contractor relationship will be created by this Contract. The employees or agents of one party shall not be deemed or construed to be the employees or agents of the other party for any purpose whatsoever. Contractor shall not make any claim of right, privilege or benefit which would accrue to an employee under Chapter 41.06 RCW, or Title 51 RCW.


9.5
GIFTS AND GRATUITIES

Contractor shall comply with all state laws regarding gifts and gratuities, including but not limited to: RCW 43.19.1937 , RCW 43.19.1939,  RCW 42.52.150,  RCW 42.52.160, and RCW 42.52.170 under which it is unlawful for any person to directly or indirectly offer, give or accept gifts, gratuities, loans, trips, favors, special discounts, services, or anything of economic value in conjunction with state business or contract activities.  


Under RCW 43.19.1937 and the Ethics in Public Service Law, Chapter 42.52 RCW state officers and employees are prohibited from receiving, accepting, taking or seeking gifts (except as permitted by RCW 42.52.150) if the officer or employee participates in contractual matters relating to the purchase of goods or services.


9.6
IMMUNITY AND HOLD HARMLESS

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless State, agencies of State and all officials, agents and employees of State, from and against all claims for injuries, death or damage to property arising out of or resulting from the performance of the contract. Contractor's obligation to indemnify, defend, and hold harmless includes any claim by Contractors’ agents, employees, representatives, or any subcontractor or its employees.


Contractor expressly agrees to indemnify, defend, and hold harmless the State for any claim arising out of or incident to Contractor's or any subcontractor's performance or failure to perform the contract. Contractor shall be required to indemnify, defend, and hold harmless the State only to the extent claim is caused in whole or in part by negligent acts or omissions of Contractor.


Contractor waives its immunity under Title 51 to the extent it is required to indemnify, defend and hold harmless State and its agencies, officials, agents or employees.

9.7
PERSONAL LIABILITY

It is agreed by and between the parties hereto that in no event shall any official, officer, employee or agent of the State of Washington when executing their official duties in good faith, be in any way personally liable or responsible for any agreement herein contained whether expressed or implied, nor for any statement or representation made herein or in any connection with this agreement.


9.8
INSURANCE

General Requirements:


Contractor shall, at their own expense, obtain and keep in force insurance as follows until completion of the Contract.  Upon request, Contractor shall furnish evidence in the form of a certificate of insurance satisfactory to the State of Washington that insurance, in the following kinds and minimum amounts, has been secured.  Failure to provide proof of insurance, as required, will result in Contract cancellation.


Contractor shall include all Subcontractors as insureds under all required insurance policies, or shall furnish separate Certificates of Insurance and endorsements for each Subcontractor.  Subcontractor(s) must comply fully with all insurance requirements stated herein.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility.


All insurance provided in compliance with this Contract shall be primary as to any other insurance or self-insurance programs afforded to or maintained by the state.


Specific Requirements:


Employers Liability (Stop Gap):  The Contractor will at all times comply with all applicable workers’ compensation, occupational disease, and occupational health and safety laws, statutes, and regulations to the full extent applicable and will maintain Employers Liability insurance with a limit of no less than $1,000,000.00.  The State of Washington will not be held responsible in any way for claims filed by the Contractor or their employees for services performed under the terms of this Contract.


Commercial General Liability Insurance:  The Contractor shall at all times during the term of this Contract, carry and maintain commercial general liability insurance and if necessary, commercial umbrella insurance for bodily injury and property damage arising out of services provided under this Contract.  This insurance shall cover such claims as may be caused by any act, omission, or negligence of the Contractor or its officers, agents, representatives, assigns, or servants.


The insurance shall also cover bodily injury, including disease, illness and death, and property damage arising out of the Contractor’s premises/operations, independent Contractors, products/completed operations, personal injury and advertising injury, and contractual liability (including the tort liability of another assumed in a business Contract), and contain separation of insured’s (cross liability) conditions.


Contractor waives all rights against the State of Washington for the recovery of damages to the extent they are covered by general liability or umbrella insurance.


The limits of liability insurance shall not be less than as follows:


		General Aggregate Limits (other than products-completed operations)

		$2,000,000



		Products-Completed Operations Aggregate

		$2,000,000



		Personal and Advertising Injury Aggregate

		$1,000,000



		Each Occurrence (applies to all of the above)

		$1,000,000



		Fire Damage Limit (per occurrence)

		$     50,000



		Medical Expense Limit (any one person)

		$      5,000





Business Auto Policy (BAP):


In the event that services delivered pursuant to this Contract involve the use of vehicles, or the transportation of clients, automobile liability insurance shall be required.  The coverage provided shall protect against claims for bodily injury, including illness, disease, and death; and property damage caused by an occurrence arising out of or in consequence of the performance of this service by the Contractor, Subcontractor, or anyone employed by either.


Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance with a combined single limit not less than $1,000,000 per occurrence.  The business auto liability shall include Hired and Non-Owned coverage.


Contractor waives all rights against the State of Washington for the recovery of damages to the extent they are covered by business auto liability or commercial umbrella liability insurance.


Additional Insurance Provisions:


All above insurance policies shall include, but not be limited to, the following provisions:


Additional Insured:


The State of Washington and all authorized Purchasers shall be named as an additional insured on all general liability, umbrella, excess, and property insurance policies.  All policies shall be primary over any other valid and collectable insurance.


Notice of Policy(ies) Cancellation/Non-renewal:


For insurers subject to Chapter 48.18 RCW (Admitted and regulated by the Washington State Insurance Commissioner) a written notice shall be given to the director of purchasing or designee forty-five (45) calendar days prior to cancellation or any material change to the policy(ies) as it relates to this Contract.  Written notice shall include the affected Contract reference number.


Surplus Lines:


For insurers subject to Chapter 48.15 RCW (Surplus Lines) a written notice shall be given to the director of purchasing or designee twenty (20) calendar days prior to cancellation or any material change to the policy(ies) as it relates to this Contract.  Written notice shall include the affected Contract reference number.


Cancellation for Non-payment to Premium:


If cancellation on any policy is due to non-payment of premium, a written notice shall be given the director of purchasing or designee ten (10) calendar days prior to cancellation.  Written notice shall include the affected Contract reference number.


Identification:


Policy(ies) and Certificates of Insurance shall include the affected Contract reference number.


Insurance Carrier Rating:


The insurance required above shall be issued by an insurance company authorized to do business within the State of Washington.  Insurance is to be placed with a carrier that has a rating of A- Class VII or better in the most recently published edition of Best’s Reports.  Any exception must be reviewed and approved by the Risk Manager for the State of Washington, by submitting a copy of the Contract and evidence of insurance before Contract commencement.  If an insurer is not admitted, all insurance policies and procedures for issuing the insurance policies must comply with Chapter 48.15 RCW and Chapter 284-15 WAC .


Excess Coverage:


The limits of all insurance required to be provided by the Contractor shall be no less than the minimum amounts specified.  However, coverage in the amounts of these minimum limits shall not be construed to relieve the Contractor from liability in excess of such limits.


Limit Adjustments:


The state reserves the right to increase or decrease limits as appropriate.


9.9
INDUSTRIAL INSURANCE COVERAGE

The Contractor shall comply with the provisions of Title 51 RCW Industrial Insurance.  If the Contractor fails to provide industrial insurance coverage or fails to pay premiums or penalties on behalf of its employees as may be required by law, the OSP may terminate this Contract.  This provision does not waive any of the Washington State Department of Labor and Industries (L&I) rights to collect from the Contractor.

9.10
NONDISCRIMINATION

During the performance of this Contract, the Contractor shall comply with all applicable federal and state nondiscrimination laws, regulations and policies, including, but not limited to, Title VII of the Civil Rights Act, 42 U.S.C. section 12101 et. seq.; the Americans with Disabilities Act (ADA); and, Chapter 49.60 RCW, Discrimination – Human Rights Commission.


9.11
OSHA AND WISHA REQUIREMENTS

Contractor agrees to comply with conditions of the Federal Occupational Safety and Health Administration (OSHA) and, if manufactured or stored in the State of Washington, the Washington Industrial Safety and Health Act (WISHA) and the standards and regulations issued there under, and certifies that all items furnished and purchased will conform to and comply with said laws, standards and regulations.  Contractor further agrees to indemnify and hold harmless OSP and Purchaser from all damages assessed against Purchaser as a result of Contractor’s failure to comply with those laws, standards and regulations, and for the failure of the items furnished under the Contract to so comply.


9.12
ANTITRUST

The state maintains that, in actual practice, overcharges resulting from antitrust violations are borne by the Purchaser.  Therefore, the Contractor hereby assigns to the State of Washington any and all of the Contractor’s claims for such price fixing or overcharges which arise under federal or state antitrust laws, relating to the materials, supplies, services and/or equipment purchased under this Contract.


9.13
WAIVER

Failure or delay of the OSP or Purchaser to insist upon the strict performance of any term or condition of the Contract or to exercise any right or remedy provided in the Contract or by law; or the OSP’s or Purchaser’s acceptance of or payment for materials, supplies, services and/or equipment, shall not release the Contractor from any responsibilities or obligations imposed by this Contract or by law, and shall not be deemed a waiver of any right of the OSP or Purchaser to insist upon the strict performance of the entire agreement by the Contractor. In the event of any claim for breach of Contract against the Contractor, no provision of this Contract shall be construed, expressly or by implication, as a waiver by the OSP or Purchaser of any existing or future right and/or remedy available by law.


10.
DISPUTES AND REMEDIES

10.1
PROBLEM RESOLUTION AND DISPUTES

Problems arising out of the performance of this Contract shall be resolved in a timely manner at the lowest possible level with authority to resolve such problem.  If a problem persists and cannot be resolved, it may be escalated within each organization.

In the event a bona fide dispute concerning a question of fact arises between OSP or the Purchaser and Contractor and it cannot be resolved between the parties through the normal escalation processes, either party may initiate the dispute resolution procedure provided herein.


The initiating party shall reduce its description of the dispute to writing and deliver it to the responding party.  The responding party shall respond in writing within three (3) Business Days.  The initiating party shall have three (3) Business Days to review the response.  If after this review a resolution cannot be reached, both parties shall have three (3) Business Days to negotiate in good faith to resolve the dispute.


If the dispute cannot be resolved after three (3) Business Days, a Dispute Resolution Panel may be requested in writing by either party who shall also identify the first panel member.  Within three (3) Business Days of receipt of the request, the other party will designate a panel member.  Those two panel members will appoint a third individual to the Dispute Resolution Panel within the next three (3) Business Days.


The Dispute Resolution Panel will review the written descriptions of the dispute, gather additional information as needed, and render a decision on the dispute in the shortest practical time.


Each party shall bear the cost for its panel member and share equally the cost of the third panel member.

Both parties agree to exercise good faith in dispute resolution and to settle disputes prior to using a Dispute Resolution Panel whenever possible.

Unless irreparable harm will result, neither party shall commence litigation against the other before the Dispute Resolution Panel has issued its decision on the matter in dispute.

OSP, the Purchaser and Contractor agree that, the existence of a dispute notwithstanding, they will continue without delay to carry out all their respective responsibilities under this Contract that are not affected by the dispute.


If the subject of the dispute is the amount due and payable by Purchaser for materials, supplies, services and/or equipment being provided by Contractor, Contractor shall continue providing materials, supplies, services and/or equipment pending resolution of the dispute provided Purchaser pays Contractor the amount Purchaser, in good faith, believes is due and payable, and places in escrow the difference between such amount and the amount Contractor, in good faith, believes is due and payable.


10.2
ADMINISTRATIVE SUSPENSION

When it in the best interest of the state, the OSP may at any time, and without cause, suspend the Contract or any portion thereof for a period of not more than thirty (30) calendar days per event by written notice from the Contract Administrator to the Contractor’s Representative.  Contractor shall resume performance on the next business day following the 30th day of suspension unless an earlier resumption date is specified in the notice of suspension.  If no resumption date was specified in the notice of suspension, the Contractor can be demanded and required to resume performance within the 30 day suspension period by the Contract Administrator providing the Contractor’s Representative with written notice of such demand.


10.3
FORCE MAJEURE

The term “force majeure” means an occurrence that causes a delay that is beyond the control of the party affected and could not have been avoided by exercising reasonable diligence.  Force majeure shall include acts of God, war, riots, strikes, fire, floods, epidemics, or other similar occurrences.


Exceptions:  Except for payment of sums due, neither party shall be liable to the other or deemed in breach under this Contract if, and to the extent that, such party's performance of this Contract is prevented by reason of force majeure.


Notification:  If either party is delayed by force majeure, said party shall provide written notification within forty-eight (48) hours.  The notification shall provide evidence of the force majeure to the satisfaction of the other party.  Such delay shall cease as soon as practicable and written notification of same shall likewise be provided.  So far as consistent with the Rights Reserved below, the time of completion shall be extended by Contract amendment for a period of time equal to the time that the results or effects of such delay prevented the delayed party from performing in accordance with this Contract.


Rights Reserved:  The OSP reserves the right to authorize an amendment to this Contract, terminate the Contract, and/or purchase materials, supplies, equipment and/or services from the best available source during the time of force majeure, and Contractor shall have no recourse against the State.


10.4
ALTERNATIVE DISPUTE RESOLUTION FEES AND COSTS

In the event that the parties engage in arbitration, mediation or any other alternative dispute resolution forum to resolve a dispute in lieu of litigation, both parties shall share equally in the cost of the alternative dispute resolution method, including cost of mediator or arbitrator. In addition, each party shall be responsible for its own attorneys’ fees incurred as a result of the alternative dispute resolution method.


10.5
NON-EXCLUSIVE REMEDIES

The remedies provided for in this Contract shall not be exclusive but are in addition to all other remedies available under law.


10.6
LIQUIDATED DAMAGES

Liquidated Damages – General


The OSP and or the Purchasers and the Contractor agree that the liquidated damages provisions in the Contract are a reasonable forecast of the actual damages that would be suffered by the Purchaser in the event of contractor’s nonperformance, that such liquidated damages are not a penalty but represent the reasonable compensation due purchaser in the event of a breach, and that such liquidated damages will be assessed as set forth herein.


Any delay by Contractor in meeting the Delivery Date set forth in this Contract will interfere with the proper implementation of Purchaser’s programs and will result in loss and damage to Purchaser.


As it would be impracticable to fix the actual damage sustained in the event of any such failure(s) to perform, Purchaser and Contractor agree that in the event of any such failure(s) to perform, the amount of damage which will be sustained will be the amount set forth in the following subsections and the parties agree that Contractor shall pay such amounts as liquidated damages and not as a penalty.


Liquidated damages provided under the terms of this Contract are subject to the same limitations as provided in the section titled Limitation of Liability.


Liquidated Damages – Specific


Liquidated Damages will be assessed as a result of Contractor’s failure to perform as defined herein.  Contractor will be assessed in an amount(s) specified in Appendix B Technical Requirements section 2.8 LIQUIDATED DAMAGES for cancelled orders; failure to meet delivery dates and after hours delivery notification; and failure to meet product specifications, concentrations, corrosion inhibited, gradation, segregation and/or separation, and moisture specifications.

10.7
LIMITATION OF LIABILITY

The parties agree that neither Contractor, OSP nor Purchaser shall be liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages except a claim related to bodily injury or death, or a claim or demand based on patent, copyright, or other intellectual property right infringement, in which case liability shall be as set forth elsewhere in this Contract. This section does not modify any sections regarding liquidated damages or any other conditions as are elsewhere agreed to herein between the parties. The damages specified in the sections titled Termination for Default and Retention of Records are not consequential, incidental, indirect, or special damages as that term is used in this section.


Neither the Contractor, the OSP nor Purchaser shall be liable for damages arising from causes beyond the reasonable control and without the fault or negligence of the Contractor, the OSP or Purchaser. Such causes may include, but are not restricted to, acts of God or of the public enemy, acts of a governmental body other than the OSP or the Purchaser acting in either its sovereign or contractual capacity, war, explosions, fires, floods, earthquakes, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe weather; but in every case the delays must be beyond the reasonable control and without fault or negligence of the Contractor, the OSP or the Purchaser, or their respective Subcontractors.


If delays are caused by a Subcontractor without its fault or negligence, Contractor shall not be liable for damages for such delays, unless the Services to be performed were obtainable on comparable terms from other sources in sufficient time to permit Contractor to meet its required performance schedule.


Neither party shall be liable for personal injury to the other party or damage to the other party’s property except personal injury or damage to property proximately caused by such party’s respective fault or negligence.

10.8
FEDERAL FUNDING

In the event that a federally funded acquisition results from this procurement, the contractor may be required to provide additional information (free of charge) at the request of the OSP or purchaser:  Further, the contractor may be subject to those federal requirements specific to the commodity. 


10.9
FEDERAL RESTRICTIONS ON LOBBYING


Contractor certifies that under the requirements of Lobbying Disclosure Act, 2 U.S.C., Section 1601 et seq., no Federal appropriated funds have been paid or will be paid, by or on behalf of the contractor, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.


10.10
FEDERAL DEBARMENT AND SUSPENSION

The contractor certifies, that neither it nor its “principals” (as defined in 49 CFR. 29.105 (p) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

11.
CONTRACT TERMINATION

11.1 MATERIAL BREACH

A Contractor may be Terminated for Cause by the OSP, at the sole discretion of the Contract Administrator, for failing to perform a contractual requirement or for a material breach of any term or condition.  Material breach of a term or condition of the Contract may include but is not limited to:


1. Contractor failure to perform services or deliver materials, supplies, or equipment by the date required or by an alternate date as mutually agreed in a written amendment to the Contract; 


2. Contractor failure to carry out any warranty or fails to perform or comply with any mandatory provision of the contract; 


3. Contractor becomes insolvent or in an unsound financial condition so as to endanger performance hereunder; 


4. Contractor becomes the subject of any proceeding under any law relating to bankruptcy, insolvency or reorganization, or relief from creditors and/or debtors that endangers the Contractor’s proper performance hereunder; 


5. Appointment of any receiver, trustee, or similar official for Contractor or any of the Contractor’s property and such appointment endangers the Contractor’s proper performance hereunder; 


6. A determination that the Contractor is in violation of federal, state, or local laws or regulations and that such determination renders the Contractor unable to perform any aspect of the Contract.


11.2 OPPORTUNITY TO CURE

In the event that Contractor fails to perform a contractual requirement or materially breaches any term or condition, the OSP may issue a written cure notice.  The Contractor may have a period of time in which to cure.  The OSP is not required to allow the Contractor to cure defects if the opportunity for cure is not feasible as determined solely within the discretion of the OSP. Time allowed for cure shall not diminish or eliminate Contractor's liability for liquidated or other damages, or otherwise affects any other remedies available against Contractor under the Contract or by law.


If the breach remains after Contractor has been provided the opportunity to cure, the OSP may do any one or more of the following:


1. Exercise any remedy provided by law;


2. Terminate this Contract and any related Contracts or portions thereof;


3. Procure replacements and impose damages as set forth elsewhere in this Contract;


4. Impose actual or liquidated damages;


5. Suspend or bar Contractor from receiving future Solicitations or other opportunities;


6. Require Contractor to reimburse the state for any loss or additional expense incurred as a result of default or failure to satisfactorily perform the terms of the Contract.


11.3 TERMINATION FOR CAUSE

In the event the Contract Administrator, in its sole discretion, determines that the Contractor has failed to comply with the conditions of this Contract in a timely manner or is in material breach, the Contract Administrator has the right to suspend or terminate this Contract, in part or in whole. The Contract Administrator shall notify the Contractor in writing of the need to take corrective action. If corrective action is not taken within thirty (30) calendar days or as otherwise specified by the Contract Administrator, or if such corrective action is deemed by the Contract Administrator to be insufficient, the Contract may be terminated. The Contract Administrator reserves the right to suspend all or part of the Contract, withhold further payments, or prohibit the Contractor from incurring additional obligations of funds during investigation of the alleged breach and pending corrective action by the Contractor or a decision by the Contract Administrator to terminate the Contract. 


In the event of termination, the OSP shall have the right to procure for all Purchasers any replacement materials, supplies, services and/or equipment that are the subject of this Contract on the open market.  In addition, the Contractor shall be liable for damages as authorized by law including, but not limited to, any price difference between the original contract and the replacement or cover contract and all administrative costs directly related to the replacement contract, e.g., cost of the competitive bidding, mailing, advertising and staff time.


If it is determined that: (1) the Contractor was not in material breach; or (2) failure to perform was outside of Contractor's or its Subcontractor’s control, fault or negligence, the termination shall be deemed to be a "Termination for Convenience". The rights and remedies of the OSP and/or the Purchaser provided in this Contract are not exclusive and are in addition to any other rights and remedies provided by law. 

11.4
TERMINATION FOR CONVENIENCE

Except as otherwise provided in this Contract, the OSP, at the sole discretion of the  Contract Administrator, may terminate this Contract, in whole or in part by giving thirty (30) calendar days written notice beginning on the second day after mailing to the Contractor.  If this Contract is so terminated, Purchasers shall be liable only for payment required under this Contract for properly authorized services rendered, or materials, supplies and/or equipment delivered to and Accepted by the Purchaser prior to the effective date of Contract termination.  Neither the OSP nor the Purchaser shall have any other obligation whatsoever to the Contractor for such termination.  This Termination for Convenience clause may be invoked by the OSP when it is in the best interest of the State of Washington.

11.5
TERMINATION FOR WITHDRAWAL OF AUTHORITY

In the event that the OSP and/or Purchaser’s authority to perform any of its duties is withdrawn, reduced, or limited in any way after the commencement of this Contract and prior to normal completion, the OSP may terminate this Contract, in whole or in part, by seven (7) calendar days written notice to Contractor. 


11.6
TERMINATION FOR NON-ALLOCATION OF FUNDS

If funds are not allocated to Purchaser(s) to continue this Contract in any future period, OSP may terminate this Contract by seven (7) calendar days written notice to Contractor or work with Contractor to arrive at a mutually acceptable resolution of the situation. Purchaser will not be obligated to pay any further charges for materials, supplies, services and/or equipment including the net remainder of agreed to consecutive periodic payments remaining unpaid beyond the end of the then-current period. OSP and/or Purchaser agrees to notify contractor in writing of such non-allocation at the earliest possible time. 


No penalty shall accrue to the Purchaser in the event this section shall be exercised.  This section shall not be construed to permit OSP to terminate this Contract in order to acquire similar materials, supplies, services and/or equipment from a third party.


11.7
TERMINATION FOR CONFLICT OF INTEREST

OSP may terminate this Contract by written notice to Contractor if it is determined, after due notice and examination, that any party to this Contract has violated  Chapter 42.52 RCW , Ethics in Public Service, or any other laws regarding ethics in public acquisitions and procurement and performance of contracts. In the event this Contract is so terminated, the OSP and /or Purchaser shall be entitled to pursue the same remedies against Contractor as it could pursue in the event that the Contractor breaches this Contract.


11.8
TERMINATION BY MUTUAL AGREEMENT

The OSP and the Contractor may terminate this Contract in whole or in part, at any time, by mutual agreement.


11.9
TERMINATION PROCEDURE

In addition to the procedures set forth below, if the OSP terminates this Contract, Contractor shall follow any procedures the Contract Administrator specifies in the termination notice.


Upon termination of this Contract and in addition to any other rights provided in this Contract, Contract Administrator may require the Contractor to deliver to the Purchaser any property specifically produced or acquired for the performance of such part of this contract as has been terminated. The provisions of the "Treatment of Assets" clause shall apply in such property transfer.


The Purchaser shall pay to the Contractor the agreed upon price, if separately stated, for completed work and service(s) Accepted by the Purchaser, and the amount agreed upon by the Contractor and the Purchaser for (i) completed materials, supplies, services rendered and/or equipment for which no separate price is stated, (ii) partially completed materials, supplies, services rendered and/or equipment, (iii) other materials, supplies, services rendered and/or equipment which are Accepted by the Purchaser, and (iv) the protection and preservation of property, unless the termination is for cause, in which case the OSP and the Purchaser shall determine the extent of the liability of the Purchaser. Failure to agree with such determination shall be a dispute within the meaning of the "Disputes" clause of this contract. The Purchaser may withhold from any amounts due the Contractor such sum as the Contract Administrator and Purchaser determine to be necessary to protect the Purchaser against potential loss or liability.


The rights and remedies of the OSP and/or the Purchaser provided in this section shall not be exclusive and are in addition to any other rights and remedies provided by law or under this contract.


After receipt of a termination notice, and except as otherwise expressly directed in writing by the Contract Administrator, the Contractor shall:


1. Stop all work, order fulfillment, shipments, and deliveries under the Contract on the date, and to the extent specified, in the notice;


2. Place no further orders or subcontracts for materials, services, supplies, equipment and/or facilities in relation to the Contract except as is necessary to complete or fulfill such portion of the Contract that is not terminated; 


3. Complete or fulfill such portion of the Contract that is not terminated in compliance with all contractual requirements;


4. Assign to the Purchaser, in the manner, at the times, and to the extent directed by the Contract Administrator on behalf of the Purchaser, all of the rights, title, and interest of the Contractor under the orders and subcontracts so terminated, in which case the Purchaser has the right, at its discretion, to settle or pay any or all claims arising out of the termination of such orders and subcontracts.


5. Settle all outstanding liabilities and all claims arising out of such termination of orders and subcontracts, with the approval or ratification of the Contract Administrator and/or the Purchaser to the extent Contract Administrator and/or the Purchaser may require, which approval or ratification shall be final for all the purposes of this clause;


6. Transfer title to the Purchaser and deliver in the manner, at the times, and to the extent directed by the Contract Administrator on behalf of the Purchaser any property which, if the contract had been completed, would have been required to be furnished to the Purchaser;


7. Take such action as may be necessary, or as the Contract Administrator and/or the Purchaser may direct, for the protection and preservation of the property related to this contract which is in the possession of the Contractor and in which the OSP and/or the Purchaser has or may acquire an interest. 


12.
CONTRACT EXECUTION

12.1
PARTIES

This Contract (“Contract”) is entered into by and between the state of Washington, acting by and through the Department of General Administration, Office of State Procurement (OSP), an agency of Washington State government (“OSP” or “State”) located at 210 11th AVE SW Room 201 GA Bldg., Olympia WA  98504-1017, and LTI, Inc., a corporation licensed to conduct business in the state of Washington (“Contractor”), located at 8631 Depot Road, Lynden, Washington 98264 for the purpose of providing road salt for use as a deicing product.

12.2
ENTIRE AGREEMENT

This Contract document and all subsequently issued amendments comprise the entire agreement between the OSP and the Contractor.  No other statements or representations, written or oral, shall be deemed a part of the Contract. 


This Contract sets forth the entire agreement between the parties with respect to the subject matter hereof and except as provided in the section titled Contractor Commitments, Warranties and Representations, understandings, agreements, representations, or warranties not contained in this Contract or a written amendment hereto shall not be binding on either party. Except as provided herein, no alteration of any of the terms, conditions, delivery, Price, quality, or Specifications of this Contract will be effective without the written consent of both parties.


12.3
ORDER OF PRECEDENCE, INCORPORATED DOCUMENTS, CONFLICT AND CONFORMITY

Incorporated Documents:


Each of the documents listed below is, by this reference, incorporated into this Contract as though fully set forth herein. 


1. The OSP’s Solicitation document 02708 with all attachments and exhibits, and all amendments thereto;

2. Contractor’s response to the Solicitation 02708 dated June 18, 2008. 


The terms and conditions contained on Purchaser’s Order Documents, if used; and


All Contractor or manufacturer publications, written materials and schedules, charts, diagrams, tables, descriptions, other written representations and any other supporting materials Contractor made available to Purchaser and used to affect the sale of the Product to the Purchaser.


Order of Precedence


In the event of a conflict in such terms, or between the terms and any applicable statute or rule, the inconsistency shall be resolved by giving precedence in the following order:


1. Applicable Federal and State of Washington statutes and regulations


2. Mutually agreed written amendments to this Contract


3. This Contract, Number 02708

4. The OSP’s Solicitation document with all attachments and exhibits, and all amendments thereto


5. Contractor’s response to the Solicitation


6. Any other provision, term, or materials incorporated into the Contract by reference.


Conflict:  To the extent possible, the terms of this Contract shall be read consistently.

Conformity:  If any provision of this Contract violates any Federal or State of Washington statute or rule of law, it is considered modified to conform to that statute or rule of law.


12.4
LEGAL NOTICES

Any notice or demand or other communication required or permitted to be given under this Contract or applicable law (except notice of malfunctioning Equipment) shall be effective only if it is in writing and signed by the applicable party, properly addressed, and either delivered in person, or by a recognized courier service, or deposited with the United States Postal Service as first-class mail, postage prepaid, via facsimile or by electronic mail, to the parties at the addresses, and fax numbers, e-mail addresses, provided in this section.  For purposes of complying with any provision in this Contract or applicable law that requires a “writing,” such communication, when digitally signed with a Washington State Licensed Certificate, shall be considered to be “in writing” or “written” to an extent no less than if it were in paper form.

		To Contractor at:

		To Office of State Procurement (OSP) at:



		LTI, Inc.

		State of Washington,

Office of State Procurement



		Attn:

Brad Williamson

		Attn:

Robert Paulson, Jr.



		8631 Depot Road

Lynden, Washington  98264

		Street: 210 11th Avenue SW, Room 201

General Administration Building



		

		Mail: PO Box 41017



		

		Olympia, Washington 98504-1017



		Phone: (360) 354-2101

		Phone: (360) 902-7436



		Fax: (360) 354-3571

		Fax: (360) 586-2426



		E-mail: bradw@ltii.lynden.com

		E-mail: rpaulso@ga.wa.gov





Notices shall be effective upon receipt or four (4) Business Days after mailing, whichever is earlier. The notice address as provided herein may be changed by written notice given as provided above.


In the event that a subpoena or other legal process commenced by a third party in any way concerning the Equipment or Services provided pursuant to this Contract is served upon Contractor or OSP, such party agrees to notify the other party in the most expeditious fashion possible following receipt of such subpoena or other legal process. Contractor and OSP further agree to cooperate with the other party in any lawful effort by the other party to contest the legal validity of such subpoena or other legal process commenced by a third party.


12.5
LIENS, CLAIMS AND ENCUMBRANCES


All materials, equipment, supplies and/or services shall be free of all liens, claims, or encumbrances of any kind, and if the OSP or the Purchaser requests, a formal release of same shall be delivered to the respective requestor.


12.6
AUTHORITY TO BIND

The signatories to this Contract represent that they have the authority to bind their respective organizations to this Contract.

12.7
COUNTERPARTS

This Contract may be executed in counterparts or in duplicate originals.  Each counterpart or each duplicate shall be deemed an original copy of this Contract signed by each party, for all purposes. 

In Witness Whereof, the parties hereto, having read this Contract in its entirety, including all attachments, do agree in each and every particular and have thus set their hands hereunto.


This Contract is effective as of the date of award (last signature).

This is a Partial award for: 02708

		Approved

		

		Approved



		State of Washington


Office of State Procurement


210 11th Avenue SW, Room 201


General Administration Building


Olympia, Washington 98504-1017

		

		LTI, Inc.

8631 Depot Road


Lynden, Washington  98264



		/s/
09/03/08

		

		/s/
08/29/08



		Signature                                                                    Date

		

		Signature                                                                          Date



		Robert Paulson, Jr., C.P.M.


Contracts Specialist

		

		Brad Williamson, President



		/s/
09/03/08

		

		



		Signature                                                                    Date

		

		



		Kenneth A. Woodfork, Unit Manager, CPPB

		

		





APPENDIX A  STANDARD DEFINITIONS


This section contains definitions of terms commonly used in Solicitations conducted by the State of Washington, Office of State Procurement.  Additional definitions may also be found in Chapter 43.19 RCW and WAC 236-48-003, and all terms contained herein will be read consistently with those definitions.


		Acceptance

		The materials, supplies, services, and/or equipment have passed appropriate Inspection.  In the event that there is a formal Acceptance Testing period required in the Solicitation document then acceptance is formalized in writing.  If there is no Acceptance Testing, acceptance may occur when the Products are delivered and inspected.



		Acceptance Testing

		The process for ascertaining that the materials, supplies, services, and/or equipment meets the standards set forth in the Solicitation, prior to Acceptance by the Purchaser.



		Agency

		Includes State of Washington institutions, the offices of the elective state officers, the Supreme Court, the court of appeals, the administrative and other departments of state government, and the offices of all appointive officers of the state.  In addition, colleges, community colleges, and universities who choose to participate in State Contract(s) are included.  "Agency" does not include the legislature.



		All or Nothing 

		The result of a competitive Solicitation that requires that a Contract be executed with a single Bidder for delivery of goods and/or services.  In the event that suppliers are unable to deliver the entirety of the goods and/or services required, no Contract is executed.  No partial fulfillment opportunities are available as a result of the Solicitation.  A method of award resulting from a competitive Solicitation by which the OSP will award the resulting Contract to a single Bidder.

Also, a designation the Bidder may use in its Bid or Response to indicate its offer is contingent upon full award and it will not accept a partial award.



		Alternate 

		A substitute offer of materials, supplies, services and/or equipment that is not at least a functional Equal in features, performance and use and which materially deviates from one or more of the specifications in a competitive Solicitation.



		Amendment

		A change to a legal document.  For the purposes of a Solicitation document, an amendment shall be a unilateral change issued by the OSP, at its sole discretion. 



		Authorized  Representative 

		An individual designated by the Bidder or Contractor to act on its behalf and with the authority to legally bind the Bidder or Contractor concerning the terms and conditions set forth in Solicitation, Bid and Contract documents.



		Bid

		A sealed written offer to perform a Contract to provide materials, supplies, services, and/or equipment in reply to an Invitation For Bid (IFB).



		Bidder

		A Vendor who submits a Bid in reply to a Solicitation.



		Business Days 

		Monday through Friday, 8:00 a.m. to 5:00 p.m., Pacific Time, except for holidays observed by the state of Washington.



		Calendar Days 

		Consecutive days of the year including weekends and holidays, each of which commence at 12:00:01 a.m. and end at Midnight, Pacific Time.  When “days” are not specified, Calendar Days shall prevail.



		Contract

		An agreement, or mutual assent, between two or more competent parties with the elements of the agreement being offer, acceptance, and consideration.



		Contract Administrator

		The person designated to manage the resultant Contract for the OSP.  The primary contact for the OSP with Purchasers and Contractor on a specific Contract.



		Contractor

		Individual, company, corporation, firm, or combination thereof with whom the OSP develops a Contract for the procurement of materials, supplies, services, and/or equipment.  It shall also include any Subcontractor retained by Contractor as permitted under the terms of the Contract.



		Equal 

		An offer of materials, supplies, services and/or equipment that meets or exceeds the quality, performance and use of the specifications identified in a Solicitation.



		Estimated Useful Life 

		The estimated time from the date of acquisition to the date of replacement or disposal, determined in any reasonable manner.



		Inspection

		An examination of delivered material, supplies, services, and/or equipment prior to Acceptance aimed at forming a judgment as to whether such delivered items are what was ordered, were properly delivered and ready for Acceptance.  Inspection may include a high level visual examination or a more thorough detailed examination as is customary to the type of purchase, as set forth in the solicitation document and/or as agreed between the parties.  Inspection shall be acknowledged by an authorized signature of the Purchaser.



		Invitation For Bid (IFB)

		The form utilized to solicit Bids in the formal, sealed Bid procedure and any amendments thereto issued in writing by the OSP.  Specifications and qualifications are clearly defined.



		Lead Time/After Receipt Of Order (ARO) 

		The period of time between when the Contractor receives the order and the Purchaser receives the materials, supplies, equipment, or services order.



		Life Cycle Cost

		The total cost of an item to the state over its Estimated Useful Life, including costs of selection, acquisition, operation, maintenance, and where applicable, disposal, as far as these costs can reasonably be determined, minus the salvage value at the end of its estimated useful life.



		Office Of State Procurement

		The Purchasing Activity within the Washington Department of General Administration, Services Division authorized under Chapter 43.19 RCW to develop and administer contracts for goods and services on behalf of state agencies, colleges and universities, non-profit organizations and local governments.



		Order Document

		A written communication, submitted by a Purchaser to the Contractor, which details the specific transactional elements required by the Purchaser within the scope of the Contract such as delivery date, size, color, capacity, etc.  An Order Document may include, but is not limited to field orders, purchase orders, work order or other writings as may be designated by the parties hereto.  No additional or alternate terms and conditions on such written communication shall apply unless authorized by the Contract and expressly agreed between the Purchaser and the Contractor.



		Procurement Coordinator

		The individual authorized by the OSP who is responsible for conducting a specific Solicitation.



		Product

		Materials, supplies, services, and/or equipment provided under the terms and conditions of this Contract.



		Purchaser

		The authorized user of the Contract, as identified in the Solicitation, who may or actually does make purchases of material, supplies, services, and/or equipment under the resulting Contract.



		Purchasing Activity

		The Office of State Procurement or an Agency authorized by law to conduct acquisition of materials, supplies, services, and/or equipment or delegated that authority by the Office of State Procurement.



		Recycled Material 

		Waste materials and by-products that have been recovered or diverted from solid waste and that can be utilized in place of a raw or virgin material in manufacturing a product and consists of materials derived from post-consumer waste, manufacturing waste, industrial scrap, agricultural wastes and other items, all of which can be used in the manufacture of new or recycled products.



		Recycled Content Product

		A product containing recycled material.



		Responsible

		The ability, capacity, and skill to perform the Contract or provide the service required , including, but not limited to the character, integrity, reputation, judgment, experience, and efficiency of the Bidder;  Further considerations may include, but are not limited to whether the Bidder can perform the contract within the time specified, the quality of performance of previous contracts or services, the previous and existing compliance by the Bidder with laws relating to the contract or services and such other information as may be secured having a bearing on the decision to award the contract:



		Responsive

		A Bid that meets all material terms of the Solicitation document.



		Response

		A Bid.



		Solicitation

		The process of notifying prospective Bidders that the OSP desires to receive competitive Bids for furnishing specified materials, supplies, services, and/or equipment.  Also includes reference to the actual documents used for that process, including: the Invitation For Bids (IFB) along with all attachments and exhibits thereto.



		State

		The State of Washington acting by and through the OSP.



		State Contract

		The written document memorializing the agreement between the successful Bidder and the OSP for materials, supplies, services, and/or equipment and/or administered by the Office of State Procurement on behalf of the State of Washington.


“State Contract” does not include the following:
• Colleges and universities that choose to purchase under RCW 28B.10.029
• Purchases made in accordance with state purchasing policy under Washington Purchasing Manual Part 6.11 Best Buy Program;
• Purchases made pursuant to authority granted or delegated under RCW 43.19.190(2) or (3)
• Purchases authorized as an emergency purchase under RCW 43.19.200(2); or
• Purchases made pursuant to other statutes granting the Agency authority to independently conduct purchases of materials, supplies, services, or equipment.



		Subcontractor

		A person or business that is, or will be, providing or performing an essential aspect of the Contract under the direction and responsibility of the Contractor and with the agreement of the OSP.



		Vendor

		A provider of materials, supplies, services, and/or equipment.



		Washington’s Electronic Business Solution (WEBS)

		The Vendor registration and Bidder notification system maintained by the Washington State Department of General Administration located at: www.ga.wa.gov/webs. 





APPENDIX B  TECHNICAL REQUIREMENTS


1.
OTHER SPECIAL TERMS AND CONDITIONS


1.1
ADDITION OF NEW DELIVERY LOCATIONS


New delivery locations may be added at any time during the term of this contract by Purchaser(s) contacting the Contractor directly to set up the account.  Purchaser shall allow the Contractor five (5) business days to set-up a new location account and delivery logistics once an order confirmation is received.  The contract need not be updated to show the addition of new delivery locations.  Current list of WSDOT delivery locations and storage capacities has been identified herein for bidding purposes.  (Reference Appendix E WSDOT Delivery Locations and Storage Capacities.)

1.2
ADDITION OF NEW PRODUCTS


New, improved or updated products available from the Contractor and approved by the Pacific Northwest Snowfighters (PNS) Association may be substituted for a product currently listed in the contract.  Pricing for the substitute product will be as agreed to between the Contractor and the Contract Administrator on behalf of Purchasers.  This will allow purchasers an opportunity to take advantage of technological improvements in snow and ice control chemicals made and/or distributed by Contractors during the term of this contract.

1.3
TESTING OTHER PNS APPROVED PRODUCTS


During the term of this contract, Purchasers reserve the right to purchase other snow and ice control chemical products for testing and evaluation purposes from any vendor whether on contract or not.  Such purchases may result in the displacement of some the products covered by this contract (up to a maximum of 10% of total volume) that may have otherwise been purchased through this contract.  However, the maximum volume displaced may be increased based on legislative direction.  The Contractors of displaced products will not be compensated for any lost orders, volume or profit.


1.4
PRODUCT WARRANTY

For product that has been stored properly, Contractor will be responsible to warrant product that is carried over from season to season.  If WSDOT discovers that stored product does not meet PNS specifications the following year, then the Contractor agrees to take all necessary action to bring the product back into compliance with PNS specification or the Contractor agrees to replace the product with product that does meet PNS specification at the Contractor’s expense within 30 days.  Either of these options shall be a no cost to the purchaser.


2.
GENERAL REQUIREMENTS


2.1
ORDERING

2.1.1
Order Placement: Orders will be placed by fax, unless otherwise mutually agreed between Purchaser and Contractor.  WSDOT will use a faxed Field Order.


2.1.2
Official Order Date: The official order date shall be the date of the transmittal to the Contractor when received by the Contractor prior to 2:00 p.m. local time.  Orders received after 2:00 p.m. will be considered as having been received the next calendar day.

2.1.3
Late Shipment: Contractor shall immediately notify Purchaser by fax or email if unable to meet the delivery requirements as defined herein.  Occasionally, the Purchaser may schedule a delivery date later than the delivery requirements identified herein; in that case the shipment is considered late if not delivered on the scheduled delivery date.


2.1.4
Order Cancellation:  If Contractor can not deliver within the delivery requirements as specified on the order, then the Purchaser may cancel the order at no cost to the Purchaser.


2.1.5
Delivery Contact Information: Purchaser to provide to the Contractor all necessary delivery information when ordering: receiving person contact information (business phone, cell phone, fax number, and emergency/after-hours phone numbers, if necessary), and driving directions, delivery address and instructions, receiving times/days, delivery truck type (if other than end-dump), etc. 


2.1.6
Delivery Days and Times:  For WSDOT facilities, regular business days/hours shall be Monday through Friday, 8:00 AM to 4:00 PM (Pacific Time), excluding Washington State government holidays as defined in RCW 1.16.050 (http://www.leg.wa.gov/wsladm/rcwsup.htm) or unless otherwise requested and mutually agreed.  During the winter season, some WSDOT facilities may operate a 24hour/7day work schedule or other extended business hours schedule, Contractor is required to coordinate extended delivery days/hours with Purchaser prior to making deliveries.


2.1.7
Emergency Order/Delivery Requirements:  From November 1st through March 1st orders may specify delivery within three (3) calendar days from the official order date (e.g. ordered on Monday, deliver on or before Thursday).  Purchasers will indicate on Field Order whether they can accept deliveries during extended business hours.  Deliveries made on or after the 4th calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.1.8
Routine Order/Delivery Requirements:


1.
Seven (7) Day Delivery:  Purchaser may specify on the order that delivery shall be made within seven (7) calendar days from the Official Order Date.  Deliveries made on or after the 8th calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.
Thirty (30) Day Delivery – Solid Products:  Purchaser may specify on the order that delivery shall be made within thirty (30) calendar days from the Official Order Date.  Deliveries made on or after the 31st calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.1.9
Large Quantity Order/Delivery Requirements:  For order/delivery orders of 3 days and 7 days only, with order quantities greater than 60 tons or two truckloads per location, a minimum of 60 tons of that order must be delivered within the three (3) calendar days from the Official Ordering Date.  The balance of the order must be delivered in truckload shipments on a daily minimum basis of 60 tons per day until the entire order quantity is delivered to avoid liquidated damages being assessed.  For order/delivery orders specifying 30 days and 6 days, this paragraph does not apply.


2.1.10
Delivery Notification:  Contractor shall provide the Purchaser notification of the delivery with adequate time for the Purchaser to prepare for the delivery.  A 24-hour notification prior to the scheduled delivery shall be required, if requested on the order.  Delivery notification shall be made during Purchaser’s normal business hours.


2.1.11
Drop Shipments:  Bidder shall identify a drop shipment fee, if any, in the bid submittals.  Contractor may charge a “drop shipment fee” for each additional stop when there are multiple delivery locations for one truckload.  Purchasers may specify multiple delivery locations within the same delivery WSDOT Region.


2.2
SHIPPING

2.2.1
Typical truckload quantities are:


		Product Type

		Description

		Approx. Weight

		Minimum per Truck Load

		Typical Quantity per Truck Load



		Solid

		Bulk

		2,000 lbs. / Ton

		30 Tons

		30 Tons





2.2.2
Packaging: Contractor shall package products as follows:


1. For solid products, packaging shall be bulk loads in full truckloads delivery quantities.

2. Weather Protection: All products shall be protected from the weather elements and secured in a manner to prevent it from dislodging during transit.  


2.3
UNLOADING

2.3.1
Site Preparation: To avoid unnecessary unloading delays Purchaser shall provide: ready access to delivery site, adequate room for maneuvering and unloading, easy access to liquid tank connection, and a clearly identified unloading spot.  Average length of trailer truck is 48 feet and end dump trucks may rise 30 feet above the ground level.  If an unloading site is not adequate for deliveries then the Contractor will notify the Purchaser.


2.3.2
Unloading: Unloading of products is the responsibility of the Contractor, there shall be no additional cost to the Purchaser for unloading related activities.

2.3.3
Solid Products: For bulk solid products, an end-dump truck is required for delivery at all WSDOT locations, unless otherwise stated on the field order.  If Purchaser requires another type of delivery truck, then Purchaser needs to specify such on the order. There shall be no additional costs to the Purchaser for different types of delivery trucks.

2.3.4
Purchaser to note any product problems at the point of delivery by documenting it on the Bill of Lading and relaying the information to their Purchasing representative for action. Purchaser may reject any shipment if problems are noted and immediately halt the unloading process.  Purchaser to immediately advise the Regional Purchasing Officer of any ordering, delivery, storage, or product quality issues.


2.4
BILL OF LADING

Purchaser to work with the Contractor to confirm a Purchaser representative is available to sign delivery tickets or otherwise accept and authorize deliveries.  Contractor is responsible to confirm shipping/invoicing information when an order is placed, if necessary. 


2.4.1
The Bill of Lading shall be accurate, complete, and legible, and must contain the following information:


2.4.2
Date of Delivery, initialed by driver


2.4.3
Field (Purchase) Order number


2.4.4
Product Name


2.4.5
Contractor name


2.4.6
Destination of delivery


2.4.7
Total number of units being delivered: net weight (tons) and gallons (liquid) (certified scale ticket) or a certified flow meter ticket.


2.4.8
Lot number of product being delivered.


2.4.9
Transport information--Name of transporting company, tank, trailer or rail car number, point and date of origin.


2.5
INVOICING

Contractor to include the following information before the Purchaser will process any invoices and shall include all of the same information as required for the Bill of Lading:


2.5.1
Contract unit of measure.


2.5.2
Contract unit price for product delivered.


2.5.3
Total price for units delivered.


2.5.4
A copy of the original bill of lading or number of bill of lading.


2.6
SAMPLING AND TESTING

All orders are subject to field inspection, sampling, and testing on an as delivered basis. Field inspections, sampling and testing is the prerogative of the Purchaser.  The Contractor shall not off load any material without affording the Purchaser an opportunity to conduct the field inspection, sampling or the testing.  Off loading of material without affording the Purchaser an opportunity to conduct said work shall deem the delivered material non compliant and is subject to total rejection. 


2.6.1
Each type of product may be tested for conformance to PNS specifications during the year.   When a sample is taken for testing it will be taken from the delivered shipment.  The sample will be used for testing and/or fingerprinting at the Purchaser’s expense to insure product quality. 


2.6.2
Purchaser to clearly label samples for identification and send samples directly to the appropriate agency testing laboratory (WSDOT will use their Headquarters’ Material Testing Laboratory, directly to Chief Chemist).  When shipping a sample for testing, include the following information: state contract number, field (purchase) order number, manufacturer or Contractor name, name of product, lot number of product, shipping date, bill of lading tracking number, date received, name of delivery point, quantity of material delivered, and name and phone number of person who received the load and took the samples. 


2.6.3
For solid products, samples of the materials should be obtained from a complete cross section of the load.  The sample should be placed into a clean and dry wide mouth 1-gallon container with a screw top lid and sealed with tape as soon as the sample has been taken to avoid exposing the sample unduly to atmospheric moisture.  Sample portions shall be taken from the top, center, and bottom of the load in proportion to the cross section area at that point and well within the stack each time.  It is best practice to cut completely through the stack if practicable.  Fine material sifts to the bottom.  Care should be taken to obtain a complete and representative sample.

2.6.4
Test results from the Purchaser’s laboratory will be final, unless the Contractor appeals the test results, in that case a mutually agreed upon independent laboratory will conduct a final test and this retest results will be final.  If the retest results are in agreement to the Purchaser’s original laboratory test, that is demonstrating the product was out of specifications, then the Contractor agrees to pay the Purchaser all related costs for the retest.


2.7
CERTIFICATION OF PRODUCT DELIVERED

Bidder is to identify in the bid response how the Bidder will meet the following conditions if awarded:


2.7.1
Contractor shall provide with each shipment a certification that all products delivered meet PNS Qualified Product List and specifications as bid.

2.7.2
Contractor will provide a tracking Lot (Batch or Control) Number for each shipment.  The Lot Number is a specific number assigned to that particular production run of the product being delivered.  A Lot Number can be the source of multiple deliveries.  The Lot Number shall be clearly legible and identified on the delivery documents.  The Lot Number must enable the Purchaser and Contractor to track a delivered product back to its manufacture point, date of manufacture and specific batch for quality assurance and verification.  Failure to have a Lot Number with each shipment is grounds for rejection of the load at time of delivery.


2.7.3
If the product bid is produced or marketed under a “licensing agreement,” evidence that the bidder has complied with all licensing requirements must be provided with the bid documents.


2.8
LIQUIDATED DAMAGES

Purchaser will deduct liquidated damages from the payment of the invoice for the actual truckload of product not delivered according to the terms of this agreement.  Liquidated damages may be cumulative.


2.8.1
Cancelled Order:  If Contractor is unable or fails to deliver the product in compliance with this agreement’s delivery requirement specifications, then the Purchaser may choose to cancel the order and liquidated damages will be assessed in the amount of $150.00 per cancelled order, which represent the reasonable forecast of Purchaser’s actual administrative damages for the cost of ordering, canceling and reordering product.  Purchaser will fax to the Contractor a notice of cancellation, and the order will be cancelled as of the date of the fax transmission.  Contractor shall also pay the Purchaser the difference in cost between Contractor’s bid price and the price charged to Purchaser by another Contractor for a similar product.


2.8.2
Late Delivery:  If Contractor fails to deliver the product within the time frame specified on the order, liquidated damages will be in the amounts specified below for the delivery time frame designated on the order.  The amount of liquidated damages specified represents the reasonable forecast of Purchaser’s actual damages for its having to use alternative measures and products, such as sand which costs four times as much to use for winter operations. 


1.
Emergency Orders/Deliveries:  For orders with a three (3) calendar day delivery requirement specified on the order, deliveries made on or after the 4th calendar day shall be subject to liquidated damages assessed in the amount of $500.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


2.
Seven (7) Day Delivery:  For orders with a seven (7) calendar day delivery requirement specified on the order, deliveries made on or after the 8th calendar day shall be subject to liquidated damages assessed in the amount of $200.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


3.
Thirty (30) Day Delivery:  For orders with a thirty (30) calendar day delivery requirement specified on the order, deliveries made on or after the 31st calendar day shall be subject to liquidated damages assessed in the amount of $100.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


2.8.3
After Hours Delivery Notification:  If Contractor attempts delivery outside of the Purchaser’s regular business hours without obtaining Purchaser’s 24 hour prior authorization for such delivery, then liquidated damages will be assessed in the amount of $100.00 with an additional amount of $100.00 assessment when delivery is more than one hour beyond regular business hours, total is not to exceed $200.00 per shipment, which represents the reasonable forecast of Purchaser’s additional labor and administrative costs for such deliveries.


2.8.4
Product Deviations from Chemical Specifications:  If Contractor delivers product not in compliance with the specifications identified herein, then liquidated damages will be assessed as defined below.  Liquidated damages will be based on the Pacific Northwest Snowfighter’s testing methods as identified herein.  The below liquidated damage amounts represent the reasonable forecast of Purchaser’s actual damages for use of product that does not meet the chemical specifications.


1.
Moisture, Gradation and Segregation/Separation Specifications for Category 8 (A-R, B, C-B, and C-R) Non Corrosion Solid Sodium Chloride for chemicals containing sodium chloride.

· Noncompliance of Product:  If Contractor delivers product that does not meet Moisture (e.g. excessive moisture content), Gradation limits (e.g. too fine or too large), and Segregation or Separation specifications as required in this agreement, then liquidated damages will be assessed in the amount of $450.00 per load per delivery location.  The liquidated damage assessment is based on a load value of $4500.00, this amount is based on an average historical product pricing for a typical truckload quantity.  Liquidated damages cover the additional operation and product costs (e.g. product is too fine and will not stay in truck, falls out through gate opening, causing product loss, or product grade too large and extra time is necessary to spread correctly).  Permissible Variations of 5% will be allowed for each sieve size as identified in Appendix D Specifications section 3 Chemical Product Categories.


APPENDIX C  SPECIFICATIONS


1.
GENERAL PRODUCT SPECIFICATIONS


The specifications are based on the 2006 Pacific Northwest Snowfighters (PNS), Snow and Ice Control Chemical Products, Specifications and Test Protocols.  The PNS Association of British Columbia, Idaho, Montana, Oregon and Washington strives to serve the traveling public by evaluating and establishing specifications for products used in winter maintenance that emphasize safety, environmental preservation, infrastructure protection, cost-effectiveness and performance.


The PNS Association has developed the Qualified Products List (QPL).  The QPL is composed of products that have been tested and found to be in conformance with PNS established specifications.  Any material changes to a product that is listed on the QPL either by the manufacturer or the Bidder, which in any way makes the product different from the original qualified material, shall be grounds for disqualifying the product.


1.1
Qualified Products List: To bid a product in response to this IFB, that product must be listed on the current QPL developed by the PNS.  Only products approved by PNS prior to the date and time of bid opening will be considered for evaluation and contract award.  A listing of approved products from the QPL is available on the PNS website at http://www.wsdot.wa.gov/partners/pns/pdf/PNSQPL4-15-06.pdf 


1.2
Below are the quality standards accepted for this bid:


		Minimum Quality Standards for PNS Categories from Qualified Product List



		PNS Category

		Corrosion Rate % Effectiveness

		% Concentration



		8

		N/A

		N/A





1.3
Testing: All products shall be tested to the specified limits contained within PNS specifications and as per the products’ specific category classifications.  A product that passes the required specification testing limits and has passed the PNS review shall be placed onto the PNS Qualified Products List. Purchased products that appear on the Qualified Products List may be tested for compliance to the material that was originally submitted for qualification. 


1.4
Contaminated Materials:  The Contractor of any product delivered and/or applied that is found to be contaminated and is cause for environmental concerns shall be responsible for all clean up expenses.  This includes but is not limited to clean up measures as needed for the following: storage facility, yard, equipment, and roadside.


1.5
Equipment Damages.  Contractor shall be liable, as determined by the purchaser for causing any unanticipated extraordinary damages to equipment used in the storage or distribution of the chemical products.


1.6
MSDS:  A current and clearly legible Material Safety Data Sheet (MSDS) shall accompany each shipment.


1.7
Concentration Limits: A product that contains any constituent in excess of the following established total concentration limits as tested in accordance with the listed test methodology as identified herein shall not be acceptable.  Results are stated as parts per million (ppm).


		1

		Phosphorus

		2500.00 ppm
(as total phosphorate)



		2

		Cyanide

		0.20 ppm



		3

		Arsenic

		5.0 ppm



		4

		Copper

		1.0 ppm



		5

		Lead

		1.0 ppm



		6

		Mercury

		0.05 ppm



		7

		Chromium

		1.0 ppm



		8

		Cadmium

		0.20 ppm



		9

		Barium

		100.0 ppm



		10

		Selenium

		5.0 ppm



		11

		Zinc

		10.00 ppm





Note:  Liquid products shall be tested as received.  Solid Salts are to be diluted to a 25% (Weight/Volume, W/V) concentration and then tested as if the material was a liquid sample.  Report only the values determined from the 25% solution for all of the parameters as compared to the specification limits.  Do not back calculate the concentration of the parameters to the dry weight of the material.  


1.8 Bidder shall supply the following analysis for information purposes for liquid products or solid products that will be converted into a liquid product for application purposes, when requested by Purchaser.  Testing of the following parameters will be done by the listed testing methodology as identified herein.  


· Ammonia - Nitrogen


· Total Kjeldahl Nitrogen


· Nitrate and Nitrite - Nitrogen


· Biological Oxygen Demand


· Chemical Oxygen Demand


· Frictional Analysis


· Toxicity Testing 


a. Rainbow Trout or Fathead Minnow  Toxicity Test


b. Ceriodaphnia Dubia Reproductive and Survival Bioassay


c. Selenastrum Capricornutum Algal Growth


2.
CHEMICAL PRODUCT CATEGORIES

2.1
Chemical Product Category 8


Non Corrosion Inhibited


Solid Sodium Chloride Specifications


Categories 8A, 8B, and 8C


A.
The Categories shall be defined as follows:


1.
Category 8A
Dry Salt, Standard Gradation


A.
Category 8A-B
Brining Salt


B.
Category 8A-R
Road Salt


2.
Category 8B 
Wet Salt, Standard Gradation


3.
Category 8C  
Dry Salt, Fine Gradation


A.
Category 8C-B
Brining Salt


B.
Category 8C-R
Road Salt


B.
In addition to the General Specifications, the following requirements shall apply.


1.
Moisture Content – Test Method No. 12


Category 8A – 0.5% Maximum


Category 8B – 5.0% Maximum


Category 8C – 0.5% Maximum


2.
Insoluble Material- Test Method No. 22


Category 8A-B – 1.0% Maximum


Category 8C-B – 1.0% Maximum


3.
Gradation 
Test Method: Number 13


Type 1, Grade 2, with the following Gradation for each Sodium Chloride Category.


Category 8A and 8B


PHYSICAL REQUIREMENTS AND TOLERANCES


		Sieve Size

		Wt % Passing



		¾”

		100



		#4

		20-100



		#8

		10-60



		#30

		0-15





Category 8C


PHYSICAL REQUIREMENTS AND TOLERANCES


		Sieve Size

		Wt % Passing



		#4

		100



		#100

		0-3





4.
Anti-Caking agent will be included to insure that the material remains free from hard caking and suitable for its intended purpose.


Test Method:
Number 14


NOTE:  Salt for highway use is usually treated with either Ferric Ferrocyanide, also known as Prussian Blue, or Sodium Ferrocyanide, also known as Yellow Prussiate of Soda (YPS), to prevent the salt from caking.  The amount of Prussian Blue added is 70 to 165 parts per million (PPM), equivalent to 0.33 to 1.14 pounds per ton of salt.  YPS is added in the amount of 50 to 250 PPM, equivalent to 0.1 to 0.5 pounds per ton of salt.  YPS is also used as an anti-caking agent in table salt, and has approval of the U.S. Food and Drug Administration.  Based on exhaustive testing no evidence of toxicity was demonstrated.  If used, the presence of these products will not be assessed towards the total cyanide concentration when testing this product.  However, the total cyanide concentration of the original material must meet specifications.  Information may be obtained from the Salt Institutes Highway Digest Publication. 


Bidder may bid this product with or without the anti-caking agent.  Bidders must note on the Sample Checklist if the sample does contain anti-caking agent or not.  If the Bidder chooses not to add the anti-caking agent it does not prevent the bidder from assuring that the delivered product is in a free-flowing state.


5.
Material must be clean and free from extraneous matter. The material must be homogenous or manufactured in such a manner to assure that the corrosion inhibitor, anti-caking agent and the chemical product does not segregate.


Test Method:
 Number 14

6.
Pay Weight Schedule for Excessive Moisture


Category 8A and 8C


The salt shall be dried to a maximum moisture content of 0.5 % (percent by weight).  Water in excess of 0.5% of dry salt weight will not be paid for. The amount of salt to be paid for, when moisture exceeds 0.5% shall be computed as follows:


Pay Weight = (100.5 x Wet Wt. of Salt) divided by (100 + Percent of Moisture)


Category 8B


The salt shall be dried to a maximum moisture content of 5.0 % (percent by weight).  Water in excess of 5.0% of dry salt weight will not be paid for. The amount of salt to be paid for, when moisture exceeds 5.0% shall be computed as follows:


Pay Weight = (105.0 x Wet Wt. of Salt) divided by (100 + Percent of Moisture)


3.
TEST METHODS

Test Methods for PNS Product Categories

Test methods shall be as published by the Pacific Northwest Snowfighters (PNS) Association.  Reference PNS’s web site located at http://www.wsdot.wa.gov/fossc/maint/pns/htm/TEST_MET.htm.   The following test methods shall apply to all products supplied through this contract.  As test methods are revised or updated by PNS, they shall automatically apply to this contract.


3.1
Percent Concentration of Active Ingredient in the Liquid


Test Method: Atomic Absorption or Inductively Coupled Plasma Spectrophotometry as described in “Standard Methods for the Examination of Water and Waste Water”, APHA-AWWA-WPCF is acceptable.  Test Method “A” in Appendix “A” is used to determine percent concentration of Calcium Chloride or Magnesium Chloride by Atomic Absorption.   The operator should be aware that the high solids content of the samples can present special considerations when conducting the analysis.


3.2
Weight Per Gallon


Test Method: Specific Gravity by ASTM D 1429 Test Method A - Pycnometer at 20( C +/- 1( C.


3.3
Corrosion Control Inhibitor Presence and Concentration


Test Method:  The Materials Laboratory may use the test procedures provided by the bidder or manufacture for testing quantitative concentrations of additives.  These same tests can then be used to verify that materials being delivered are the same as those previously tested and approved in the bid process.


3.4
pH


Test Method:  ASTM D 1293 except a dilution shall be made of 1 part chemical product to 4 parts distilled water before attempting a reading.


3.5
Corrosion Rate


Test Method:  NACE Standard TM0169-95 (1995 Revision) as modified by PNS.  This procedure is listed as Test Method “B” in Appendix A.


3.6
Percent Total Settleable Solids and Percent Solids Passing a 10 Sieve 


Test Method:  This procedure is listed as Test Method “C” in Appendix A.


3.7
Total Phosphorus


Test Method:  Total Phosphorous as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.8
Total Cyanide


Test Method:  Total Cyanide as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.9
Total Arsenic, Barium, Cadmium, Chromium, Copper, Lead, Selenium and  Zinc.


Test Method:  Atomic Absorption Spectrophotometry or Plasma Emission Spectroscopy as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.  


3.10
Total Mercury


Test Method:  Cold Vapor Atomic Absorption Spectrophotometry as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.11
Milliequivalents OR “meq”


Test Method: This is a measure of the amount of unreacted base in the product.  “meq” means milliequivalents or the milligrams of acetic acid to neutralize 1 gram of unreacted base.  


Method for measuring unreacted base is a standard acid/base titration procedure.  A fixed volume of acid (30 ml of 0.1 N HCl) is added to 1 gram sample of CMA.  The excess acid is titrated with a standard base (0.1 N NaOH) to phenolphthalein endpoint, pH of 8.6.

3.12
Moisture Content Of Solid Chemical Products. 


Test Method:  According to ASTM   E 534


3.13
Gradation


Test Method:  Gradation shall be run according to ASTM D 632.  The sample size shall be a minimum of 300 grams and be hand shaken through each sieve until the sample has been adequately processed.  Caution:  Care should be used when running the gradation test, as the salt is very soft and can be resized by over shaking.  Salts that contain sticky organic matter inhibitors may require additional attention with a rubber policeman to insure that the sample passes the screens correctly as the sticky inhibitors will tend to clump up smaller particles of salt and prohibit them from being analyzed correctly.  


3.14
Visual Inspection and Field Observations. 


Test Method:  Visual inspection and field observations to assure that the material remains clean and free of extraneous matter, free from hard caking, does not segregate, and remains suitable for the intended purpose and as otherwise outlined in Section IV.  NOTE:  Purchaser may use any laboratory test method necessary to verify conclusions from visual inspections.

3.15
Toxicity Test


Test Method:  According to “Short-Term Methods for Estimating the Chronic Toxicity of Effluent and Receiving Waters to Freshwater Organisms”, Third Edition, EPA-600/4-91/002.


3.16
Ammonia - Nitrogen


Test Method:  Ammonia as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.17
Total Kjeldalh Nitrogen


Test Method:  Total Kjeldalh Nitrogen as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.18
Nitrate and Nitrite as Nitrogen


Test Method:  Nitrate and Nitrite as Nitrogen as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.19
Biological Oxygen Demand


Test Method:  Biological Oxygen Demand as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.20
Chemical Oxygen Demand


Test Method:  Chemical Oxygen Demand as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


3.21
Frictional Analysis


Test Method:  Frictional Analysis shall be conducted on products that have been applied at the prescribe application rate to a pavement surface within a sealed and controlled humidity chamber.  The frictional coefficient shall be measured on pavement surface as the humidity in the chamber is lowered and raised over the course of time.  The data shall show a plot of the humidity curve and a plot of the coefficient of friction curve over time.  The device that measures the friction coefficient shall be calibrated and certified prior to use on the sample analysis.


3.22
Insoluble Materials


Test Method:  ASTM E534 “Standard Test Methods for Chemical Analysis of Sodium Chloride”.  The method shall be modified by dissolving 100 grams of the sodium chloride sample into the prescribed volume and filtering the entire solution through a Whatman No. 541 (or equal), 125 mm diameter filter paper seated in a Buchner Funnel.


APPENDIX D  CONTRACTOR INFORMATION

1. Company Name: LTI, Inc.


Address: 8631 Depot Road


City: Lynden
State: Washington
Zip: 98264


Phone: (360) 354-2101
Fax: (360) 354-3571


Washington State Department of Revenue Registration Tax number: 600494747

Federal Tax ID No.: 91-0923036

2. Legal Status of the Bidder: Corporation: X

3. Bidder’s Authorized Representative:  (Reference Contract section 2.3)


Name: Brad Williamson


Title: President


Phone: (360) 354-2101
Fax: (360) 354-3571
E-mail: bradw@ltii.lynden.com

4. Customer Service / Order Placement:


Company Name: LTI, Inc.


Address: 8631 Depot Road


City: Lynden
State: Washington
Zip: 98264


Contact Person’s Name: Jason Jansen


Phone: (360) 354-2101
Fax: (800) 247-7339 or (360) 354-3571
E-mail:Jason@lynden.com

5. Sales Usage and Other Reports Contact Person:  (Reference Contract section 2.8)


Contact Person’s Name: Jason Jansen


Phone: (360) 354-2101
Fax: (800) 247-7339 or (360) 354-3571
E-mail:Jason@lynden.com

6. Minority/Women Owned Business (MWBE): (Reference Contract section 6.5) No: X

7. Contractor Sales Representative:

		Name

		Jason Jansen



		Address

		8631 Depot Road, Lynden, WA  98264



		Territory

		All of Washington State



		Phone

		(360) 424-1720





8. Purchasing Cooperative Members: Political Subdivision: Contractor agrees to sell the goods and services on this contract to political subdivisions which are members of the State of Washington Purchasing Cooperative (WSPC): Yes: X.

9. Dealer Authorization Letter: Upon request, Contractor can provide a current dated and signed authorization from the manufacturer/producer that the Contractor is an authorized distributor, dealer or service representative and is authorized to sell the manufacturer's/producer’s product.  (Reference section 4.2)

10. Payment Methods and Term:


Prompt Payment Discount and Payment Terms: Net 30 days.


Purchasing (charge) Cards accepted: No X.

11. Subcontractors/Trucking Transporters:

A.
The following subcontractor/trucking transporter will participate in the fulfillment of contract requirements as follows:

Name: Len Honcoop Gravel, Inc.
Address: 8911 Guide Meridian, Lynden WA

Anticipated value of participation: $75,000 – $100,000

Description of equipment/services: Operator and owner gravel and construction businesses.  Eight (8) trucks with pup trailers available for use on this contract.

B.
The following subcontractor/trucking transporter will participate in the fulfillment of contract requirements as follows:

Name: John H. Kooy Trucking, Inc.
Address: 19324 67th Ave. NE, Arlington, WA

Anticipated value of participation: $100,000 - $150,000

Description of equipment/services: Kooy provide general truck transportation services.  Fifteen (15) trucks are available for use on this contract.

12. Terminal/storage:  Contractor shall use the warehouse, terminal or storage facility for product storage prior to delivery to Washington destinations.  

		Name:

		Alaska Marine Lines Terminal



		Address:

		2100 2nd Ave. S. Seattle, WA



		Phone:

		(206) 763-4244



		Contact Person:

		Gail Knapp



		Discussion:

		Provide covered storage for unloaded product awaiting transport to WSDOT locations.





		Name:

		LTI, Inc.



		Address:

		



		Phone:

		(360) 424-1720



		Contact Person:

		Jason Jansen



		Discussion:




		LTI owns various existing terminals statewide that will be used for stockpiling as needed.





13. Product Information:

		Pacific Northwest Snow Fighters (PNS) Qualified Product List



		Categories

		Product Name and Manufacturer

		



		Category 8A-R

		Non Corrosion Inhibited Solid Sodium Chloride. – Standard Gradation, Road Salt, Contains moisture less than 0.5%

		Mfg.: SPL

Product: ISCO Bulk Rock Salt

		Anti-caking Agent: YPS





14. Contractor’s ability to perform the contract:

A.
Management Resources:  Identify and describe the roll of key company management, sales and customer service personnel that will be involved in the performance of this contract in the event of contract award.


LTI, Inc. will assign an individual whose sole responsibility will be the management of this deicing salt delivery contract.  This manager will receive support from local LTI managers in the regions awarded.  The local managers will make appointments to visit and understand the particulars at each delivery point for which they will be providing product.  With this system, customer service will be immediately available and knowledgeable of the customer’s operations and how to supply the best possible service.

B.
Bidder's Quality Assurance / Quality Control Program:  Describe in detail your firm's quality control / quality assurance program to assure the quality of the product.


LTI shall be responsible for quality control and will employ a local laboratory to assure gradation and moisture content specifications are met throughout the contract period.

C.
Storage and Transportation Capabilities:  Describe your product warehousing/storage, and transportation capabilities (including number and availability of delivery trucks, number and availability of railcars) that will be used in the performance of this contract in the event of contract award.


LTI will establish a Seattle area stockpile capable of storing up to 20,000 tons of road salt.  Stockpile will be covered to protect from contamination, rainfall and other elements.  Certified scales will be located on site.  Tare and gross weights for each load will be used to calculate product delivery quantities.


LTI will place and maintain a stockpile of 4,000 to 6,000 ton in Moses Lake.  This source will be used for emergency and short notice orders during pass closures and extreme storm events only and will be replenished as needed during the season.  This stockpile will be covered to protect from rainfall and other elements.

Trucking: As much as possible, salt will move directly to each maintenance area from the Seattle stockpile.  Trucking configurations will be a combination of truck and pup end-dumps, transfer bodies, and belt self unloaders.  Trucks will be a combination of company owned and sub contractors.  All trucks will be tarped.

D.
Performance Capabilities During Storm Events:  Describe your firm’s ability to provide quick response to orders prior to and during winter storm events, including: strategic location of product, alternative shipping arrangements, and available personnel plan.


In the normal course of business, LTI is performing extremely service sensitive bulk commodities transportation statewide, 24 hours per day, 7 days per week, and 365 days per year.  LTI succeeds with the best: people, service partners, communications and processes.

E.
Ordering Capacity:  Describe you firm’s order: receiving, acknowledgment, tracking, invoicing, payment receiving, and order problem resolution program.


Orders are currently received and acknowledged by telephone, e-mail or facsimile.  LTI people and systems are flexible and can adapt to most customer requirements.  If it is necessary to track a load in transit, the trucks can be located via GPS or cell phone.  Invoicing and payment receiving is performed from LTI’s Lynden, Washington terminal.  If a problem arises, it can be handled at the local level with LTI’s Regional terminal managers, or by a call to LTI’s designated Deicing Salt Delivery Manager.  LTI people are available directly at any time day or night.

APPENDIX E  WSDOT DELIVERY LOCATIONS AND STORAGE CAPACITIES

WSDOT REGION AND MAINTENANCE AREA MAPS
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WSDOT REGION AND MAINTENANCE AREA MAPS
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WSDOT Contacts at Regions


Region 1 Northwest Region (HQ Seattle) contact Linda Olson at 206-440-4104

Region 2 North Central Region (HQ Wenatchee) contact Todd Murren at 509-667-3023


Region 3 Olympic Region (HQ Tumwater) contact Kenneth Cohrs at 360-357-2645

Region 4 Southwest Region (HQ Vancouver, WA) contact Harry Speelman at 360-905-2286


Region 5 South Central Region (HQ Yakima) contact Elvira Loranz at 509-577-1611


Region 6 Eastern Region (HQ Spokane) contact Dave Thompson at 509-324-6075


		WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DELIVERY LOCATIONS AND STORAGE CAPACITIES BY REGION AND MAINTENANCE AREA



		Region 1 Northwest Region

(Includes the counties of:  Whatcom, San Juan, Skagit, Island, Snohomish and King)



		Site

		Maintenance Area

		Location

		

		Covered Storage (Tons)



		1

		MA 1

		Bellingham Maintenance Site


3920 Airport Way


Bellingham WA 98226

		

		3,500



		2

		MA 1

		Maple Falls Maintenance Site


7516 Mt. Baker Highway


Maple Falls WA

		

		150



		3

		MA 1

		Deming Maintenance Facility


4450 Valley HWY


Deming, WA 98244

		

		1,000



		4

		MA 1

		Alger-Bowhill  Maintenance Site


236 Interstate Hwy 5 SB. 


Bowhill WA

		

		1,000



		5

		MA 1

		Shuksan Maintenance Facility


14600 Mt. Baker Hwy


Glacier, WA 98247

		

		1,000



		6

		MA 2

		Heichel Maintenance Site


1500 North of SR 532 on 12th Avenue NW

		

		350



		7

		MA 2

		Hazel Maintenance Site


31509 SR 530 NE


Hazel WA

		

		700



		8

		MA 2

		Coupeville Maintenance Site, MA 2


476 Key Stone Hill Road.


Coupeville, WA  98239  (Whidbey Island)

		

		400



		9

		MA 2

		Mt. Vernon Maintenance Site, MA 2


4100 Cedardale Road 


Mt. Vernon WA

		

		1,500



		10

		MA 2

		Birdsview Maintenance Site


SR 20, MP 83.9, Approx. 200 yd. West of Cape Horn Road

		

		450



		11

		MA 2

		Sedro-Woolley Maintenance Facility


27434 SR 20


Sedro-Woolley, WA 98284

		

		0



		12

		MA 2

		Arlington Maintenance Site


521 South Olympic Street


Arlington WA

		

		500



		13

		MA 2

		Clinton (South Widbey IS)


SR 525 MP 9.06 SB


Clinton Wa

		

		400



		14

		MA 2

		Coal Creek (Sedro Woolley)


Maintenance Site


2544 SR 20, MP 70


Just East of Sims Road


27434 SR 20 Sedro-Woolley WA 98284 

SR 20 MP 70

		

		450



		15

		MA 2

		Swinomish Maintenance Site


SR 20, MP 50


Under Duane Berentson Bridge

		

		300



		16

		MA 2

		Newhalem Maintenance site


502 Newhalem St. 


Newhalem WA 98283 SR 20 MP 120

		

		400



		17

		MA 3

		Everett Maintenance Site


709 N Broadway


Everett, WA

		

		1,800



		18

		MA 3

		I-5 at Eastmont


SR 526 & I-5 Interchange MP 190 (4 miles south of Everett)

		

		0



		19

		MA 3

		Monroe Maintenance Site


14200 Cascade View Drive


Monroe WA

		

		1,160



		20

		MA 3

		Proctor Pit Site


SR 2 Mp 31.7 South side

		

		300



		21

		MA 3

		Skykomish


73930 N.E. Old Cascade Hwy.


Skykomish WA

		

		2,040



		22

		MA 3

		SR 9 @ US 2


MP 5 on SR 2 (interchange)

		

		0



		23

		MA 4

		Renton Maintenance Site


2740 NE 3rd

Renton WA 98058

		

		600



		24

		MA 4

		Enumclaw Maintenance Site


333 Griffin Avenue


Enumclaw WA 98022

		

		200



		25

		MA 4

		Kent Maintenance Site


26620 68th Avenue South


Kent WA 98032

		

		2,000



		26

		MA 4

		Greenwater Maintenance Site


59310 SR 410


Greenwater WA 98022

		

		400



		27

		MA 4

		Geneva Maintenance Site


3440 37th Ave. South


Auburn, WA 98003

		

		700



		28

		MA 4

		SB I-5 @ 188th 

188th off ramp Storage Site

		

		0



		29

		MA 5

		Preston Maintenance Site


29615 SE Preston Way (MP 22)


Issaquah WA 98027

		

		1.250



		30

		MA 5

		Spokane St Maintenance Site, MA 5


6th Avenue South


450 Spokane St. S. Seattle


Seattle WA

		

		1,100



		31

		MA 5

		Ballinger Maintenance Facility


1621 North 205th

Shoreline, WA 98133

		

		600



		32

		MA 5

		I-5 @ Lynwood


NB I-5 182.7 (Swamp Creek intersection)


Lynwood, WA

		

		200



		33

		MA 5

		SR 18 @ Maple Valley


Eastbound MP 17.5


Maple Valley, WA

		

		250



		34

		MA 5

		Northup


10833 Northup Way NE 


Bellevue, WA

		

		1.250



		Region 2 North Central Region


(Includes the counties of:  Okanogan, Ferry, Chelan, Douglas, and Grant)



		Site

		Maintenance Area

		Location

		

		Covered Storage (Tons)



		1

		MA 1

		Liberty on Blewett Pass (stockpile site)


ICP 250B M.P. 151.8 on SR 97

		

		0



		2

		MA 1

		Little Eva’s on Stevens Pass (stockpile site)


US 2 M.P. 81.7 North Side of Hwy

		

		300



		3

		MA 1

		Berne Maintenance Yard, MA 1, ICP# 2-0-025B, SR 2, MP 73, north side of highway

		

		300



		4

		MA 1

		Wenatchee District Site, MA 1, ICP# 2-0-025B


2830 Euclid Avenue, Wenatchee WA 98801


US 2 MP 119

		

		900



		5

		MA 1

		Chelan Maintenance Yard


SR 150, MP 9.6, SW side of highway

		

		300



		6

		MA 1

		Waterville Maintenance Yard


 SR 2, MP 149.5, SE side of highway

		

		300



		7

		MA 1

		Blewett Maintenance Site,


SR 97, MP 178.2, west side of highway 


US 2 MP178

		

		300



		8

		MA 1

		Leavenworth Maintenance Yard MA 1, ICP# 2-1-025A, SR 2, MP 99.5 Jct. W/Mill Street 


Leavenworth, WA

		

		0



		9

		MA 2

		Orando 


US 2 MP 139.63 @ SR 97 (Westside)


Orando, Wa

		

		300



		10

		MA 2

		Scenic 


US 2 MP 58.5

		

		0



		11

		MA 2

		Moses Lake Maintenance Site, 


SR 117, MP 50.98


Ram Road & Kittleson Road

		

		900



		12

		MA 2

		Ephrata Maintenance Site,


804 North Basin St 


SR 28, MP 48.3


Ephrata WA 98823

		

		300



		13

		MA 2

		George Maintenance Site, (Salt Storage Shed)


302 Sam Ave., George, WA


SR 90, Exit 149, Rt. 0.3 miles on Frontage Road,

		

		300



		14

		MA 2

		Othello Maintenance Site,


SR 26, MP 41, South side of highway


Othello, WA

		

		300



		15

		MA 2

		Vantage Stockpile Site, MA 2


SR 90, West Side of Columbia River Bridge, South of Highway

		

		300



		16

		MA 2

		Trinidad Stockpile Site, MA 2


SR 28, MP 21.25, South Side

		

		0



		17

		MA 2

		Omak Grade Site

SR155 Milepost 78.3 ICP #103B.

		

		0



		18

		MA 3

		Brewster Maintenance site 


SR 97 MP 259.14 ICP #202B.

		

		300



		19

		MA 3

		Twisp Maintenance Site,


SR 153, MP 30.4, (0.3 mile from SR 20), South Side of highway

		

		300



		20

		MA 3

		Tonasket Maintenance Site,


SR 97, MP 314.2, East Side of highway

		

		300



		21

		MA 3

		Coulee City Maintenance Site, MA 3, ICP# 2-3-348B, 


SR 2, MP 191.6, West Side of highway

		

		300



		22

		MA 3

		Electric City Maintenance Site,


SR 155, MP 23.8, West Side of highway


Electric City, WA

		

		300



		23

		MA 3

		Nespelem Stockpile Site, MA3


SR 155, MP 47.5

		

		0



		24

		MA 3

		Mansfield MA 3, ICP# 2-3-360B

SR 172, Milepost 22, 0.3 Mi. on 14th St NE

		

		300



		25

		MA 3

		Okanogan Maintenance Site, 


SR97 Milepost, South side of highway 


SR 97 MP 288.62

		

		300



		26

		MA 3

		Leahy Junction, (Salt Storage Shed),


SR 17 MP 118.7

		

		400



		27

		MA 3

		Goat Ranch Pit


State Route 20, MP 295 South side of highway

		

		0



		Region 3 Olympic Region


(Includes the counties of: Clallam, Jefferson, Grays Harbor, Mason, Kitsap, Thurston and Pierce)



		Site

		Maintenance Area

		Location

		

		Covered Storage (Tons)



		1

		MA 1

		Tacoma/Lakeview


11211 41st Ave SW 


Tacoma, WA 98499-4694

		

		600



		2

		MA 1

		Mottman


2120 RW Johnson Blvd SW 


Tumwater, WA 98512

		

		300



		3

		MA 1

		Alder Maintenance Yard

50025 Mountain Hwy E 


SR-7 MP 22, north side


Eatonville, WA 98328

		

		30



		4

		MA 1

		Willows


3150 S Meridian 


Puyallup, WA 98373

		

		0



		5

		MA 1

		Yelm Maintenance Shed


17526 Highway 507


Yelm,  WA  98597

		

		300



		6

		MA 2

		Port Orchard


8293 SE Spring Creek Rd.


Port Orchard, WA 98367-8192

		

		300



		7

		MA 2

		Shelton


W6033 Dayton Airport Rd 


Shelton, WA 98584


W 633 DAYTON-AIRPORT Road, Shelton, WA 98584

		

		300



		8

		MA 2

		Mount Walker Maintenance Site.


SR 101 MP 301.5 NE Side 301533 Hwy 101


Brinnon, WA 98320

		

		300



		9

		MA 2

		Lofall


SR 3 MP 56 Eastside 27080 Hwy 3 NW 


Poulsbo, WA 98370

		

		300



		10

		MA 2

		Belfair Pit Maintenance Site


25030 SR 3,


Belfair, WA

		

		300



		11

		MA 3

		Port Angeles


South “C” Street 


Port Angeles WA 98362-7456

		

		0



		12

		MA 3

		Forks Maintenance Facility


115 Industrial Center, Forks, SR-101 MP 193.2


Forks, WA 98331

		

		300



		13

		MA 3

		Discovery Bay Maintenance Facility 


SR101, MP 281.08, NW OF DISCOVERY BAY, 


281154 Hwy. 101, Port Townsend,WA 98368

		

		300



		14

		MA 3

		Sekiu Maintenance facility


SR112, MP 14, No Street Address,


Sekiu, WA

		

		300



		15

		MA 3

		Elwha Maintenance Site 


SR101, MP 238.76, North side


 No Street Address

		

		300



		16

		MA 3

		Heckleville

MP 281.15 US 101 @ Discovery Bay

		

		0



		17

		MA 4

		Aberdeen (Central Park Salt Storage Shed)


4801 Olympic Hwy., SR 12, MP 3.95 


Aberdeen, WA 98520-6922

		

		300



		18

		MA 4

		Elma Maintenance Site


28 Twidwell Rd, MP 21,79 Hwy 12


Elma, WA 98541


SR-12, MP 21.80, Left side, 15 Twidwell Road, Elma, WA 98541

		

		400



		19

		MA 4

		Amanda Park


SR 101, MP 128.22, LEFTSIDE, 6387 State Highway 101, 


Amanda Park, WA 98526

		

		300



		20

		MA 4

		Rock Candy Mountain 


SR8, MP 16.11, Right Side

No Street Address

		

		0



		21

		MA 4

		Copalis 


648 Copalis Beach Road


Copalis, WA 98535

		

		0



		22

		MA 4

		Bernard Creek Pit 


SR-101 at MP 92.5, Left side, no street address

		

		0



		Region 4 Southwest Region


(Includes the counties of:  Pacific, Lewis, Wahkiakum, Cowlitz, Clark, Skamania and Klickitat)



		Site

		Maintenance Area

		Location

		

		Covered Storage (Tons)



		1

		MA 1

		Vancouver Main Street Maintenance Facility


4100 Main Street


Vancouver, WA 98663

		

		125



		2

		MA 1

		Kelso Maintenance Site, 


2400 Talley Way 


Kelso WA

		

		400



		3

		MA 1

		Woodland Maintenance Facility


1610 Downriver Drive 


Woodland, WA  98674

		

		400



		4

		MA 1

		Washougal Maintenance Facility


35015 Sunset View Rd. 


Wash., WA

		

		300



		5

		MA 1

		Fargher Lake Maintenance Facility


36520 NE Lewisville HWY.


Fargher Lake, WA

		

		0



		6

		MA 1

		Mount St. Helens Maintenance Facility


11201Sediment Dam Road North,

SR 504, MP 21.08 (near Kid Valley)


Toutle, WA

		

		400



		7

		MA 2

		White Pass


Forest Service Road 1284, SR 12

		

		7,000



		8

		MA 2

		Morton Maintenance Site, 


130 Chapman Road (West Side)


SR 508, MP 31.29


Morton WA

		

		1,000



		9

		MA 2

		Toledo Maintenance Site, MA 2


1.5 miles east of I-5 on Toledo/Vader Rd


Toledo, WA  98591


385 Toledo Vader Rd

		

		200



		10

		MA 2

		Packwood Maintenance Site, MA 2, 


SR 12, Milepost 131


Packwood, WA


12898 US 12

		

		0



		11

		MA 2

		Chehalis Maintenance Site,


1411 Rush Road 


Chehalis WA

		

		400



		12

		MA 3

		Raymond Maintenance Site,


2680 Ocean Ave., 


SR 101, MP 56.1


Raymond, WA

		

		300



		13

		MA 3

		Naselle Maintenance Site,


SR 4, MP 4.94, North Side 


Naselle WA

		

		400



		14

		MA 3

		Cathlamet Maintenance Site, MA 3


SR 4 MP 36.4 South Side

Cathlamet, WA


286 E. SR 4

		

		400



		15

		MA 3

		McCormick Stockpile

North 5790 Pe Ell MP 26.3

		

		0



		16

		MA 4

		Satus Pass


2685 Highway 97


Goldendale, WA

		

		450



		17

		MA 4

		Goldendale Maintenance Site, 


1261 Scalehouse Road 


Goldendale WA

		

		750



		18

		MA 4

		Bingen Maintenance Site


SR 14, MP 66


Bingen, WA

		

		450



		19

		MA 4

		Mary Hill Salt Storage Site 


SR 14 MP 101.92 (south side)

Mary Hill, WA

		

		450



		20

		MA 4

		Stevenson Maintenance Site


SR 14, MP 43.1


Stevenson, WA

		

		100



		Region 5 South Central Region


(Includes the counties of:  Kittitas, Yakima, Benton, Franklin, Walla Walla, Columbia, Garfield and Asotin)



		Site

		Maintenance Area

		Location

		

		Covered Storage (Tons)



		1

		MA 1

		Camp Mason Maintenance Site, 


Exit 42 off I-90, Go South, Cross River, Shop on Right 


56500 SE Camp Mason Rd. 


North Bend, WA

		

		700



		2

		MA 1

		Easton Maintenance Site, 


2300 Railroad Street  


Exit 71, off I-90, Go South to Stop Sign, Turn Left, Shop on Right 


Easton

		

		700



		3

		MA 1

		Bullfrog Maintenance Shop


151 South Bullfrog Road 


Cle Elum, WA  98922

		

		6,000



		4

		MA 1

		Bullfrog Maintenance Facility


151 South Bullfrog Road 


Cle Elum, WA  98922

		

		300



		5

		MA 1

		Ellensburg Maintenance Site, 


749 Cascade Way 


Exit off I-90, go North into town on Cascade Way, Shop on Left on Cascade Way

		

		400



		6

		MA 1

		Rye Grass Maintenance Site


I-90, MP 126

		

		300



		7

		MA 1

		Hyak Interchange Maintenance Facility


I-90, MP 54, North side of Interstate


Snoqualmie Pass, WA

		

		600



		8

		MA 1

		Elk Heights Storage Site 


I-90 MP 93.5

		

		400



		9

		MA 1

		Vantage Maintenance Facility


I-90, MP 137, South side of Interstate


Vantage, WA

		

		300



		10

		MA 2

		East Selah Maintenance Facility


SR 82, Exit 29 to 900 East Selah Road 


Yakima

		

		400



		11

		MA 2

		Rimrock Maintenance Site,


771 SR 410, ¼ Mile West of SR 12/410 Jct.


5 Miles West of Naches 


Naches

		

		350



		12

		MA 2

		Toppenish Maintenance Site,


231 Fort Rd.


¼ Mile West of Intersection of SR 97 & Fort Road 


Toppenish WA

		

		400



		13

		MA 2

		Granger Maintenance Site, MA 2


Mile East of Intersection of SR 82 & SR 223 (Intersection of County Roads:  Wine Country 7 Beam Road)  Granger WA 


Beam Rd. & Yakima Valley Hwy.

		

		0



		14

		MA 2

		Cottonwood Maintenance Site, MA 2


SR 410, MP 99, 21 miles West of Naches 


17062 Hwy. 410  Naches

		

		400



		15

		MA 2

		Sulfur Creek 


SR 241 MP 0.45

		

		0



		16

		MA 3

		Prosser Maintenance Site,


SR 221 & 2385 Sales Yard Road 


½ Mile South of SR 22 & SR 221 Jct.


Prosser, WA

		

		450



		17

		MA 3

		Connell Maintenance Site, 


850 W. Hawthorne


SR 260, MP 6.9, ½ Mile North of SR 260 on Columbia Street 


Connell

		

		300



		18

		MA 3

		Bird House Maintenance Site, MA 3


SR 182, MP 207


2/10 Mile South of SR 182 on Kennedy Road 


(2 miles East of Interchange 82 & 182 MP 2.07, Birdhouse is around Richland)

		

		0



		19

		MA 3

		Locust Grove Maintenance Site,


SR 82, MP 114.22, 1/10 Mile East SR 82 at Locust Grove Road (1 mile East of Interchange 395 & SR82 MP114, Locust Grove is near Kennewick)

		

		300



		20

		MA 3

		Pasco Maintenance Facility


1816 North 4th Avenue


SR 182, MP 11.5


Pasco WA

		

		450



		21

		MA 4

		Wallula Stockpile Site,


SR 12, MP 308 ½ Mile East of SR 12 & SR 730 Jct.


Wallula, WA

		

		300



		22

		MA 4

		Walla Walla Maintenance Facility,


½ Mile off SR 12 at MP 340.54


North off Highway onto “G” Street to 1210 "G" Street  


Walla Walla, WA

		

		300



		23

		MA 4

		SR 124, SR 125 Stockpile Site, MA 4


SR 124 & 125 Jct., Approx. 1/8 Mile West on South Side of SR 124

		

		0



		24

		MA 4

		Dayton Maintenance Facility


529 W. Main Street 


SR 12, MP 366.5, South Side 


Western Edge of City of Dayton


Dayton, WA

		

		300



		25

		MA 4

		Delaney Stockpile Site, MA 4


SR 12, MP 381.2, South Side 


Approx. 13 Miles East of City of Dayton

		

		0



		26

		MA 4

		Dodge Jct. Stockpile Site, MA 4


SR 12, MP 390, North Side 


Approx. 12 Miles West of City of Pomeroy

		

		0



		27

		MA 4

		Pomeroy Maintenance Facility


SR 12, MP 402.8 on North side of highway


17 Falling Springs Road,


Pomeroy, WA

		

		300



		28

		MA 4

		Alpowa Stockpile Site 


#5404-004B on SR 12 MP 413, 8 Miles East of Pomeroy

		

		0



		29

		MA 4

		Clarkston Maintenance Facility


1501 Bridge Street  


SR 12, MP 432.6, South Side (First Building of SR 12 Entering the City of Clarkston) Clarkston, WA

		

		300



		30

		MA 4

		Anatone Maintenance Facility


SR 129, MP 17.4, West Side 


Approx. 25 Miles South of Clarkston


SR 129 and Mill Road, Anatone, WA

		

		200



		31

		MA 4

		Grand Rond River 


SR 129 MP 4.3

		

		0



		32

		MA 4

		Prescott Stockpile Site


1/8 Mile West of JCT SR 124 & SR 125

		

		300





APPENDIX F  WSDOT PURCHASE TARGET VOLUMES

		2008-2009 Winter Season Purchase Target Volumes for WSDOT Regions 1 through 5 (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		Regions

		80%

		Target

		120%



		Regions 1 - 5 Total Tons:

		12,560

		15,700

		18,840



		2008-2009 Winter Season Grand Total Tons

		12,560

		15,700

		18,840





Above tonnages have been reduced to reflect 30,000 ton emergency purchase at beginning of the 2008-2009 season.


		2008-2009 Winter Season Purchase Target Volumes for WSDOT Regions 1 through 5 (80% volumes are purchase commitments and 120% are supply commitments.)



		

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		Regions

		80%

		Target

		120%



		Northwest Region 1

		

		

		



		Region 1 Total Tons:

		6,000

		7,500

		9,000



		North Central Region 2

		

		

		



		Region 2 Total Tons:

		7,040

		8,800

		10,560



		Olympic Region 3

		

		

		



		Region 3 Total Tons:

		4,640

		5,800

		6,960



		Southwest Region 4

		

		

		



		Region 4 Total Tons:

		5,280

		6,600

		7,920



		South Central Region 5

		

		

		



		Region 5 Total Tons:

		13,600

		17,000

		20,400



		2009-2010 Winter Season Grand Total Tons

		36,560

		45,700

		54,840





APPENDIX G  PRICE SHEET


		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		Category 8 - Non Corrosion Inhibited Solid Sodium Chloride (Suitable to WSDOT for road salt)



		

		Product: ISCO Bulk Rock Salt;    Manufacturer: SPL



		Order/Delivery Options

		3 Days

		7 Days

		30 Days



		WSDOT Region 1, Northwest

		

		

		



		Maintenance Area 1

		$120.56/ton

		$118.36/ton

		$115.06/ton



		Maintenance Area 2

		$124.88/ton

		$122.68/ton

		$119.38/ton



		Maintenance Area 3

		$113.34/ton

		$111.14/ton

		$107.84/ton



		Maintenance Area 4

		$109.88/ton

		$107.68/ton

		$104.38/ton



		Maintenance Area 5

		$107.75/ton

		$105.55/ton

		$102.25/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 2, North Central

		

		

		



		Maintenance Area 1

		$127.75/ton

		$125.55/ton

		$122.25/ton



		Maintenance Area 2

		$130.25/ton

		$128.05/ton

		$124.75/ton



		Maintenance Area 3

		$145.04/ton

		$142.84/ton

		$139.54/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 3, Olympic

		

		

		



		Maintenance Area 1

		$120.75/ton

		$118.55/ton

		$115.25/ton



		Maintenance Area 2

		$121.88/ton

		$119.68/ton

		$116.38/ton



		Maintenance Area 3

		$138.68/ton

		$136.48/ton

		$133.18/ton



		Maintenance Area 4

		$127.88/ton

		$125.68/ton

		$122.38/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 4, Southwest

		

		

		



		Maintenance Area 1

		$135.27/ton

		$133.07/ton

		$129.77/ton



		Maintenance Area 2

		$119.91/ton

		$117.71/ton

		$114.41/ton



		Maintenance Area 3

		$129.01/ton

		$126.81/ton

		$123.51/ton



		Maintenance Area 4

		$145.17/ton

		$142.97/ton

		$139.67/ton



		Drop Shipment Charges:

		$150.00/drop



		WSDOT Region 5, South Central

		

		

		



		Maintenance Area 1

		$114.90/ton

		$112.70/ton

		$109.40/ton



		Maintenance Area 2

		$131.67/ton

		$129.47/ton

		$126.17/ton



		Maintenance Area 3

		$140.20/ton

		$138.00/ton

		$134.70/ton



		Maintenance Area 4

		$161.81/ton

		$159.61/ton

		$156.31/ton



		Drop Shipment Charges:

		$150.00/drop
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1.
OVERVIEW


1.1
CONTRACT SCOPE


This contract is to supply snow and ice control products (principally: liquid magnesium chloride, liquid calcium chloride and solid road salt) to meet contract purchaser’s critical winter roadway maintenance programs.


1.2
CONTRACT SCOPE AND MODIFICATIONS

The State Procurement Office (OSP) reserves the right to modify this Contract by mutual agreement between the OSP and the Contractor, so long as such modification is substantially within the scope of the original Contract.  Such modifications will be evidenced by issuance of a written authorized amendment by the Contract Administrator.


1.3
RECITALS


The state of Washington, acting by and through the State Procurement Office (OSP), issued a Solicitation document (Invitation for Bid (IFB) dated May 8, 2008, and incorporated by reference), for the purpose of purchasing snow and ice control products in accordance with its authority under Chapter 43.19 RCW.


Roadwise, Inc. submitted a timely Response to the OSP’s Solicitation (incorporated by reference).

The OSP evaluated all properly submitted Responses to the above-referenced IFB and has identified Roadwise, Inc. as the apparently successful Contractor.


The OSP has determined that entering into a Contract with Roadwise, Inc. will meet Purchaser’s needs and will be in Purchaser’s best interest.


NOW THEREFORE, OSP awards to Roadwise, Inc. this Contract, the terms and conditions of which shall govern Contractor’s furnishing to Purchasers corrosion inhibited liquid magnesium chloride (PNS Category 1 product).  This Contract is not for personal use.


IN CONSIDERATION of the mutual promises as hereinafter set forth, the parties agree as follows:


1.4
TARGET/ESTIMATED REQUIREMENTS

Based on past and projected target requirements for WSDOT and estimated requirements for the City of Spokane and participating political subdivisions, we estimate that annual purchases through this contract will approximate $1,800,000.  ($800,000 State of Washington, $1,000,000 City of Spokane and unknown for other participating political subdivisions).  Orders will be placed on an as needed basis and actual order quantities will vary based on winter weather roadway maintenance requirements.  However, WSDOT has identified a target purchase quantity for each product category by WSDOT Region and has committed to purchase at least 80% of the target quantity.  (Reference Appendix F WSDOT Purchase Target Volumes)  Only estimated quantities are listed for the City of Spokane and orders will be placed on an as needed basis.  (Reference Appendix G Price Sheets)

1.5
CONTRACT TERM

The term of the Contract resulting from this Solicitation shall be from July 15, 2008 to June 30, 2010, or date of award if later than July 15, 2008, to June 30, 2010 with the option to extend for additional term(s) or portions thereof.  Such extensions shall be offered at the sole discretion of the OSP and will be subject to mutual agreement.  The total contract term may not exceed six (6) years unless an emergency exists and/or special circumstances require a partial term extension.  The state reserves the right to extend with all or some of the Contractors, solely determined by the state.

1.6
PURCHASERS

The resulting contract is for use by all members of the Washington State Purchasing Cooperative (WSPC) including where applicable:  State Agencies, Institutions of Higher Education, and Political Subdivisions.  However, the primary purchasers shall be the Washington State Department of Transportation (WSDOT) and the City of Spokane.

While use of the contract by Political Subdivisions that are members of the WSPC is optional, the Office of State Procurement encourages them to use state contracts.  Their use of the contracts may significantly increase the purchase volume.  Unless the political subdivision has their own contract with the Contractor, or the order specifically states that it is not intended to reference the state contract, the order shall be accepted and processed by the Contractor under the terms, conditions and pricing of this contract.  The Office of State Procurement accepts no responsibility for orders or payment by WSPC members.

A list of WSPC members is available at http://www.ga.wa.gov/PCA/SPC.htm. 


2.
CONTRACT ADMINISTRATION

2.1
OSP CONTRACT ADMINISTRATOR

The OSP shall appoint a single point of contact that will be the Contract Administrator for this Contract and will provide oversight of the activities conducted hereunder. The Contract Administrator will be the principal contact for Contractor concerning business activities under this Contract. The OSP will notify Contractor, in writing, when there is a new Contract Administrator assigned to this Contract.

2.2
ADMINISTRATION OF CONTRACT


GA will maintain Contract information and pricing and make it available on the GA web site.  The Contract prices are the maximum price Contractor can charge.  The Contractor may also offer volume discounts to Purchasers.


A Contractor may propose a revision to its offerings to reflect changed Products appropriate to the scope of the Contract, and may propose such new Products with associated prices to the GA Contract Administrator for approval. Contract Administrator has the sole discretion in approval of addition of revised offerings and pricing.  New or changed Products proposed by Contractor must meet the requirements established in this solicitation document or subsequent revisions.  If approved by GA, the new Products will be added to the Contract by written amendment.


For the term of the Contract, pricing for all Products will be no greater than the prices quoted in the Bidder’s Response.  If, however, during any term of the Contract lower prices and rates become effective for like quantities of Products under similar terms and conditions, through reduction in Manufacturer’s or Contractor’s list prices, promotional discounts, or other circumstances, Purchasers must be given immediate benefit of such lower prices and rates.

2.3
CONTRACTOR SUPERVISION AND COORDINATION

Contractor shall:

1. Competently and efficiently, supervise and coordinate the implementation and completion of all Contract requirements specified herein; 


2. Identify the Contractor’s Representative, who will be the principal point of contact for the OSP Contract Administrator concerning Contractor’s performance under this Contract.

3. Immediately notify the Contract Administrator in writing of any change of the designated Contractor’s Representative assigned to this Contract; and 


4. Violation of any provision of this paragraph may be considered a material breach establishing grounds for Contract termination.


Be bound by all written communications given to or received from the Contractor’s Representative.

2.4
POST AWARD CONFERENCE

The contractor may be required to attend a post award conference scheduled by the Procurement Coordinator to discuss contract performance requirements.  The time and place of this conference will be scheduled following contract award.

2.5
CONTRACT MANAGEMENT

Upon award of this contract, the Contractor shall:


1. Review the impact of the award and take the necessary steps needed to ensure that contractual obligations will be fulfilled.


2. Promote and market the use of this contract to all authorized contract Purchasers.


3. Ensure that those who endeavor to utilize this contract are authorized Purchasers under this Contract.


4. At no additional charge, assist Purchasers in the following manner to make the most cost effective, value based, purchases including, but not limited to:


a) Visiting the Purchaser site and providing Purchaser with materials/supplies/equipment recommendations.


b) Providing Purchasers with a detailed list of contract items including current contract pricing and part numbers.


5. The contractor shall designate a customer service representative who will be responsible for addressing Purchaser issues including, but not limited to:


a) Logging requests for service, ensuring repairs are completed in a timely manner, dispatching service technicians, and processing warranty claim documentation.


b) Providing Purchasers with regular and timely status updates in the event of an order or repair fulfillment delay.


6. Acting as the lead and liaison between the manufacturer and Purchaser in resolving warranty claims for contract items purchased.


2.6
CHANGES

Alterations to any of the terms, conditions, or requirements of this Contract shall only be effective upon written issuance of a mutually agreed Contract Amendment by the Contract Administrator.  However, changes to point of contact information may be updated without the issuance of a mutually agreed Contract Amendment.

2.7
STATEWIDE VENDOR PAYMENT REGISTRATION

Contractors are required to be registered in the Statewide Vendor Payment system, prior to submitting a request for payment under this Contract.  Purchasers who are Washington state agencies require registration to be completed prior to payment.


The Washington State Office of Financial Management (OFM) maintains a central contractor registration file for Washington State agencies to process contractor payments.  


To obtain registration materials go to http://www.ofm.wa.gov/accounting/vendors.asp the form has two parts; Part 1 is the information required to meet the above registration condition.  Part 2 allows the state to pay invoices electronically with direct deposit and is the state’s most efficient method of payment and you are encouraged to sign up for this form of payment.


2.8
SALES & SUBCONTRACTOR REPORTS

The Contractor shall provide a Sales and Subcontractor Report to the Office of State Procurement on a quarterly basis in the electronic format provided by the Office of State Procurement at: https://fortress.wa.gov/ga/apps/CSR/Login.aspx.

Reports must be submitted electronically within thirty (30) days after the end of the calendar quarter, i.e., no later than April 30th, July 31st, October 31st and January 31st.

2.9
OTHER REQUIRED REPORT(S)

All reports required under this contract must be delivered to the Contract Administrator.  However, deliveries to WSDOT locations may also have to be reported to WSDOT representative.

Monthly Contract Activity Reports: Contractor shall provide monthly volume/sales reports for each delivery location supplied through this contract.  Monthly Contract Activity Reports are due by the l5th of following month.  Contractor shall supply the report in Microsoft Excel spreadsheet format as supplied by the OSP.  Monthly reports are to be e-mailed to the State Procurement Officer and WSDOT designated representative.  When there is no sales activity in a given month, then the Contractor is not required to submit a Monthly Contract Activity Report.  Reports shall provide information in the following specific information:


· Product Purchased


· Delivery Region, Maintenance Area, Specific Location


· Order/Delivery Option (i.e. 3 day, 7 day, and 30 day)


· Date ordered


· Date and Quantity delivered


· Total dollar amount for the month


· Year to Date total volume and dollar amounts


Additional reports may be required by the SPO to obtain information needed for bid design, contract negotiation, or any other SPO determined need.

2.10
WASHINGTON’S ELECTRONIC BUSINESS SOLUTION (WEBS)

Contractor shall be registered in the Contractor registration system, Washington’s Electronic Business Solution (WEBS) www.ga.wa.gov/webs, maintained by the Washington State Department of General Administration.  Contractors already registered need not re-register.  It is the sole responsibility of Contractor to properly register with WEBS and maintain an accurate Contractor profile in WEBS.


3.
PRICING


3.1
PRICE PROTECTION

During the contract period, any price declines at the manufacturer’s level or cost reductions to contractor shall be reflected in a reduction of the contract price retroactive to the date the price decline or cost reduction was available to the contractor.


During the term of this contract, should the contractor enter into pricing agreements with other customers providing greater benefits or lower pricing, contractor shall immediately notify the Procurement Coordinator and amend this contract to provide similar benefits and pricing to the contract Purchasers if the pricing agreements with other customers offer similar usage quantities and similar conditions impacting pricing.  Such notification shall include relevant provisions and details of the pricing agreements or contracts necessary to enable the OSP to fully evaluate the greater benefits or lower pricing provided under those agreements or contracts.  In addition to contractor amending this contract to reflect the greater benefits or lower pricing provided in other pricing agreements or contracts, contractor shall apply the related greater benefits or lower pricing retroactively to the date of such pricing agreements or contracts for all purchases under this contract.


3.2
NO ADDITIONAL CHARGES

Unless otherwise specified in the Solicitation, no additional charges by the Contractor will be allowed including, but not limited to: handling charges such as packing, wrapping, containers, reels; or the processing fees associated with the use of credit cards.  Notwithstanding the foregoing, in the event that market conditions, laws, regulations or other unforeseen factors dictate, at the Contract Administrators sole discretion, additional charges may be allowed.


3.3
PRICE ADJUSTMENTS

All bid/contract pricing is for product delivered to any designated delivery location within the State of Washington, as identified herein.  The following three elements of total delivered product price shall be managed as follows:


3.3.1
Price of Product:  The portion of the Bidder’s bid price to cover the cost of product purchased from the manufacturer shall remain firm and fixed for at least 365 calendar days after the effective date of the contract.  Thereafter, adjustments in the price of the product will be at the discretion of the Contract Administrator and shall:

A.
Be the result of increases incurred after contract commencement date.


B.
Not produce a higher profit margin than that determined at the time of bid submission.


C.
Clearly identify the items impacted by the increase.


D.
Be filed with the Contract Administrator a minimum of 30 calendar days before the effective date of proposed increase.


E.
Be accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.


F.
Any change in pricing will remain firm and fixed for at least 365 calendar days after the effective date of a price change.


G.
During the contract period, any declines in the price of the product at the manufacturer's level or cost reductions to Contractor shall be reflected in a reduction of the contract price retroactive to Contractor's effective date.


However, for orders that exceed 120% of the “target” purchase quantity, than the above procedure would not be required to adjust the product price for the balance of the season’s orders.  (Reference Appendix F WSDOT Purchase Target Volumes)

3.3.2
Price for Rail Freight:  After the effective date of the contract and during the contract period, the Contractor’s purchase cost for rail freight service (including fuel surcharges) from the manufacturer to the Contractor’s storage facility shall be allowed to change only on a direct cost pass-through-basis at the discretion of the Contract Administrator, provided the Contractor:


A.
Notifies the Contract Administrator in writing a minimum of 30 calendar days before the effective date of proposed increase and the approved change shall be effective the 1st day of the following month.


B.
The notification is accompanied by documentation acceptable to the Contract Administrator sufficient to warrant the increase.  The U.S. Department of Labor, Bureau of Labor Statistics, Producer Price Index identified below may be used as a guide to monitor and assess the reasonableness of cumulative rail price adjustments.


C.
During the contract period, any declines in the cost of rail freight to Contractor shall be reflected in a reduction of the contract price retroactive to the effective date of the change.


		U.S. Department of Labor
Bureau of Labor Statistics



		Series Id:  PCU482---482---
Industry:   Rail transportation
Product:    Rail transportation
Base Date:  9612



		Year

		Jan

		Feb

		Mar

		Apr

		May

		Jun

		Jul

		Aug

		Sep

		Oct

		Nov

		Dec

		Annual



		1998

		101.8

		101.8

		101.6

		101.7

		101.7

		101.7

		101.7

		101.7

		101.8

		101.7

		101.5

		101.5

		101.7



		1999

		101.0

		101.0

		100.9

		101.0

		101.5

		101.4

		101.4

		101.4

		101.6

		101.6

		101.6

		101.6

		101.3



		2000

		102.1

		102.1

		102.2

		102.1

		102.3

		102.6

		102.6

		102.7

		102.9

		103.2

		103.5

		103.4

		102.6



		2001

		103.9

		103.8

		104.0

		103.7

		103.8

		104.0

		104.1

		104.2

		105.6

		105.8

		105.7

		105.8

		104.5



		2002

		106.2

		106.3

		106.3

		106.3

		106.5

		106.6

		106.8

		106.6

		106.7

		106.8

		107.1

		107.1

		106.6



		2003

		107.3

		107.5

		108.3

		109.1

		108.7

		109.2

		109.2

		109.1

		109.3

		109.4

		109.4

		109.6

		108.8



		2004

		110.5

		110.7

		111.5

		111.8

		112.3

		112.6

		113.3

		113.5

		114.7

		115.6

		116.4

		117.6

		113.4



		2005

		118.3

		118.4

		119.9

		121.1

		124.3

		124.8

		124.9

		126.2

		127.8

		130.6

		133.0

		133.1

		125.2



		2006

		131.9

		131.2

		133.0

		133.3

		134.9

		137.3

		138.9

		139.1

		139.5

		139.4

		136.8

		135.5

		135.9



		2007

		136.1

		136.8

		135.5

		136.7

		138.1

		141.0

		140.9

		142.6

		144.1

		144.7

		146.5

		148.4(P)

		140.6(P)



		2008

		153.1(P)

		152.3(P)

		153.0(P)

		 

		 

		 

		 

		 

		 

		 

		 

		 

		 



		P : Preliminary. All indexes are subject to revision four months after original publication.





Above table may be found on the internet as follows:


· enter the following website - http://www.bls.gov/ 


· Under “Inflation & Consumer Spending”, select “Produce Price Indexes” or enter - http://www.bls.gov/ppi/home.htm


· Under “Create Customized Tables (one screen)”, select “Industry Data” or enter - http://data.bls.gov/PDQ/outside.jsp?survey=pc


· In the first table titled “Select an Industry”, scroll down and select 482--- Rail transportation; in the second table 482---482 Rail transportation will be highlighted in blue


· Then select “Get Data” next to the “3”


· Then a current publication of the above table will appear.


3.3.3
Price Adjustment for Trucking Services:  After the effective date of the contract and during the contract period, the impact of changes in the market price of diesel fuel on trucking transportation charges shall be reflected in changes in the contract price of all products purchased through this contract.  This adjustment in contract product purchase price shall be made effective on the first (1st) day of the month following the change in the reference price of the fuel and shall be applicable at the time of order placement.


A.
All contract price adjustments shall be based solely on the change in the Spokane, Washington, contract average rack price for ultra low sulfur #2 diesel fuel as reported in the publication, Oil Price Information Service (OPIS).  This publication is published daily by United Communication Group, 11300 Rockville Pike, Suite 1100, Rockville, MD 20852, USA (telephone number for Subscriptions (800) 275-0950, ext. 2461).  No other price change method or other publication shall be considered.


B.
Beginning with the date of bid opening and the sixteenth (16th) calendar day of that or the following month (depending on the actual date of bid opening), and the 16th calendar day of each month thereafter, the contract average city price of the reference diesel fuel in Spokane shall be compared and the amount of change shall be reflected in a change in the delivered contract product price.  However, if the sixteenth calendar day falls on a weekend or is a holiday, then the next business day that OPIS publishes the Spokane diesel reference price shall apply.

C.
The amount of the per gallon price change shall be reflected in a change in the contract delivered product price.  Specifically, if the per gallon price of the fuel increases/decreases (rounded to the whole cent), then the contract delivered product price shall reflect a corresponding change of $0.02/ton for each $0.01/gallon fuel price change.  However, the change in the contract price may be adjusted periodically to accommodate price rounding errors/adjustments that may accumulate.

Example #1, if the price of the reference diesel fuel on the date of bid opening (assume 18th day of the month is $3.50/gallon (as reported by OPIS) and the price on the 3rd calendar day of that month (as reported by OPIS) is $3.65/gallon, then this change would be an increase of $0.15/gallon and the corresponding bid price for all contract products would increase by $0.30/ton effective the first calendar day of the following month.


Example #2, if the price of the reference diesel fuel on the 16th day of the reference month was $3.60/gallon (as reported by OPIS) and the price on the 16th calendar day of the following month is $3.45/gallon, this change would be a decrease of $0.15/gallon and the corresponding price for all contract products would decrease by $0.30/ton effective the first calendar day of the following month.


Contract price adjustments to accommodate changes in the reference price of diesel fuel shall be handled as administrative changes to the contract not requiring the processing of a formal contract amendment document.

3.3.4
80% - 120% Purchase Commitments:


A “target” purchase quantity has been identified for each specified PNS Product Category by WSDOT Region for the upcoming winter maintenance season.  (Reference Appendix F WSDOT Purchase Target Volumes)  WSDOT at the Region level would then commit to purchase no less than 80% of this target quantity and the Contractor would be responsible for supplying no more that 120% of the target quantity.  However, if the Contractor supplies the same product to more than one WSDOT Region, then quantities of all awarded regions may be aggregated to determine the 80% minimum purchase quantity and/or the 120% maximum supply quantity.

Target purchase quantities may be adjusted annually between April 1st and June 30th based on WSDOT’s assessment of program and product requirements for the upcoming winter maintenance season.  These adjusted quantities may be used by mutual agreement should the contract be extended for an additional period of time.


Target purchase quantities and purchase commitments do not apply to orders placed by participating political subdivision cooperative members.  However, contract prices shall apply to such orders.


3.3.5
After Season Price Reductions: Contractor may offer and the state may accept an additional price discount for end of season purchases.  Such orders would likely be placed for product delivered after April 1st and the purchaser would inventory the product until the start of following winter maintenance season.

4.
CONTRACTOR QUALIFICATIONS AND REQUIREMENTS

4.1
ESTABLISHED BUSINESS

Prior to commencing performance, or prior to that time if required by the OSP, law or regulation, Contractor must be an established business firm with all required licenses, fees, bonding, facilities, equipment and trained personnel necessary to meet all requirements and perform the work as specified in the Solicitation.  Contractor shall maintain compliance with these requirements throughout the life of this contract.


The OSP reserves the right to require receipt of proof of compliance with said requirements within ten (10) calendar days from the date of request, and to terminate this Contract as a material breach for noncompliance with any requirement of this paragraph.


4.2
DEALER AUTHORIZATION


The Contractor, if other than the manufacturer/producer, shall provide upon request a current, dated, and signed authorization from the manufacturer/producer that the Contractor is an authorized distributor, dealer or service representative and is authorized to sell the manufacturer's/producer’s products.  Failure to provide this authorization upon request may result in Contract cancellation.


4.3
USE OF SUBCONTRACTORS

In accordance with IFB requirements, Contractor agrees to take complete responsibility for all actions of such Subcontractors.

Prior to performance, Contractor shall identify all subcontractors who will perform services in fulfillment of contract requirements, including their name, address, anticipated dollar value of participation, and the nature of services to be performed of each subcontract:

The OSP reserves the right to approve or reject any and all Subcontractors that identified by the contractor. Any Subcontractors not listed in the Bidder’s Response, who are engaged by the Contractor, must be pre-approved, in writing, by the OSP.

Specific restrictions apply to contracting with current or former state employees pursuant to Chapter 42.52 RCW. 


4.4
SUBCONTRACTS AND ASSIGNMENT

Contractor shall not Subcontract, assign, or otherwise transfer its obligations under this Contract without the prior written consent of the Contract Administrator.  Contractor shall provide a minimum of thirty (30) calendar days advance notification of intent to Subcontract, assign, or otherwise transfer its obligations under this Contract.  Violation of this condition may be considered a material breach establishing grounds for Contract termination.  The Contractor shall be responsible to ensure that all requirements of the Contract shall flow down to any and all Subcontractors.  In no event shall the existence of a Subcontract operate to release or reduce the liability of Contractor to the state for any breach in the performance of the Contractor’s duties.

4.5
CONTRACTOR AUTHORITY AND INFRINGEMENT

Contractor is authorized to sell under this Contract, only those materials, supplies, services and/or equipment as stated herein and allowed for by the provisions of this Contract.  Contractor shall not represent to any Purchasers that they have the contract authority to sell any other materials, supplies, services and/or equipment.  Further, Contractor may not intentionally infringe on other established State Contracts.

4.6
MATERIALS AND WORKMANSHIP

Contractor shall be required to furnish all materials, equipment and/or services necessary to perform contractual requirements.  Materials and workmanship for this contract shall conform to all codes, regulations and requirements for such specifications contained herein, and the normal uses for which intended.  Materials shall be manufactured in accordance with the best commercial practices and standards.


5.
DELIVERY REQUIREMENTS


5.1
ORDER FULFILLMENT REQUIREMENTS

Authorized Purchasers may place orders against this Contract either in person, electronically, facsimile, or by phone.  For purposes of price verification and auditing, upon receipt of a purchase order the Contractor shall send the Purchaser an order confirmation.

The Contractor is responsible to verify delivery conditions/requirements with the Purchaser prior to the delivery.

5.2
SHIPPING AND RISK OF LOSS

Contractor shall ship all Products purchased pursuant to this Contract, freight prepaid, FOB Purchaser’s destination.  The method of shipment shall be consistent with the nature of the Products and hazards of transportation.  Regardless of FOB point, Contractor agrees to bear all risks of loss, damage, or destruction of the Products ordered hereunder that occurs prior to delivery, except loss or damage attributable to Purchaser’s fault or negligence; and such loss, damage, or destruction shall not release Contractor from any obligation hereunder.  After delivery, the risk of loss or damage shall be borne by Purchaser, except loss or damage attributable to Contractor’s fault or negligence.


5.3
DELIVERY

Delivery must be made during Purchaser’s normal work hours and within time frames specified herein and on the order.


Failure to comply with agreed upon delivery times may subject Contractor to liquidated or other damages.  The Purchaser may refuse shipment when delivered after normal working hours.  The Contractor shall verify specific working hours of individual Purchasers and instruct carrier(s) to deliver accordingly.  The acceptance by the Purchaser of late performance, with or without objection or reservation by the Purchaser, shall not waive the right to claim damage for such breach, nor preclude the OSP or Purchaser from pursuing any other remedy provided herein, including termination, nor shall such acceptance of late performance constitute a waiver of the requirements for the timely performance of any obligation remaining to be performed by Contractor.


All deliveries are to be made to the applicable delivery location as indicated in the Order Document.  When applicable, the Contractor shall take all necessary actions to safeguard items during inclement weather.  In no case shall the Contractor initiate performance prior to receipt of written or verbal authorization from authorized Purchasers.  Expenses incurred otherwise shall be borne solely by the Contractor.


5.4
INSPECTION AND REJECTION


The Purchaser's inspection of all materials, supplies and equipment upon delivery is for the purpose of forming a judgment as to whether such delivered items are what was ordered, were properly delivered and ready for Acceptance.  Such inspection shall not be construed as final acceptance, if the materials do not conform to contractual requirements.  If there are any apparent defects in the materials at the time of delivery, the Purchaser will promptly notify the Contractor.  Without limiting any other rights, the Purchaser may require the Contractor to: (1) replace, at Contractor's expense, any or all of the damaged goods; (2) refund the price of any or all of the damaged goods; or (3) accept the return of any or all of the damaged goods.

5.5
TITLE TO PRODUCT

Upon delivery Contractor shall convey to Purchaser good title to the Product free and clear of all liens, pledges, mortgages, encumbrances, or other security interests.


5.6
HAZARDOUS MATERIALS

“Right to know” legislation requires the Department of Labor and Industries to establish a program to make employers and employees more aware of hazardous substances in their work environment.  Implementing Chapter 296-839 WAC requires that all manufacturers and distributors of hazardous substances, including any of the items listed in this Contract, must include a complete material safety data sheet (MSDS) for each hazardous material.  Additionally, each container of hazardous materials must be appropriately labeled with:


1.
The identity of the hazardous material,


2.
Appropriate hazard warnings, and


3.
Name and address of the chemical manufacturer, importer, or other responsible party


Labor and Industries may levy appropriate fines for noncompliance and agencies may withhold payment-pending receipt of a legible copy of MSDS.  It should be noted that OSHA Form 20 is not acceptable in lieu of this requirement unless it is modified to include appropriate information relative to “carcinogenic ingredients” and “routes of entry” of the product(s) in question.

6.
PAYMENT

6.1
ADVANCE PAYMENT PROHIBITED

No advance payment shall be made for the Products and Services furnished by Contractor pursuant to this Contract. 

6.2
IDENTIFICATION

All invoices, packing lists, packages, instruction manuals, correspondence, shipping notices, shipping containers, and other written materials associated with this Contract shall be identified by the Contract number and the applicable Purchaser’s order number.  Packing lists shall be enclosed with each shipment and clearly identify all contents and any backorders.

6.3
PAYMENT, INVOICING AND DISCOUNTS

Payment is the sole responsibility of, and will be made by, the Purchaser. 


Contractor shall provide a properly completed invoice to Purchaser.  All invoices are to be delivered to the address indicated in the purchase order.  Invoices are to be accurate and submitted in a timely manor.  Incorrect invoices will be returned unpaid to the Contractor for correction and reissue.  Contractor’s invoicing practices will be closely monitored for contract compliance.

Each invoice shall be identified by the associated Contract Number; the Contractor’s Statewide Vendor registration number assigned by Washington State Office of Financial Management (OFM), the applicable Purchaser’s order number, and shall be in U.S. dollars.  Invoices shall be prominently annotated by the Contractor with all applicable prompt payment and/or volume discount(s) and shipping charges unless otherwise specified in the Solicitation.  Hard copy credit memos are to be issued when the state has been overcharged.


Invoices for payment will accurately reflect all discounts due the Purchaser.  Invoices will not be processed for payment, nor will the period of prompt payment discount commence, until receipt of a properly completed invoice denominated in U.S. dollars and until all invoiced items are received and satisfactory performance of Contractor has been accepted by the Purchaser.  If an adjustment in payment is necessary due to damage or dispute, any prompt payment discount period shall commence on the date final approval for payment is authorized.


Under Chapter 39.76 RCW , if Purchaser fails to make timely payment(s), Contractor may invoice for 1% per month on the amount overdue or a minimum of $1.00.  Payment will not be considered late if a check or warrant is mailed within the time specified.  If no terms are specified, net 30 days will automatically apply.  Payment(s) made in accordance with Contract terms shall fully compensate the Contractor for all risk, loss, damages or expense of whatever nature and acceptance of payment shall constitute a waiver of all claims submitted by Contractor.  If the Contractor fails to make timely payment(s) or issuance of credit memos, the Purchaser may impose a 1% per month on the amount overdue.


Payment for materials, supplies and/or equipment received and for services rendered shall be made by Purchaser and be redeemable in U.S. dollars.  Unless otherwise specified, the Purchaser’s sole responsibility shall be to issue this payment.  Any bank or transaction fees or similar costs associated with currency exchange procedures or the use of purchasing/credit cards shall be fully assumed by the Contractor.

6.4
TAXES, FEES AND LICENSES

Taxes:


Where required by statute or regulation, the Contractor shall pay for and maintain in current status all taxes that are necessary for Contract performance.  Unless otherwise indicated, the Purchaser agrees to pay State of Washington taxes on all applicable materials, supplies, services and/or equipment purchased.  No charge by the Contractor shall be made for federal excise taxes and the Purchaser agrees to furnish Contractor with an exemption certificate where appropriate.


Collection of Retail Sales and Use Taxes:


In general, Contractors engaged in retail sales activities within the State of Washington are required to collect and remit sales tax to Department of Revenue (DOR).  In general, out-of-state Contractors must collect and remit “use tax” to Department of Revenue if the activity carried on by the seller in the State of Washington is significantly associated with Contractor’s ability to establish or maintain a market for its products in Washington State.  Examples of such activity include where the Contractor either directly or by an agent or other representative:


1. Maintains an in-state office, distribution house, sales house, warehouse, service enterprise, or any other in-state place of business;


2. Maintains an in-state inventory or stock of goods for sale;


3. Regularly solicits orders from Purchasers located within the State of Washington via sales representatives entering the State of Washington;


4. Sends other staff into the State of Washington (e.g. product safety engineers, etc.) to interact with Purchasers in an attempt to establish or maintain market(s); or


5. Other factors identified in WAC 458-20 .


Department of Revenue Registration for Out-of-State Contractors:


Out-of-state Contractors meeting any of the above criteria must register and establish an account with the Department of Revenue.  Refer to WAC 458-20-193, and call the Department of Revenue at 800-647-7706 for additional information.  When out-of-state Contractors are not required to collect and remit “use tax,” Purchasers located in the State of Washington are responsible for paying this tax, if applicable, directly to the Department of Revenue.


Fees/Licenses:


After award of Contract, and prior to commencing performance under the Contract, the Contractor shall pay for and maintain in a current status any licenses, fees, assessments, permit charges, etc., which are necessary for Contract performance.  It is the Contractor's sole responsibility to maintain licenses and to monitor and determine any changes or the enactment of any subsequent regulations for said fees, assessments, or charges and to immediately comply with said changes or regulations during the entire term of this Contract.


Customs/Brokerage Fees:


Contractor shall take all necessary actions, including, but not limited to, paying all customs, duties, brokerage, and/or import fees, to ensure that materials, supplies, and/or equipment purchased under the Contract are expedited through customs.  Failure to do so may subject Contractor to liquidated damages as identified herein and/or to other remedies available by law or Contract.  Neither the OSP nor the Purchaser will incur additional costs related to Contractor’s payment of such fees.


Taxes on Invoice:


Contractor shall calculate and enter the appropriate Washington State and local sales tax on all invoices.  Tax is to be computed on new items after deduction of any trade-in in accordance with WAC 458-20-247.


6.5
MINORITY AND WOMEN’S BUSINESS ENTERPRISE (MWBE) PARTICIPATION 


With each invoice for payment and within thirty (30) days of Purchasers request, Contractor shall provide Purchaser an Affidavit of Amounts Paid.  The Affidavit of Amounts Paid shall either state that Contractor still maintains its MWBE certification, or state that its Subcontractor(s) still maintain(s) its/their MWBE certification(s) and specify the amounts paid to each certified MWBE Subcontractor under this Contract. Contractor shall maintain records supporting the Affidavit of Amounts Paid in accordance with this Contract’s Retention of Records section.


6.6
OVERPAYMENTS TO CONTRACTOR

Contractor shall refund to Purchaser the full amount of any erroneous payment or overpayment under this Contract within thirty (30) days’ written notice. If Contractor fails to make timely refund, Purchaser may charge Contractor one percent (1%) per month on the amount due, until paid in full. 


6.7
AUDITS

The state reserves the right to audit, or have a designated third party audit, applicable records to ensure that the state has been properly invoiced. Any remedies and penalties allowed by law to recover monies determined owed will be enforced. Repetitive instances of incorrect invoicing may be considered complete cause for contract termination.


7.
QUALITY ASSURANCE

7.1
RIGHT OF INSPECTION

Contractor shall provide right of access to its facilities to OSP, or any of OSP’s officers, or to any other authorized agent or official of the state of Washington or the federal government, at all reasonable times, in order to monitor and evaluate performance, compliance, and/or quality assurance under this Contract.

7.2
CONTRACTOR COMMITMENTS, WARRANTIES AND REPRESENTATIONS

Any written commitment by Contractor within the scope of this Contract shall be binding upon Contractor.  Failure of Contractor to fulfill such a commitment may constitute breach and shall render Contractor liable for damages under the terms of this Contract.  For purposes of this section, a commitment by Contractor includes: (i) Prices, discounts, and options committed to remain in force over a specified period of time; and (ii) any warranty or representation made by Contractor in its Response or contained in any Contractor or manufacturer publications, written materials, schedules, charts, diagrams, tables, descriptions, other written representations, and any other communication medium accompanying or referred to in its Response or used to effect the sale to Purchaser.

7.3
WARRANTIES


Contractor warrants that all materials, supplies, services and/or equipment provided under this Contract shall be fit for the purpose(s) for which intended, for merchantability, and shall conform to the requirements and specifications herein.  Acceptance of any materials, supplies, service and/or equipment, and inspection incidental thereto, by the Purchaser shall not alter or affect the obligations of the Contractor or the rights of the Purchaser.


7.4
COST OF REMEDY

Cost of Remedying Defects: All defects, indirect and consequential costs of correcting, removing or replacing any or all of the defective materials or equipment will be charged against the Contractor.


8.
INFORMATION AND COMMUNICATIONS

8.1
ADVERTISING

Contractor shall not publish or use any information concerning this Contract in any format or media for advertising or publicity without prior written consent from the Contract Administrator.


8.2
RETENTION OF RECORDS

The Contractor shall maintain all books, records, documents, data and other evidence relating to this Contract and the provision of materials, supplies, services and/or equipment described herein, including, but not limited to, accounting procedures and practices which sufficiently and properly reflect all direct and indirect costs of any nature expended in the performance of this Contract.  Contractor shall retain such records for a period of six (6) years following the date of final payment.  At no additional cost, these records, including materials generated under the Contract, shall be subject at all reasonable times to inspection, review, or audit by the OSP, personnel duly authorized by the OSP, the Washington State Auditor’s Office, and federal and state officials so authorized by law, regulation or agreement.


If any litigation, claim or audit is started before the expiration of the six (6) year period, the records shall be retained until final resolution of all litigation, claims, or audit findings involving the records.

8.3
PROPRIETARY OR CONFIDENTIAL INFORMATION


To the extent consistent with Chapter 42.56 RCW, the Public Disclosure Act, the OSP shall maintain the confidentiality of Contractor’s information marked confidential or proprietary. If a request is made to view Contractor’s proprietary information, the OSP will notify Contractor of the request and of the date that the records will be released to the requester unless Contractor obtains a court order enjoining that disclosure. If Contractor fails to obtain the court order enjoining disclosure, the OSP will release the requested information on the date specified.


The State’s sole responsibility shall be limited to maintaining the above data in a secure area and to notify Contractor of any request(s) for disclosure for so long as the OSP retains Contractor’s information in the OSP records. Failure to so label such materials or failure to timely respond after notice of request for public disclosure has been given shall be deemed a waiver by Contractor of any claim that such materials are exempt from disclosure.

8.4
NON-ENDORSEMENT AND PUBLICITY

Neither the OSP nor the Purchasers are endorsing the Contractor’s Products or Services, nor suggesting that they are the best or only solution to their needs. Contractor agrees to make no reference to the OSP, any Purchaser or the state of Washington in any literature, promotional material, brochures, sales presentation or the like, regardless of method of distribution, without the prior review and express written consent of the OSP.

9.
GENERAL PROVISIONS

9.1
GOVERNING LAW/VENUE

This Contract shall be construed and interpreted in accordance with the laws of the State of Washington, and the venue of any action brought hereunder shall be in the Superior Court for Thurston County.


9.2
SEVERABILITY

If any provision of this Contract or any provision of any document incorporated by reference shall be held invalid, such invalidity shall not affect the other provisions of this Contract that can be given effect without the invalid provision, and to this end the provisions of this Contract are declared to be severable.

9.3
SURVIVORSHIP

All transactions executed for Products and Services provided pursuant to the authority of this Contract shall be bound by all of the terms, conditions, Prices and Price discounts set forth herein, notwithstanding the expiration of the initial term of this Contract or any extension thereof. Further, the terms, conditions and warranties contained in this Contract that by their sense and context are intended to survive the completion of the performance, cancellation or termination of this Contract shall so survive. In addition, the terms of the sections titled Overpayments to Contractor; Contractor’s Commitments, Warranties and Representations; Section Headings, Incorporated Documents and Order of Precedence; Publicity; Retention of Records; Immunity and Hold Harmless; Proprietary or Confidential Information; Problem Resolution and Disputes; and Limitation of Liability shall survive the termination of this Contract.

9.4
INDEPENDENT STATUS OF CONTRACTOR

In the performance of this Contract, the parties will be acting in their individual, corporate or governmental capacities and not as agents, employees, partners, joint venturers, or associates of one another. The parties intend that an independent contractor relationship will be created by this Contract. The employees or agents of one party shall not be deemed or construed to be the employees or agents of the other party for any purpose whatsoever. Contractor shall not make any claim of right, privilege or benefit which would accrue to an employee under Chapter 41.06 RCW, or Title 51 RCW.


9.5
GIFTS AND GRATUITIES

Contractor shall comply with all state laws regarding gifts and gratuities, including but not limited to: RCW 43.19.1937 , RCW 43.19.1939,  RCW 42.52.150,  RCW 42.52.160, and RCW 42.52.170 under which it is unlawful for any person to directly or indirectly offer, give or accept gifts, gratuities, loans, trips, favors, special discounts, services, or anything of economic value in conjunction with state business or contract activities.  


Under RCW 43.19.1937 and the Ethics in Public Service Law, Chapter 42.52 RCW state officers and employees are prohibited from receiving, accepting, taking or seeking gifts (except as permitted by RCW 42.52.150) if the officer or employee participates in contractual matters relating to the purchase of goods or services.


9.6
IMMUNITY AND HOLD HARMLESS

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless State, agencies of State and all officials, agents and employees of State, from and against all claims for injuries, death or damage to property arising out of or resulting from the performance of the contract. Contractor's obligation to indemnify, defend, and hold harmless includes any claim by Contractors’ agents, employees, representatives, or any subcontractor or its employees.


Contractor expressly agrees to indemnify, defend, and hold harmless the State for any claim arising out of or incident to Contractor's or any subcontractor's performance or failure to perform the contract. Contractor shall be required to indemnify, defend, and hold harmless the State only to the extent claim is caused in whole or in part by negligent acts or omissions of Contractor.


Contractor waives its immunity under Title 51 to the extent it is required to indemnify, defend and hold harmless State and its agencies, officials, agents or employees.

9.7
PERSONAL LIABILITY

It is agreed by and between the parties hereto that in no event shall any official, officer, employee or agent of the State of Washington when executing their official duties in good faith, be in any way personally liable or responsible for any agreement herein contained whether expressed or implied, nor for any statement or representation made herein or in any connection with this agreement.


9.8
INSURANCE

General Requirements:


Contractor shall, at their own expense, obtain and keep in force insurance as follows until completion of the Contract.  Upon request, Contractor shall furnish evidence in the form of a certificate of insurance satisfactory to the State of Washington that insurance, in the following kinds and minimum amounts, has been secured.  Failure to provide proof of insurance, as required, will result in Contract cancellation.


Contractor shall include all Subcontractors as insureds under all required insurance policies, or shall furnish separate Certificates of Insurance and endorsements for each Subcontractor.  Subcontractor(s) must comply fully with all insurance requirements stated herein.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s liability or responsibility.


All insurance provided in compliance with this Contract shall be primary as to any other insurance or self-insurance programs afforded to or maintained by the state.


Specific Requirements:


Employers Liability (Stop Gap):  The Contractor will at all times comply with all applicable workers’ compensation, occupational disease, and occupational health and safety laws, statutes, and regulations to the full extent applicable and will maintain Employers Liability insurance with a limit of no less than $1,000,000.00.  The State of Washington will not be held responsible in any way for claims filed by the Contractor or their employees for services performed under the terms of this Contract.


Commercial General Liability Insurance:  The Contractor shall at all times during the term of this Contract, carry and maintain commercial general liability insurance and if necessary, commercial umbrella insurance for bodily injury and property damage arising out of services provided under this Contract.  This insurance shall cover such claims as may be caused by any act, omission, or negligence of the Contractor or its officers, agents, representatives, assigns, or servants.


The insurance shall also cover bodily injury, including disease, illness and death, and property damage arising out of the Contractor’s premises/operations, independent Contractors, products/completed operations, personal injury and advertising injury, and contractual liability (including the tort liability of another assumed in a business Contract), and contain separation of insured’s (cross liability) conditions.


Contractor waives all rights against the State of Washington for the recovery of damages to the extent they are covered by general liability or umbrella insurance.


The limits of liability insurance shall not be less than as follows:


		General Aggregate Limits (other than products-completed operations)

		$2,000,000



		Products-Completed Operations Aggregate

		$2,000,000



		Personal and Advertising Injury Aggregate

		$1,000,000



		Each Occurrence (applies to all of the above)

		$1,000,000



		Fire Damage Limit (per occurrence)

		$     50,000



		Medical Expense Limit (any one person)

		$      5,000





Business Auto Policy (BAP):


In the event that services delivered pursuant to this Contract involve the use of vehicles, or the transportation of clients, automobile liability insurance shall be required.  The coverage provided shall protect against claims for bodily injury, including illness, disease, and death; and property damage caused by an occurrence arising out of or in consequence of the performance of this service by the Contractor, Subcontractor, or anyone employed by either.


Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance with a combined single limit not less than $1,000,000 per occurrence.  The business auto liability shall include Hired and Non-Owned coverage.


Contractor waives all rights against the State of Washington for the recovery of damages to the extent they are covered by business auto liability or commercial umbrella liability insurance.


Additional Insurance Provisions:


All above insurance policies shall include, but not be limited to, the following provisions:


Additional Insured:


The State of Washington and all authorized Purchasers shall be named as an additional insured on all general liability, umbrella, excess, and property insurance policies.  All policies shall be primary over any other valid and collectable insurance.


Notice of Policy(ies) Cancellation/Non-renewal:


For insurers subject to Chapter 48.18 RCW (Admitted and regulated by the Washington State Insurance Commissioner) a written notice shall be given to the director of purchasing or designee forty-five (45) calendar days prior to cancellation or any material change to the policy(ies) as it relates to this Contract.  Written notice shall include the affected Contract reference number.


Surplus Lines:


For insurers subject to Chapter 48.15 RCW (Surplus Lines) a written notice shall be given to the director of purchasing or designee twenty (20) calendar days prior to cancellation or any material change to the policy(ies) as it relates to this Contract.  Written notice shall include the affected Contract reference number.


Cancellation for Non-payment to Premium:


If cancellation on any policy is due to non-payment of premium, a written notice shall be given the director of purchasing or designee ten (10) calendar days prior to cancellation.  Written notice shall include the affected Contract reference number.


Identification:


Policy(ies) and Certificates of Insurance shall include the affected Contract reference number.


Insurance Carrier Rating:


The insurance required above shall be issued by an insurance company authorized to do business within the State of Washington.  Insurance is to be placed with a carrier that has a rating of A- Class VII or better in the most recently published edition of Best’s Reports.  Any exception must be reviewed and approved by the Risk Manager for the State of Washington, by submitting a copy of the Contract and evidence of insurance before Contract commencement.  If an insurer is not admitted, all insurance policies and procedures for issuing the insurance policies must comply with Chapter 48.15 RCW and Chapter 284-15 WAC .


Excess Coverage:


The limits of all insurance required to be provided by the Contractor shall be no less than the minimum amounts specified.  However, coverage in the amounts of these minimum limits shall not be construed to relieve the Contractor from liability in excess of such limits.


Limit Adjustments:


The state reserves the right to increase or decrease limits as appropriate.


9.9
INDUSTRIAL INSURANCE COVERAGE

The Contractor shall comply with the provisions of Title 51 RCW Industrial Insurance.  If the Contractor fails to provide industrial insurance coverage or fails to pay premiums or penalties on behalf of its employees as may be required by law, the OSP may terminate this Contract.  This provision does not waive any of the Washington State Department of Labor and Industries (L&I) rights to collect from the Contractor.

9.10
NONDISCRIMINATION

During the performance of this Contract, the Contractor shall comply with all applicable federal and state nondiscrimination laws, regulations and policies, including, but not limited to, Title VII of the Civil Rights Act, 42 U.S.C. section 12101 et. seq.; the Americans with Disabilities Act (ADA); and, Chapter 49.60 RCW, Discrimination – Human Rights Commission.


9.11
OSHA AND WISHA REQUIREMENTS

Contractor agrees to comply with conditions of the Federal Occupational Safety and Health Administration (OSHA) and, if manufactured or stored in the State of Washington, the Washington Industrial Safety and Health Act (WISHA) and the standards and regulations issued there under, and certifies that all items furnished and purchased will conform to and comply with said laws, standards and regulations.  Contractor further agrees to indemnify and hold harmless OSP and Purchaser from all damages assessed against Purchaser as a result of Contractor’s failure to comply with those laws, standards and regulations, and for the failure of the items furnished under the Contract to so comply.


9.12
ANTITRUST

The state maintains that, in actual practice, overcharges resulting from antitrust violations are borne by the Purchaser.  Therefore, the Contractor hereby assigns to the State of Washington any and all of the Contractor’s claims for such price fixing or overcharges which arise under federal or state antitrust laws, relating to the materials, supplies, services and/or equipment purchased under this Contract.


9.13
WAIVER

Failure or delay of the OSP or Purchaser to insist upon the strict performance of any term or condition of the Contract or to exercise any right or remedy provided in the Contract or by law; or the OSP’s or Purchaser’s acceptance of or payment for materials, supplies, services and/or equipment, shall not release the Contractor from any responsibilities or obligations imposed by this Contract or by law, and shall not be deemed a waiver of any right of the OSP or Purchaser to insist upon the strict performance of the entire agreement by the Contractor. In the event of any claim for breach of Contract against the Contractor, no provision of this Contract shall be construed, expressly or by implication, as a waiver by the OSP or Purchaser of any existing or future right and/or remedy available by law.


10.
DISPUTES AND REMEDIES

10.1
PROBLEM RESOLUTION AND DISPUTES

Problems arising out of the performance of this Contract shall be resolved in a timely manner at the lowest possible level with authority to resolve such problem.  If a problem persists and cannot be resolved, it may be escalated within each organization.

In the event a bona fide dispute concerning a question of fact arises between OSP or the Purchaser and Contractor and it cannot be resolved between the parties through the normal escalation processes, either party may initiate the dispute resolution procedure provided herein.


The initiating party shall reduce its description of the dispute to writing and deliver it to the responding party.  The responding party shall respond in writing within three (3) Business Days.  The initiating party shall have three (3) Business Days to review the response.  If after this review a resolution cannot be reached, both parties shall have three (3) Business Days to negotiate in good faith to resolve the dispute.


If the dispute cannot be resolved after three (3) Business Days, a Dispute Resolution Panel may be requested in writing by either party who shall also identify the first panel member.  Within three (3) Business Days of receipt of the request, the other party will designate a panel member.  Those two panel members will appoint a third individual to the Dispute Resolution Panel within the next three (3) Business Days.


The Dispute Resolution Panel will review the written descriptions of the dispute, gather additional information as needed, and render a decision on the dispute in the shortest practical time.


Each party shall bear the cost for its panel member and share equally the cost of the third panel member.

Both parties agree to exercise good faith in dispute resolution and to settle disputes prior to using a Dispute Resolution Panel whenever possible.

Unless irreparable harm will result, neither party shall commence litigation against the other before the Dispute Resolution Panel has issued its decision on the matter in dispute.

OSP, the Purchaser and Contractor agree that, the existence of a dispute notwithstanding, they will continue without delay to carry out all their respective responsibilities under this Contract that are not affected by the dispute.


If the subject of the dispute is the amount due and payable by Purchaser for materials, supplies, services and/or equipment being provided by Contractor, Contractor shall continue providing materials, supplies, services and/or equipment pending resolution of the dispute provided Purchaser pays Contractor the amount Purchaser, in good faith, believes is due and payable, and places in escrow the difference between such amount and the amount Contractor, in good faith, believes is due and payable.


10.2
ADMINISTRATIVE SUSPENSION

When it in the best interest of the state, the OSP may at any time, and without cause, suspend the Contract or any portion thereof for a period of not more than thirty (30) calendar days per event by written notice from the Contract Administrator to the Contractor’s Representative.  Contractor shall resume performance on the next business day following the 30th day of suspension unless an earlier resumption date is specified in the notice of suspension.  If no resumption date was specified in the notice of suspension, the Contractor can be demanded and required to resume performance within the 30 day suspension period by the Contract Administrator providing the Contractor’s Representative with written notice of such demand.


10.3
FORCE MAJEURE

The term “force majeure” means an occurrence that causes a delay that is beyond the control of the party affected and could not have been avoided by exercising reasonable diligence.  Force majeure shall include acts of God, war, riots, strikes, fire, floods, epidemics, or other similar occurrences.


Exceptions:  Except for payment of sums due, neither party shall be liable to the other or deemed in breach under this Contract if, and to the extent that, such party's performance of this Contract is prevented by reason of force majeure.


Notification:  If either party is delayed by force majeure, said party shall provide written notification within forty-eight (48) hours.  The notification shall provide evidence of the force majeure to the satisfaction of the other party.  Such delay shall cease as soon as practicable and written notification of same shall likewise be provided.  So far as consistent with the Rights Reserved below, the time of completion shall be extended by Contract amendment for a period of time equal to the time that the results or effects of such delay prevented the delayed party from performing in accordance with this Contract.


Rights Reserved:  The OSP reserves the right to authorize an amendment to this Contract, terminate the Contract, and/or purchase materials, supplies, equipment and/or services from the best available source during the time of force majeure, and Contractor shall have no recourse against the State.


10.4
ALTERNATIVE DISPUTE RESOLUTION FEES AND COSTS

In the event that the parties engage in arbitration, mediation or any other alternative dispute resolution forum to resolve a dispute in lieu of litigation, both parties shall share equally in the cost of the alternative dispute resolution method, including cost of mediator or arbitrator. In addition, each party shall be responsible for its own attorneys’ fees incurred as a result of the alternative dispute resolution method.


10.5
NON-EXCLUSIVE REMEDIES

The remedies provided for in this Contract shall not be exclusive but are in addition to all other remedies available under law.


10.6
LIQUIDATED DAMAGES

Liquidated Damages – General


The OSP and or the Purchasers and the Contractor agree that the liquidated damages provisions in the Contract are a reasonable forecast of the actual damages that would be suffered by the Purchaser in the event of contractor’s nonperformance, that such liquidated damages are not a penalty but represent the reasonable compensation due purchaser in the event of a breach, and that such liquidated damages will be assessed as set forth herein.


Any delay by Contractor in meeting the Delivery Date set forth in this Contract will interfere with the proper implementation of Purchaser’s programs and will result in loss and damage to Purchaser.


As it would be impracticable to fix the actual damage sustained in the event of any such failure(s) to perform, Purchaser and Contractor agree that in the event of any such failure(s) to perform, the amount of damage which will be sustained will be the amount set forth in the following subsections and the parties agree that Contractor shall pay such amounts as liquidated damages and not as a penalty.


Liquidated damages provided under the terms of this Contract are subject to the same limitations as provided in the section titled Limitation of Liability.


Liquidated Damages – Specific


Liquidated Damages will be assessed as a result of Contractor’s failure to perform as defined herein.  Contractor will be assessed in an amount(s) specified in Appendix B Technical Requirements section 2.8 LIQUIDATED DAMAGES for cancelled orders; failure to meet delivery dates and after hours delivery notification; and failure to meet product specifications, concentrations, corrosion inhibited, gradation, segregation and/or separation, and moisture specifications.

10.7
LIMITATION OF LIABILITY

The parties agree that neither Contractor, OSP nor Purchaser shall be liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages except a claim related to bodily injury or death, or a claim or demand based on patent, copyright, or other intellectual property right infringement, in which case liability shall be as set forth elsewhere in this Contract. This section does not modify any sections regarding liquidated damages or any other conditions as are elsewhere agreed to herein between the parties. The damages specified in the sections titled Termination for Default and Retention of Records are not consequential, incidental, indirect, or special damages as that term is used in this section.


Neither the Contractor, the OSP nor Purchaser shall be liable for damages arising from causes beyond the reasonable control and without the fault or negligence of the Contractor, the OSP or Purchaser. Such causes may include, but are not restricted to, acts of God or of the public enemy, acts of a governmental body other than the OSP or the Purchaser acting in either its sovereign or contractual capacity, war, explosions, fires, floods, earthquakes, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe weather; but in every case the delays must be beyond the reasonable control and without fault or negligence of the Contractor, the OSP or the Purchaser, or their respective Subcontractors.


If delays are caused by a Subcontractor without its fault or negligence, Contractor shall not be liable for damages for such delays, unless the Services to be performed were obtainable on comparable terms from other sources in sufficient time to permit Contractor to meet its required performance schedule.


Neither party shall be liable for personal injury to the other party or damage to the other party’s property except personal injury or damage to property proximately caused by such party’s respective fault or negligence.

10.8
FEDERAL FUNDING

In the event that a federally funded acquisition results from this procurement, the contractor may be required to provide additional information (free of charge) at the request of the OSP or purchaser:  Further, the contractor may be subject to those federal requirements specific to the commodity. 


10.9
FEDERAL RESTRICTIONS ON LOBBYING


Contractor certifies that under the requirements of Lobbying Disclosure Act, 2 U.S.C., Section 1601 et seq., no Federal appropriated funds have been paid or will be paid, by or on behalf of the contractor, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.


10.10
FEDERAL DEBARMENT AND SUSPENSION

The contractor certifies, that neither it nor its “principals” (as defined in 49 CFR. 29.105 (p) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

11.
CONTRACT TERMINATION

11.1 MATERIAL BREACH

A Contractor may be Terminated for Cause by the OSP, at the sole discretion of the Contract Administrator, for failing to perform a contractual requirement or for a material breach of any term or condition.  Material breach of a term or condition of the Contract may include but is not limited to:


1. Contractor failure to perform services or deliver materials, supplies, or equipment by the date required or by an alternate date as mutually agreed in a written amendment to the Contract; 


2. Contractor failure to carry out any warranty or fails to perform or comply with any mandatory provision of the contract; 


3. Contractor becomes insolvent or in an unsound financial condition so as to endanger performance hereunder; 


4. Contractor becomes the subject of any proceeding under any law relating to bankruptcy, insolvency or reorganization, or relief from creditors and/or debtors that endangers the Contractor’s proper performance hereunder; 


5. Appointment of any receiver, trustee, or similar official for Contractor or any of the Contractor’s property and such appointment endangers the Contractor’s proper performance hereunder; 


6. A determination that the Contractor is in violation of federal, state, or local laws or regulations and that such determination renders the Contractor unable to perform any aspect of the Contract.


11.2 OPPORTUNITY TO CURE

In the event that Contractor fails to perform a contractual requirement or materially breaches any term or condition, the OSP may issue a written cure notice.  The Contractor may have a period of time in which to cure.  The OSP is not required to allow the Contractor to cure defects if the opportunity for cure is not feasible as determined solely within the discretion of the OSP. Time allowed for cure shall not diminish or eliminate Contractor's liability for liquidated or other damages, or otherwise affects any other remedies available against Contractor under the Contract or by law.


If the breach remains after Contractor has been provided the opportunity to cure, the OSP may do any one or more of the following:


1. Exercise any remedy provided by law;


2. Terminate this Contract and any related Contracts or portions thereof;


3. Procure replacements and impose damages as set forth elsewhere in this Contract;


4. Impose actual or liquidated damages;


5. Suspend or bar Contractor from receiving future Solicitations or other opportunities;


6. Require Contractor to reimburse the state for any loss or additional expense incurred as a result of default or failure to satisfactorily perform the terms of the Contract.


11.3 TERMINATION FOR CAUSE

In the event the Contract Administrator, in its sole discretion, determines that the Contractor has failed to comply with the conditions of this Contract in a timely manner or is in material breach, the Contract Administrator has the right to suspend or terminate this Contract, in part or in whole. The Contract Administrator shall notify the Contractor in writing of the need to take corrective action. If corrective action is not taken within thirty (30) calendar days or as otherwise specified by the Contract Administrator, or if such corrective action is deemed by the Contract Administrator to be insufficient, the Contract may be terminated. The Contract Administrator reserves the right to suspend all or part of the Contract, withhold further payments, or prohibit the Contractor from incurring additional obligations of funds during investigation of the alleged breach and pending corrective action by the Contractor or a decision by the Contract Administrator to terminate the Contract. 


In the event of termination, the OSP shall have the right to procure for all Purchasers any replacement materials, supplies, services and/or equipment that are the subject of this Contract on the open market.  In addition, the Contractor shall be liable for damages as authorized by law including, but not limited to, any price difference between the original contract and the replacement or cover contract and all administrative costs directly related to the replacement contract, e.g., cost of the competitive bidding, mailing, advertising and staff time.


If it is determined that: (1) the Contractor was not in material breach; or (2) failure to perform was outside of Contractor's or its Subcontractor’s control, fault or negligence, the termination shall be deemed to be a "Termination for Convenience". The rights and remedies of the OSP and/or the Purchaser provided in this Contract are not exclusive and are in addition to any other rights and remedies provided by law. 

11.4
TERMINATION FOR CONVENIENCE

Except as otherwise provided in this Contract, the OSP, at the sole discretion of the  Contract Administrator, may terminate this Contract, in whole or in part by giving thirty (30) calendar days written notice beginning on the second day after mailing to the Contractor.  If this Contract is so terminated, Purchasers shall be liable only for payment required under this Contract for properly authorized services rendered, or materials, supplies and/or equipment delivered to and Accepted by the Purchaser prior to the effective date of Contract termination.  Neither the OSP nor the Purchaser shall have any other obligation whatsoever to the Contractor for such termination.  This Termination for Convenience clause may be invoked by the OSP when it is in the best interest of the State of Washington.

11.5
TERMINATION FOR WITHDRAWAL OF AUTHORITY

In the event that the OSP and/or Purchaser’s authority to perform any of its duties is withdrawn, reduced, or limited in any way after the commencement of this Contract and prior to normal completion, the OSP may terminate this Contract, in whole or in part, by seven (7) calendar days written notice to Contractor. 


11.6
TERMINATION FOR NON-ALLOCATION OF FUNDS

If funds are not allocated to Purchaser(s) to continue this Contract in any future period, OSP may terminate this Contract by seven (7) calendar days written notice to Contractor or work with Contractor to arrive at a mutually acceptable resolution of the situation. Purchaser will not be obligated to pay any further charges for materials, supplies, services and/or equipment including the net remainder of agreed to consecutive periodic payments remaining unpaid beyond the end of the then-current period. OSP and/or Purchaser agrees to notify contractor in writing of such non-allocation at the earliest possible time. 


No penalty shall accrue to the Purchaser in the event this section shall be exercised.  This section shall not be construed to permit OSP to terminate this Contract in order to acquire similar materials, supplies, services and/or equipment from a third party.


11.7
TERMINATION FOR CONFLICT OF INTEREST

OSP may terminate this Contract by written notice to Contractor if it is determined, after due notice and examination, that any party to this Contract has violated  Chapter 42.52 RCW , Ethics in Public Service, or any other laws regarding ethics in public acquisitions and procurement and performance of contracts. In the event this Contract is so terminated, the OSP and /or Purchaser shall be entitled to pursue the same remedies against Contractor as it could pursue in the event that the Contractor breaches this Contract.


11.8
TERMINATION BY MUTUAL AGREEMENT

The OSP and the Contractor may terminate this Contract in whole or in part, at any time, by mutual agreement.


11.9
TERMINATION PROCEDURE

In addition to the procedures set forth below, if the OSP terminates this Contract, Contractor shall follow any procedures the Contract Administrator specifies in the termination notice.


Upon termination of this Contract and in addition to any other rights provided in this Contract, Contract Administrator may require the Contractor to deliver to the Purchaser any property specifically produced or acquired for the performance of such part of this contract as has been terminated. The provisions of the "Treatment of Assets" clause shall apply in such property transfer.


The Purchaser shall pay to the Contractor the agreed upon price, if separately stated, for completed work and service(s) Accepted by the Purchaser, and the amount agreed upon by the Contractor and the Purchaser for (i) completed materials, supplies, services rendered and/or equipment for which no separate price is stated, (ii) partially completed materials, supplies, services rendered and/or equipment, (iii) other materials, supplies, services rendered and/or equipment which are Accepted by the Purchaser, and (iv) the protection and preservation of property, unless the termination is for cause, in which case the OSP and the Purchaser shall determine the extent of the liability of the Purchaser. Failure to agree with such determination shall be a dispute within the meaning of the "Disputes" clause of this contract. The Purchaser may withhold from any amounts due the Contractor such sum as the Contract Administrator and Purchaser determine to be necessary to protect the Purchaser against potential loss or liability.


The rights and remedies of the OSP and/or the Purchaser provided in this section shall not be exclusive and are in addition to any other rights and remedies provided by law or under this contract.


After receipt of a termination notice, and except as otherwise expressly directed in writing by the Contract Administrator, the Contractor shall:


1. Stop all work, order fulfillment, shipments, and deliveries under the Contract on the date, and to the extent specified, in the notice;


2. Place no further orders or subcontracts for materials, services, supplies, equipment and/or facilities in relation to the Contract except as is necessary to complete or fulfill such portion of the Contract that is not terminated; 


3. Complete or fulfill such portion of the Contract that is not terminated in compliance with all contractual requirements;


4. Assign to the Purchaser, in the manner, at the times, and to the extent directed by the Contract Administrator on behalf of the Purchaser, all of the rights, title, and interest of the Contractor under the orders and subcontracts so terminated, in which case the Purchaser has the right, at its discretion, to settle or pay any or all claims arising out of the termination of such orders and subcontracts.


5. Settle all outstanding liabilities and all claims arising out of such termination of orders and subcontracts, with the approval or ratification of the Contract Administrator and/or the Purchaser to the extent Contract Administrator and/or the Purchaser may require, which approval or ratification shall be final for all the purposes of this clause;


6. Transfer title to the Purchaser and deliver in the manner, at the times, and to the extent directed by the Contract Administrator on behalf of the Purchaser any property which, if the contract had been completed, would have been required to be furnished to the Purchaser;


7. Take such action as may be necessary, or as the Contract Administrator and/or the Purchaser may direct, for the protection and preservation of the property related to this contract which is in the possession of the Contractor and in which the OSP and/or the Purchaser has or may acquire an interest. 


12.
CONTRACT EXECUTION

12.1
PARTIES

This Contract (“Contract”) is entered into by and between the state of Washington, acting by and through the Department of General Administration, Office of State Procurement (OSP), an agency of Washington State government (“OSP” or “State” located at 210 11th AVE SW Room 201 GA Bldg., Olympia WA  98504-1017, and Roadwise, Inc., a corporation licensed to conduct business in the state of Washington (“Contractor”), located at 1616 So. Geiger St., Tacoma, Washington 98465 for the purpose of providing corrosion inhibited liquid magnesium chloride for use as a deicing and anti-icing product.

12.2
ENTIRE AGREEMENT

This Contract document and all subsequently issued amendments comprise the entire agreement between the OSP and the Contractor.  No other statements or representations, written or oral, shall be deemed a part of the Contract. 


This Contract sets forth the entire agreement between the parties with respect to the subject matter hereof and except as provided in the section titled Contractor Commitments, Warranties and Representations, understandings, agreements, representations, or warranties not contained in this Contract or a written amendment hereto shall not be binding on either party. Except as provided herein, no alteration of any of the terms, conditions, delivery, Price, quality, or Specifications of this Contract will be effective without the written consent of both parties.


12.3
ORDER OF PRECEDENCE, INCORPORATED DOCUMENTS, CONFLICT AND CONFORMITY

Incorporated Documents:


Each of the documents listed below is, by this reference, incorporated into this Contract as though fully set forth herein. 


1. The OSP’s Solicitation document 02708 with all attachments and exhibits, and all amendments thereto


2. Contractor’s response to the Solicitation 02708 dated 6/24/08; 


The terms and conditions contained on Purchaser’s Order Documents, if used; and


All Contractor or manufacturer publications, written materials and schedules, charts, diagrams, tables, descriptions, other written representations and any other supporting materials Contractor made available to Purchaser and used to affect the sale of the Product to the Purchaser.


Order of Precedence


In the event of a conflict in such terms, or between the terms and any applicable statute or rule, the inconsistency shall be resolved by giving precedence in the following order:


1. Applicable Federal and State of Washington statutes and regulations


2. Mutually agreed written amendments to this Contract


3. This Contract, Number 02708

4. The OSP’s Solicitation document with all attachments and exhibits, and all amendments thereto


5. Contractor’s response to the Solicitation


6. Any other provision, term, or materials incorporated into the Contract by reference.


Conflict:  To the extent possible, the terms of this Contract shall be read consistently.

Conformity:  If any provision of this Contract violates any Federal or State of Washington statute or rule of law, it is considered modified to conform to that statute or rule of law.


12.4
LEGAL NOTICES

Any notice or demand or other communication required or permitted to be given under this Contract or applicable law (except notice of malfunctioning Equipment) shall be effective only if it is in writing and signed by the applicable party, properly addressed, and either delivered in person, or by a recognized courier service, or deposited with the United States Postal Service as first-class mail, postage prepaid, via facsimile or by electronic mail, to the parties at the addresses, and fax numbers, e-mail addresses, provided in this section.  For purposes of complying with any provision in this Contract or applicable law that requires a “writing,” such communication, when digitally signed with a Washington State Licensed Certificate, shall be considered to be “in writing” or “written” to an extent no less than if it were in paper form.

		To Contractor at:

		To Office of State Procurement (OSP) at:



		Roadwise, Inc.

		State of Washington,

Office of State Procurement



		Attn: 

Jeff Dobson, President

		Attn:

Robert Paulson, Jr.



		1616 So. Geiger St.

Tacoma, Washington  98465

		Street: 210 11th Avenue SW, Room 201

General Administration Building



		

		Mail: PO Box 41017



		

		Olympia, Washington 98504-1017



		Phone: (253) 761-2487

		Phone: (360) 902-7436



		Fax: (253) 761-2125

		Fax: (360) 586-2426



		E-mail: roadwiseinc@comcast.net

		E-mail: rpaulso@ga.wa.gov





Notices shall be effective upon receipt or four (4) Business Days after mailing, whichever is earlier. The notice address as provided herein may be changed by written notice given as provided above.


In the event that a subpoena or other legal process commenced by a third party in any way concerning the Equipment or Services provided pursuant to this Contract is served upon Contractor or OSP, such party agrees to notify the other party in the most expeditious fashion possible following receipt of such subpoena or other legal process. Contractor and OSP further agree to cooperate with the other party in any lawful effort by the other party to contest the legal validity of such subpoena or other legal process commenced by a third party.


12.5
LIENS, CLAIMS AND ENCUMBRANCES


All materials, equipment, supplies and/or services shall be free of all liens, claims, or encumbrances of any kind, and if the OSP or the Purchaser requests, a formal release of same shall be delivered to the respective requestor.


12.6
AUTHORITY TO BIND

The signatories to this Contract represent that they have the authority to bind their respective organizations to this Contract.

12.7
COUNTERPARTS

This Contract may be executed in counterparts or in duplicate originals.  Each counterpart or each duplicate shall be deemed an original copy of this Contract signed by each party, for all purposes. 

In Witness Whereof, the parties hereto, having read this Contract in its entirety, including all attachments, do agree in each and every particular and have thus set their hands hereunto.


This Contract is effective as of the date of award (last signature).

This is a Partial award for: 02708

		Approved

		

		Approved



		State of Washington


Office of State Procurement

210 11th Avenue SW, Room 201


General Administration Building


Olympia, Washington 98504-1017

		

		Roadwise, Inc.


1616 So. Geiger St.


Tacoma, Washington  98465



		/s/
8/18/08

		

		/s/
7/23/08



		Signature                                                                    Date

		

		Signature                                                                          Date



		Dale Colbert for


Kenneth A. Woodfork, Unit Manager

		

		Jeff Dobson, President





APPENDIX A  STANDARD DEFINITIONS


This section contains definitions of terms commonly used in Solicitations conducted by the State of Washington, Office of State Procurement.  Additional definitions may also be found in Chapter 43.19 RCW and WAC 236-48-003, and all terms contained herein will be read consistently with those definitions.


		Acceptance

		The materials, supplies, services, and/or equipment have passed appropriate Inspection.  In the event that there is a formal Acceptance Testing period required in the Solicitation document then acceptance is formalized in writing.  If there is no Acceptance Testing, acceptance may occur when the Products are delivered and inspected.



		Acceptance Testing

		The process for ascertaining that the materials, supplies, services, and/or equipment meets the standards set forth in the Solicitation, prior to Acceptance by the Purchaser.



		Agency

		Includes State of Washington institutions, the offices of the elective state officers, the Supreme Court, the court of appeals, the administrative and other departments of state government, and the offices of all appointive officers of the state.  In addition, colleges, community colleges, and universities who choose to participate in State Contract(s) are included.  "Agency" does not include the legislature.



		All or Nothing 

		The result of a competitive Solicitation that requires that a Contract be executed with a single Bidder for delivery of goods and/or services.  In the event that suppliers are unable to deliver the entirety of the goods and/or services required, no Contract is executed.  No partial fulfillment opportunities are available as a result of the Solicitation.  A method of award resulting from a competitive Solicitation by which the OSP will award the resulting Contract to a single Bidder.

Also, a designation the Bidder may use in its Bid or Response to indicate its offer is contingent upon full award and it will not accept a partial award.



		Alternate 

		A substitute offer of materials, supplies, services and/or equipment that is not at least a functional Equal in features, performance and use and which materially deviates from one or more of the specifications in a competitive Solicitation.



		Amendment

		A change to a legal document.  For the purposes of a Solicitation document, an amendment shall be a unilateral change issued by the OSP, at its sole discretion. 



		Authorized  Representative 

		An individual designated by the Bidder or Contractor to act on its behalf and with the authority to legally bind the Bidder or Contractor concerning the terms and conditions set forth in Solicitation, Bid and Contract documents.



		Bid

		A sealed written offer to perform a Contract to provide materials, supplies, services, and/or equipment in reply to an Invitation For Bid (IFB).



		Bidder

		A Vendor who submits a Bid in reply to a Solicitation.



		Business Days 

		Monday through Friday, 8:00 a.m. to 5:00 p.m., Pacific Time, except for holidays observed by the state of Washington.



		Calendar Days 

		Consecutive days of the year including weekends and holidays, each of which commence at 12:00:01 a.m. and end at Midnight, Pacific Time.  When “days” are not specified, Calendar Days shall prevail.



		Contract

		An agreement, or mutual assent, between two or more competent parties with the elements of the agreement being offer, acceptance, and consideration.



		Contract Administrator

		The person designated to manage the resultant Contract for the OSP.  The primary contact for the OSP with Purchasers and Contractor on a specific Contract.



		Contractor

		Individual, company, corporation, firm, or combination thereof with whom the OSP develops a Contract for the procurement of materials, supplies, services, and/or equipment.  It shall also include any Subcontractor retained by Contractor as permitted under the terms of the Contract.



		Equal 

		An offer of materials, supplies, services and/or equipment that meets or exceeds the quality, performance and use of the specifications identified in a Solicitation.



		Estimated Useful Life 

		The estimated time from the date of acquisition to the date of replacement or disposal, determined in any reasonable manner.



		Inspection

		An examination of delivered material, supplies, services, and/or equipment prior to Acceptance aimed at forming a judgment as to whether such delivered items are what was ordered, were properly delivered and ready for Acceptance.  Inspection may include a high level visual examination or a more thorough detailed examination as is customary to the type of purchase, as set forth in the solicitation document and/or as agreed between the parties.  Inspection shall be acknowledged by an authorized signature of the Purchaser.



		Invitation For Bid (IFB)

		The form utilized to solicit Bids in the formal, sealed Bid procedure and any amendments thereto issued in writing by the OSP.  Specifications and qualifications are clearly defined.



		Lead Time/After Receipt Of Order (ARO) 

		The period of time between when the Contractor receives the order and the Purchaser receives the materials, supplies, equipment, or services order.



		Life Cycle Cost

		The total cost of an item to the state over its Estimated Useful Life, including costs of selection, acquisition, operation, maintenance, and where applicable, disposal, as far as these costs can reasonably be determined, minus the salvage value at the end of its estimated useful life.



		Office Of State Procurement

		The Purchasing Activity within the Washington Department of General Administration, Services Division authorized under Chapter 43.19 RCW to develop and administer contracts for goods and services on behalf of state agencies, colleges and universities, non-profit organizations and local governments.



		Order Document

		A written communication, submitted by a Purchaser to the Contractor, which details the specific transactional elements required by the Purchaser within the scope of the Contract such as delivery date, size, color, capacity, etc.  An Order Document may include, but is not limited to field orders, purchase orders, work order or other writings as may be designated by the parties hereto.  No additional or alternate terms and conditions on such written communication shall apply unless authorized by the Contract and expressly agreed between the Purchaser and the Contractor.



		Procurement Coordinator

		The individual authorized by the OSP who is responsible for conducting a specific Solicitation.



		Product

		Materials, supplies, services, and/or equipment provided under the terms and conditions of this Contract.



		Purchaser

		The authorized user of the Contract, as identified in the Solicitation, who may or actually does make purchases of material, supplies, services, and/or equipment under the resulting Contract.



		Purchasing Activity

		The Office of State Procurement or an Agency authorized by law to conduct acquisition of materials, supplies, services, and/or equipment or delegated that authority by the Office of State Procurement.



		Recycled Material 

		Waste materials and by-products that have been recovered or diverted from solid waste and that can be utilized in place of a raw or virgin material in manufacturing a product and consists of materials derived from post-consumer waste, manufacturing waste, industrial scrap, agricultural wastes and other items, all of which can be used in the manufacture of new or recycled products.



		Recycled Content Product

		A product containing recycled material.



		Responsible

		The ability, capacity, and skill to perform the Contract or provide the service required , including, but not limited to the character, integrity, reputation, judgment, experience, and efficiency of the Bidder;  Further considerations may include, but are not limited to whether the Bidder can perform the contract within the time specified, the quality of performance of previous contracts or services, the previous and existing compliance by the Bidder with laws relating to the contract or services and such other information as may be secured having a bearing on the decision to award the contract:



		Responsive

		A Bid that meets all material terms of the Solicitation document.



		Response

		A Bid.



		Solicitation

		The process of notifying prospective Bidders that the OSP desires to receive competitive Bids for furnishing specified materials, supplies, services, and/or equipment.  Also includes reference to the actual documents used for that process, including: the Invitation For Bids (IFB) along with all attachments and exhibits thereto.



		State

		The State of Washington acting by and through the OSP.



		State Contract

		The written document memorializing the agreement between the successful Bidder and the OSP for materials, supplies, services, and/or equipment and/or administered by the Office of State Procurement on behalf of the State of Washington.


“State Contract” does not include the following:
• Colleges and universities that choose to purchase under RCW 28B.10.029
• Purchases made in accordance with state purchasing policy under Washington Purchasing Manual Part 6.11 Best Buy Program;
• Purchases made pursuant to authority granted or delegated under RCW 43.19.190(2) or (3)
• Purchases authorized as an emergency purchase under RCW 43.19.200(2); or
• Purchases made pursuant to other statutes granting the Agency authority to independently conduct purchases of materials, supplies, services, or equipment.



		Subcontractor

		A person or business that is, or will be, providing or performing an essential aspect of the Contract under the direction and responsibility of the Contractor and with the agreement of the OSP.



		Vendor

		A provider of materials, supplies, services, and/or equipment.



		Washington’s Electronic Business Solution (WEBS)

		The Vendor registration and Bidder notification system maintained by the Washington State Department of General Administration located at: www.ga.wa.gov/webs. 





APPENDIX B  TECHNICAL REQUIREMENTS


1.
OTHER SPECIAL TERMS AND CONDITIONS


1.1
ADDITION OF NEW DELIVERY LOCATIONS


New delivery locations may be added at any time during the term of this contract by Purchaser(s) contacting the Contractor directly to set up the account.  Purchaser shall allow the Contractor five (5) business days to set-up a new location account and delivery logistics once an order confirmation is received.  The contract need not be updated to show the addition of new delivery locations.  Current list of WSDOT delivery locations and storage capacities has been identified herein for bidding purposes.  (Reference Appendix E WSDOT Delivery Locations and Storage Capacities.)

1.2
ADDITION OF NEW PRODUCTS


New, improved or updated products available from the Contractor and approved by the Pacific Northwest Snowfighters (PNS) Association may be substituted for a product currently listed in the contract.  Pricing for the substitute product will be as agreed to between the Contractor and the Contract Administrator on behalf of Purchasers.  This will allow purchasers an opportunity to take advantage of technological improvements in snow and ice control chemicals made and/or distributed by Contractors during the term of this contract.

1.3
TESTING OTHER PNS APPROVED PRODUCTS


During the term of this contract, Purchasers reserve the right to purchase other snow and ice control chemical products for testing and evaluation purposes from any vendor whether on contract or not.  Such purchases may result in the displacement of some the products covered by this contract (up to a maximum of 10% of total volume) that may have otherwise been purchased through this contract.  However, the maximum volume displaced may be increased based on legislative direction.  The Contractors of displaced products will not be compensated for any lost orders, volume or profit.


1.4
PRODUCT WARRANTY

For product that has been stored properly, Contractor will be responsible to warrant product that is carried over from season to season.  If WSDOT discovers that stored product does not meet PNS specifications the following year, then the Contractor agrees to take all necessary action to bring the product back into compliance with PNS specification or the Contractor agrees to replace the product with product that does meet PNS specification at the Contractor’s expense within 30 days.  Either of these options shall be a no cost to the purchaser.


2.
GENERAL REQUIREMENTS


2.1
ORDERING

2.1.1
Order Placement: Orders will be placed by fax, unless otherwise mutually agreed between Purchaser and Contractor.  WSDOT will use a faxed Field Order.


2.1.2
Official Order Date: The official order date shall be the date of the transmittal to the Contractor when received by the Contractor prior to 2:00 p.m. local time.  Orders received after 2:00 p.m. will be considered as having been received the next calendar day.

2.1.3
Late Shipment: Contractor shall immediately notify Purchaser by fax or email if unable to meet the delivery requirements as defined herein.  Occasionally, the Purchaser may schedule a delivery date later than the delivery requirements identified herein; in that case the shipment is considered late if not delivered on the scheduled delivery date.


2.1.4
Order Cancellation:  If Contractor can not deliver within the delivery requirements as specified on the order, then the Purchaser may cancel the order at no cost to the Purchaser.


2.1.5
Delivery Contact Information: Purchaser to provide to the Contractor all necessary delivery information when ordering: receiving person contact information (business phone, cell phone, fax number, and emergency/after-hours phone numbers, if necessary), and driving directions, delivery address and instructions, receiving times/days, delivery truck type (if other than end-dump), etc. 


2.1.6
Delivery Days and Times:  For WSDOT facilities, regular business days/hours shall be Monday through Friday, 8:00 AM to 4:00 PM (Pacific Time), excluding Washington State government holidays as defined in RCW 1.16.050 (http://www.leg.wa.gov/wsladm/rcwsup.htm) or unless otherwise requested and mutually agreed.  During the winter season, some WSDOT facilities may operate a 24hour/7day work schedule or other extended business hours schedule, Contractor is required to coordinate extended delivery days/hours with Purchaser prior to making deliveries.


2.1.7
Emergency Order/Delivery Requirements:  From November 1st through March 1st orders may specify delivery within three (3) calendar days from the official order date (e.g. ordered on Monday, deliver on or before Thursday).  Purchasers will indicate on Field Order whether they can accept deliveries during extended business hours.  Deliveries made on or after the 4th calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.1.8
Routine Order/Delivery Requirements:


Seven (7) Day Delivery:  Purchaser may specify on the order that delivery shall be made within seven (7) calendar days from the Official Order Date.  Deliveries made on or after the 8th calendar day shall be subject to liquidated damages for late delivery.  (Reference Section 2.8 below)


2.1.9
Large Quantity Order/Delivery Requirements:  For order/delivery orders of 3 days and 7 days only, with order quantities greater than 60 tons or two truckloads per location, a minimum of 60 tons of that order must be delivered within the three (3) calendar days from the Official Ordering Date.  The balance of the order must be delivered in truckload shipments on a daily minimum basis of 60 tons per day until the entire order quantity is delivered to avoid liquidated damages being assessed.

2.1.10
Delivery Notification:  Contractor shall provide the Purchaser notification of the delivery with adequate time for the Purchaser to prepare for the delivery.  A 24-hour notification prior to the scheduled delivery shall be required, if requested on the order.  Delivery notification shall be made during Purchaser’s normal business hours.


2.1.11
Drop Shipments:  Bidder shall identify a drop shipment fee, if any, in the bid submittals.  Contractor may charge a “drop shipment fee” for each additional stop when there are multiple delivery locations for one truckload.  Purchasers may specify multiple delivery locations within the same delivery WSDOT Region.


2.2
SHIPPING

2.2.1
Typical truckload quantities are:


		Product Type

		Description

		Approx. Weight

		Minimum per Truck Load

		Typical Quantity per Truck Load



		Liquid

		Bulk

		variable/ton

		5,000 Gallons

		6500 Gallons





2.2.2
Packaging: Contractor shall package products as follows:


1. For liquid products, packaging shall be for bulk products shipped in tanker trucks in full truckload delivery quantities, unless otherwise noted on the order.

2. Weather Protection: All products shall be protected from the weather elements and secured in a manner to prevent it from dislodging during transit.

2.3
UNLOADING

2.3.1
Site Preparation: To avoid unnecessary unloading delays Purchaser shall provide: ready access to delivery site, adequate room for maneuvering and unloading, easy access to liquid tank connection, and a clearly identified unloading spot.  Average length of trailer truck is 48 feet and end dump trucks may rise 30 feet above the ground level.  If an unloading site is not adequate for deliveries then the Contractor will notify the Purchaser.


2.3.2
Unloading: Unloading of products is the responsibility of the Contractor, there shall be no additional cost to the Purchaser for unloading related activities.

2.3.3
Liquid Products: Purchaser’s liquid storage tanks will be fitted with a three-inch male pipe cam lock fitting to allow for unloading of product.  Contractor will be responsible for all necessary equipment to transfer liquid chemical products to Purchaser’s storage tanks.  Contractor shall visually inspect the discharge valve prior to unloading for the presence of any foreign material.


2.3.4
An anti-foaming agent will be available from Contractor for use as needed, at no additional charge to the Purchaser, to control foaming during loading, unloading, and agitation of liquid chemical products.


2.3.5
Purchaser to note any product problems at the point of delivery by documenting it on the Bill of Lading and relaying the information to their Purchasing representative for action.  Purchaser may reject any shipment if problems are noted and immediately halt the unloading process.  Purchaser to immediately advise the Regional Purchasing Officer of any ordering, delivery, storage, or product quality issues.


2.4
BILL OF LADING

Purchaser to work with the Contractor to confirm a Purchaser representative is available to sign delivery tickets or otherwise accept and authorize deliveries.  Contractor is responsible to confirm shipping/invoicing information when an order is placed, if necessary. 


2.4.1
The Bill of Lading shall be accurate, complete, and legible, and must contain the following information:


2.4.2
Date of Delivery, initialed by driver


2.4.3
Field (Purchase) Order number


2.4.4
Product Name


2.4.5
Contractor name


2.4.6
Destination of delivery


2.4.7
Total number of units being delivered: net weight (tons) and gallons (liquid) (certified scale ticket) or a certified flow meter ticket.


2.4.8
Lot number of product being delivered.


2.4.9
Transport information--Name of transporting company, tank, trailer or rail car number, point and date of origin.


2.5
INVOICING

Contractor to include the following information before the Purchaser will process any invoices and shall include all of the same information as required for the Bill of Lading:


2.5.1
Contract unit of measure.


2.5.2
Contract unit price for product delivered.


2.5.3
Total price for units delivered.


2.5.4
A copy of the original bill of lading or number of bill of lading.


2.6
SAMPLING AND TESTING

All orders are subject to field inspection, sampling, and testing on an as delivered basis.  Field inspections, sampling and testing is the prerogative of the Purchaser.  The Contractor shall not off load any material without affording the Purchaser an opportunity to conduct the field inspection, sampling or the testing.  Off loading of material without affording the Purchaser an opportunity to conduct said work shall deem the delivered material non compliant and is subject to total rejection. 


2.6.1
Each type of product may be tested for conformance to PNS specifications during the year.  When a sample is taken for testing it will be taken from the delivered shipment.  The sample will be used for testing and/or fingerprinting at the Purchaser’s expense to insure product quality. 


2.6.2
Purchaser to clearly label samples for identification and send samples directly to the appropriate agency testing laboratory (WSDOT will use their Headquarters’ Material Testing Laboratory, directly to Chief Chemist).  When shipping a sample for testing, include the following information: state contract number, field (purchase) order number, manufacturer or Contractor name, name of product, lot number of product, shipping date, bill of lading tracking number, date received, name of delivery point, quantity of material delivered, and name and phone number of person who received the load and took the samples. 


2.6.3
For liquid products, a one-gallon sample will be taken from the transfer hose in three equal parts.  Each part will be compositely mixed together with the other parts to make up the one-gallon sample that will be submitted to the laboratory for testing.  The sample will be collected during unloading of the delivered product by taking a sample from the first third, second third and last third part of the load.  If the trailer or pup has compartments, then three equal samples shall be taken from only one of the compartments to complete the sample.


2.6.4
Test results from the Purchaser’s laboratory will be final, unless the Contractor appeals the test results, in that case a mutually agreed upon independent laboratory will conduct a final test and this retest results will be final.  If the retest results are in agreement to the Purchaser’s original laboratory test, that is demonstrating the product was out of specifications, then the Contractor agrees to pay the Purchaser all related costs for the retest.


2.7
CERTIFICATION OF PRODUCT DELIVERED

Bidder is to identify in the bid response how the Bidder will meet the following conditions if awarded:


2.7.1
Contractor shall provide with each shipment a certification that all products delivered meet PNS Qualified Product List and specifications as bid.

2.7.2
Contractor will provide a tracking Lot (Batch or Control) Number for each shipment.  The Lot Number is a specific number assigned to that particular production run of the product being delivered.  A Lot Number can be the source of multiple deliveries.  The Lot Number shall be clearly legible and identified on the delivery documents.  The Lot Number must enable the Purchaser and Contractor to track a delivered product back to its manufacture point, date of manufacture and specific batch for quality assurance and verification.  Failure to have a Lot Number with each shipment is grounds for rejection of the load at time of delivery.


2.7.3
For liquid products the Contractor shall provide a legibly printed ticket from a flow meter or certified weight scale that has been tested and certified by approved Washington state agency of Weights and Measures.  The certification of the meter (or certified weight scale) shall not be older than one year.  Weight tickets shall be stamped with a Weigh Master seal.  Contractor shall have flow meters (or certified weight scales) recalibrated once a year by licensed service agent approved by Weights and Measures.  Purchaser may request that the meter (or certified weight scale) be retested and certified again during the delivery year if the data from the meter or certified weight scale is in question.  This retesting and certification shall be done at no additional charge to the Purchaser.

2.7.4
If the product bid is produced or marketed under a “licensing agreement,” evidence that the bidder has complied with all licensing requirements must be provided with the bid documents.


2.8
LIQUIDATED DAMAGES

Purchaser will deduct liquidated damages from the payment of the invoice for the actual truckload of product not delivered according to the terms of this agreement.  Liquidated damages may be cumulative.


2.8.1
Cancelled Order:  If Contractor is unable or fails to deliver the product in compliance with this agreement’s delivery requirement specifications, then the Purchaser may choose to cancel the order and liquidated damages will be assessed in the amount of $150.00 per cancelled order, which represent the reasonable forecast of Purchaser’s actual administrative damages for the cost of ordering, canceling and reordering product.  Purchaser will fax to the Contractor a notice of cancellation, and the order will be cancelled as of the date of the fax transmission.  Contractor shall also pay the Purchaser the difference in cost between Contractor’s bid price and the price charged to Purchaser by another Contractor for a similar product.


2.8.2
Late Delivery:  If Contractor fails to deliver the product within the time frame specified on the order, liquidated damages will be in the amounts specified below for the delivery time frame designated on the order.  The amount of liquidated damages specified represents the reasonable forecast of Purchaser’s actual damages for its having to use alternative measures and products, such as sand which costs four times as much to use for winter operations. 


1.
Emergency Orders/Deliveries:  For orders with a three (3) calendar day delivery requirement specified on the order, deliveries made on or after the 4th calendar day shall be subject to liquidated damages assessed in the amount of $500.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


2.
Seven (7) Day Delivery:  For orders with a seven (7) calendar day delivery requirement specified on the order, deliveries made on or after the 8th calendar day shall be subject to liquidated damages assessed in the amount of $200.00 per day for each late delivery day per delivery location, not to exceed 50% of the order value.


2.8.3
After Hours Delivery Notification:  If Contractor attempts delivery outside of the Purchaser’s regular business hours without obtaining Purchaser’s 24 hour prior authorization for such delivery, then liquidated damages will be assessed in the amount of $100.00 with an additional amount of $100.00 assessment when delivery is more than one hour beyond regular business hours, total is not to exceed $200.00 per shipment, which represents the reasonable forecast of Purchaser’s additional labor and administrative costs for such deliveries.


2.8.4
Product Deviations from Chemical Specifications:  If Contractor delivers product not in compliance with the specifications identified herein, then liquidated damages will be assessed as defined below.  Liquidated damages will be based on the Pacific Northwest Snowfighter’s testing methods as identified herein.  The below liquidated damage amounts represent the reasonable forecast of Purchaser’s actual damages for use of product that does not meet the chemical specifications.


1.
Concentration Specifications for Category 1 Corrosion Inhibited Liquid Magnesium Chloride and Category 2 Corrosion Inhibited Liquid Calcium Chloride.


Field samples taken of the delivered liquid chemical products will be tested for the appropriate Magnesium Chloride and Calcium Chloride concentration in percent according to Test Method A.  Using diluted product results in Purchaser incurring increased operational expenses and additional product costs for having to use more of the product.


		Liquidated damages for Noncompliance of Product to concentration ranges and 


Chemical products below the minimum concentration


The below liquidated damage assessments is based on a load value of $3000.00, this amount is based on an average historical product pricing for a typical truckload quantity.



		Concentration Ranges

		Liquidated Damages



		Concentration less 1% of the concentration level specified for the product in the PNS QPL (but in no case below the minimum concentration limit).

		No liquidated damages



		Concentration less 1.1% or more of the concentration level specified for the product in the PNS QPL (but in no case below the minimum concentration limit).

		Anticipated to use 35% more product per truckload, therefore liquidated damages will be assessed at $1000.00 per load per delivery location



		Chemical Products below the minimum concentration (25%) at 24.0% to 24.9% concentration.

		Anticipated to use 50% more product per truckload, therefore liquidated damages will be assessed at $1500.00 per load per delivery location.



		Chemical Products below the minimum concentration (25%) at less than 24.0% concentration.

		Anticipated to use 100% more product per truckload, therefore liquidated damages will be assessed at 100% of value per load per delivery location.





2.
PNS Corrosion Inhibited Categories:  If Contractor delivers product that does not meet the corrosion specifications, including corrosion inhibitors that fail to bond to the primary material sufficiently, as required in this agreement, then liquidated damages will be assessed as defined below.  Liquidated damages cover the damages to, for example, highway equipment and bridge structures whose "useful product life-cycle" are reduced by using a corrosive product.


· Liquid Products: The below liquidated damage assessment is based on a load value of $3000.00, this amount is based on an average historical product pricing for a typical truckload quantity.  Liquidated damages will be assessed in the amount of $750.00 per load per delivery location.


· Reject and Replace Shipment: Purchaser may elect to reject such shipment at its sole option and without incurring any additional costs.  Contractor shall remove any rejected product and any material that was contaminated from the rejected product from Purchaser’s site.  Purchaser’s, at its sole discretion, will determine the amount of its material, if any, that has been contaminated by Contractor’s shipment.  Contractor shall replace the rejected product with product that meets this agreement’s specifications.  All associated costs for removing and replacing rejected product and contaminated materials shall be at Contractor's sole cost, including the costs of handling and transportation charges.


3.
SPECIAL TERMS AND CONDITIONS SPECIFIC TO THE CITY OF SPOKANE


The following applies only to the City of Spokane purchases and may modify other contract clauses.


3.1
BID SUBMITTAL

Bidder to submit on Price Worksheet for City of Spokane, Bidder’s price for product and Bidder’s plans for off-site storage of a minimum of 120,000 gallons of liquid deicer and how it intends to supply the product to the City as described herein.


3.2
INVENTORY

It is the City’s intent to have 206,000 gallons in ready inventory at the beginning of a major winter snow and ice storm with a potential re-supply of 60,000-gallon every 48 hours at each site during the storm.  The City has on-site storage of 86,000 gallons located at the Northside Satellite, 4101 E Queen, Spokane, WA.  Contractor will supply product to the Northside Satellite on a keep-full basis.  The other 120,000 gallons are to be stored in rail cars on a siding or other Purchaser approved storage site/facility.


3.3
CONTRACTOR’S STORAGE

Contractor’s storage site/facility must be located within the city limits or the western half of the Havana Rail yard just north of Sprague and east of Havana.  Storage site shall be made readily available to City crews and be provided with continuous power to the City's pumping facility to operate its lighting, heating and pumping system.  The cost for said power and readiness shall be included in the unit cost of the product provided.

3.4
INVENTORY AT END OF SEASON

At the end of the winter season, or approximately March 31st, the Contractor will fill the City’s storage tanks.  Any material left in Contractor supplied storage will be returned to the Contractor and appropriate credit issued to the City for the unused material.


3.5
DELIVERY DAYS AND TIMES

Normal working hours shall be Sunday through Saturday (excluding City holidays) between the hours of 6:00 A.M. and 2:00 P.M. or 5:00 P.M and 1:00 A.M, unless otherwise requested and approved by the City.


3.6
BUSINESS LICENSE REQUIREMENTS

The Contractor shall be responsible for contacting the City's Taxes & Licenses Department at (509) 625-6070 to obtain a business license or receive a determination of exemption in accordance to Section 8.01.070 of the Spokane Municipal Code.


APPENDIX C  SPECIFICATIONS


1.
GENERAL PRODUCT SPECIFICATIONS


The specifications are based on the 2006 Pacific Northwest Snowfighters (PNS), Snow and Ice Control Chemical Products, Specifications and Test Protocols.  The PNS Association of British Columbia, Idaho, Montana, Oregon and Washington strives to serve the traveling public by evaluating and establishing specifications for products used in winter maintenance that emphasize safety, environmental preservation, infrastructure protection, cost-effectiveness and performance.


The PNS Association has developed the Qualified Products List (QPL).  The QPL is composed of products that have been tested and found to be in conformance with PNS established specifications.  Any material changes to a product that is listed on the QPL either by the manufacturer or the Bidder, which in any way makes the product different from the original qualified material, shall be grounds for disqualifying the product.


1.1
Qualified Products List: To bid a product in response to this IFB, that product must be listed on the current QPL developed by the PNS.  Only products approved by PNS prior to the date and time of bid opening will be considered for evaluation and contract award.  A listing of approved products from the QPL is available on the PNS website at http://www.wsdot.wa.gov/partners/pns/pdf/PNSQPL4-15-06.pdf 


1.2
Below are the quality standards accepted for this bid:


		Minimum Quality Standards for PNS Categories from Qualified Product List



		PNS Category

		Corrosion Rate % Effectiveness

		% Concentration



		1

		30% Maximum

		MgCl2 Content 25% Minimum



		2

		30% Maximum

		CaCl2 Content 25% Minimum





1.3
Testing: All products shall be tested to the specified limits contained within PNS specifications and as per the products’ specific category classifications.  A product that passes the required specification testing limits and has passed the PNS review shall be placed onto the PNS Qualified Products List. Purchased products that appear on the Qualified Products List may be tested for compliance to the material that was originally submitted for qualification. 


1.4
Corrosion Inhibitor: No bid will be accepted on any corrosion inhibited product that has not successfully completed the National Association of Corrosion Engineers (NACE) Standard TM0169-95, as modified by the PNS, and found to have a Corrosion Value of at least 70% less than that of Sodium Chloride (salt).


1.5
Contaminated Materials:  The Contractor of any product delivered and/or applied that is found to be contaminated and is cause for environmental concerns shall be responsible for all clean up expenses.  This includes but is not limited to clean up measures as needed for the following: storage facility, yard, equipment, and roadside.


1.6
Equipment Damages.  Contractor shall be liable, as determined by the purchaser for causing any unanticipated extraordinary damages to equipment used in the storage or distribution of the chemical products.


1.7
MSDS:  A current and clearly legible Material Safety Data Sheet (MSDS) shall accompany each shipment.


1.8
Concentration Limits: A product that contains any constituent in excess of the following established total concentration limits as tested in accordance with the listed test methodology as identified herein shall not be acceptable.  Results are stated as parts per million (ppm).


		1

		Phosphorus

		2500.00 ppm
(as total phosphorate)



		2

		Cyanide

		0.20 ppm



		3

		Arsenic

		5.0 ppm



		4

		Copper

		1.0 ppm



		5

		Lead

		1.0 ppm



		6

		Mercury

		0.05 ppm



		7

		Chromium

		1.0 ppm



		8

		Cadmium

		0.20 ppm



		9

		Barium

		100.0 ppm



		10

		Selenium

		5.0 ppm



		11

		Zinc

		10.00 ppm





Note:  Liquid products shall be tested as received.

1.9 Bidder shall supply the following analysis for information purposes for liquid products or solid products that will be converted into a liquid product for application purposes, when requested by Purchaser.  Testing of the following parameters will be done by the listed testing methodology as identified herein.  


· Ammonia - Nitrogen


· Total Kjeldahl Nitrogen


· Nitrate and Nitrite - Nitrogen


· Biological Oxygen Demand


· Chemical Oxygen Demand


· Frictional Analysis


· Toxicity Testing 


a. Rainbow Trout or Fathead Minnow  Toxicity Test


b. Ceriodaphnia Dubia Reproductive and Survival Bioassay


c. Selenastrum Capricornutum Algal Growth


2.
PRODUCT TESTING METHODS


2.1
TEST METHOD A – Concentration Percentage of Active Ingredient In Liquid Chemical Products


A.
Test Method

Atomic Absorption Spectrophotometry as described in “Standard Methods for the Examination of Water and Waste Water”, APHA-AWWA-WPCF


B.
Apparatus

Atomic Absorption Spectrophotometer


250, 500 ml Graduated Cylinders


2000 ml Beaker


100, 500, 1000 ml Volumetric Flasks


5, 10, 15, 20, 25, 30 ml Volumetric Pipets (Class A)


100 microliter Eppendorf Pipet


C.
Reagents


ASTM D 1193 Type II Distilled Water


1000 ppm Calcium Stock Solution 


1000 ppm Magnesium Stock Solution 


Concentrated Hydrochloric Acid (HCl)


Concentrated Nitric Acid (HNO3 )


Lanthanum Oxide (La2O3)


D.
Preparation of Lanthanum Chloride; Calcium Chloride and Magnesium Chloride Calibration Standards and Blanks; Quality Control Solutions; and Calcium Chloride and Magnesium Chloride Deicer Solutions.


1.
Preparation of 10% Lanthanum Chloride Stock Solution


In a 2000 ml beaker add 200 ml of distilled water to 117.28 g of Reagent Grade Lanthanum Oxide.  While stirring, very slowly add 500 ml of concentrated HCl (25 ml at a time). CAUTION!  This reaction is extremely violent.  Care should be taken so the solution does not overflow the beaker.  When the solution has cooled to room temperature, transfer to a 1000 ml volumetric flask and dilute to volume with distilled water. (Lanthanum Chloride is the Ionization Suppressant used in determining Calcium and Magnesium concentrations by Atomic Absorption).


2.
Calcium and Magnesium Chloride Calibration Standards


A.
Calcium


1. 100 ppm Calcium Stock Solution for Dilutions  


Pipet 10 ml of the 1000 ppm Calcium reagent solution into a 100 ml volumetric flask.  Using an Eppendorf pipet add 0.1 ml concentrated HNO3 acid and dilute to volume with distilled water.


2. Calcium Standards for Calibration (20, 25, 30 ppm) 


Pipet aliquot’s of 20, 25, and 30 ml of the above 100 ppm Calcium stock solution into three different 100 ml volumetric flasks.  Add 5 ml of the 10% Lanthanum Chloride solution to each flask before diluting to volume with distilled water.  The standard solutions should be prepared daily.


B.
Magnesium

1.
100 ppm Magnesium Stock Solution for Dilutions  


Pipet 10 ml of the 1000 ppm Magnesium reagent solution into a 100 ml volumetric flask.  Using an Eppendorf pipet add 0.1 ml concentrated HNO3 acid and dilute to volume with distilled water.


2.
Magnesium Standards for Calibration (10, 15, 20 ppm)  


Pipet aliquot’s of 10, 15, and 20 ml of the above 100 ppm Magnesium solution into three separate 100 ml volumetric flasks.  Add 5 ml of the 10% Lanthanum Chloride solution to each flask before diluting to volume with distilled water.  The standard solutions should be prepared daily.


3.
Blank Solution


Blank Solution for Calibration   Pipette 20 ml of 10% Lanthanum Chloride solution into a 100 ml volumetric flask and dilute to volume with distilled water.  The blank solution should be prepared daily.


4.
Quality Control Solutions


A.
Calcium Quality Control Check Weigh 0.6762 g pre-dried CaCO3 and place into a 1000ml volumetric flask.  Add 1 ml of concentrated HNO3 and dilute to volume with distilled water.  From this solution, pipette 10 ml into a 100 ml volumetric flask, add 5 ml of the 10% Lanthanum Chloride solution and bring to volume with distilled water.  This will be the working Quality Control Standard and have a value of 27.10 ppm Calcium.  (Note: The 27.10 ppm Calcium concentration is equal to a 30% brine concentration of Calcium Chloride based on a 2.5 gram sample size.)


B.
Magnesium Chloride Quality Control Check Weigh 1.5056g (nondried) MgCl2-6H2O and place into 1000 ml volumetric flask.  Add 1 ml of concentrated HNO3 and dilute to volume with distilled water.  From this solution, pipette 10 ml into a 100 ml volumetric flask, add 5 ml of the 10% Lanthanum Chloride solution and bring to volume with distilled water.  This will be the working Quality Control Standard and have a value of 18.00 ppm Magnesium.  Note:  (Note: The 18.00 ppm Magnesium concentration is equal to a 28.2% brine concentration of Magnesium Chloride based on a 2.5 gram sample size.)


E.
Preparation of Liquid Chemical Products Sample Solution


1
Solution A


a.
Weigh approximately 2.500 grams of the liquid chemical product into a tared 500 ml volumetric flask.  Record the sample weight to the nearest mg for final calculations.  Add l ml HNO3.  Rinse the neck of the volumetric flask with a slight amount of distilled water and allow the sample to digest for one hour. Dilute to volume with distilled water.  Label as solution A.


2.
Solution B (Working Chemical Product Solution)


a.
Pipette 5 ml of Solution A into a 100 ml volumetric flask.  Add 5 ml of 10% Lanthanum Chloride solution and dilute to volume with distilled water. Label as solution B (Dilution factor of 20). 


b.
Repeat Step 2 so that each chemical product sample has a duplicate working solution.


F.
Atomic Absorption Spectrophotometer Operation 


1.
Calcium 


a.
Set up the spectrophotometer (absorption) with the Calcium lamp using a wavelength setting of 422.4 nm, and a slit width of 0.2 nm.  An Air-Acetylene flame should be used with the 10 cm burner head set at a 450 angle.  The flame, burner, and instrument are to be optimized for best detection.


b.
Calibrate the instrument using the blank, 20 ppm, 25 ppm, and 30 ppm standards for Calcium.


c.
Run the Calcium Quality Control solution.  This result must be within plus or minus 0.20 ppm of the known 27.10 ppm concentration before proceeding. 


d.
Once the Quality Control solution is within allowable limits, run the chemical product samples and their duplicates and record the results.


e.
Run the Calcium Quality Control solution again to assure accurate results.


f.
Following the analysis calculate the percent concentration of the sample and the duplicate sample for each chemical product using the following formulas.  These test results must be repeatable within plus or minus 0.3% concentration of each other to be acceptable for reporting.  If the results are outside this allowable limit, perform the dilutions over and retest until the samples are repeatable within the 0.3% limit.


2.
Magnesium


a.
Set up the spectrophotometer (absorption) with the Magnesium lamp using a wavelength setting of 285.4 nm, and a slit width of 0.2 nm.  An Air Acetylene flame should be used with the 10 cm burner head set at a 450 The flame, burner, and instrument are to be optimized for best detection.


b.
Calibrate the instrument using the blank, 10 ppm, 15 ppm, and 20 ppm standards for Magnesium.


c.
Run the Magnesium Quality Control solution.  This result must be within plus or minus 0.15 ppm of the known 18.00 ppm concentration before proceeding.


d.
Once the Quality Control solution is within allowable limits, run the chemical product samples and their duplicates and record the results.


e.
Run the Magnesium Quality Control solution again to assure accurate results.


f.
Following the analysis calculate the percent concentration of the sample and the duplicate sample for each chemical product using the following formulas.  These test results must be repeatable within plus or minus 0.3% concentration of each other to be acceptable for reporting.  If the results are outside this allowable limit, perform the dilutions over and retest until the samples are repeatable within the 0.3% limit.


G.
Calculations


Calculations for CaCl2 base on a sample weighing 2.550 grams :


                                 (20)
   (500 ml)


Factor =       (110.99 CaCl2)(1%)(Dilution factor)(Initial vol.)   =   2.7692


                                     (40.08 Ca)   (10,000 ppm)


% CaCl2 =       (X ppm from AA)(Factor)

                                                            grams of sample


Example:          (28.20 PPM)(2.7692) =   30.6% CaCl2

                             2.5500 g chemical product


Calculations for MgCl2 base on a sample weighing 2.550 grams:

                                 (20)            (500 ml)  


Factor =         (95.211 MgCl2)(1%)(Dilution factor)(Initial vol.)  =     3.9173  


                                     (24.305 Mg)       (10,000 ppm)


    % MgCl2 =      (X ppm from AA)(Factor) 


                                  grams of sample  


Example:     (18.87 ppm)(3.9173)  = 29.0% MgCl2

                          2.5500 g chemical product

2.2
TEST METHOD B – Corrosion Rate As Conducted From The NACE Standard TM0169-95 (1995 Revision) As Modified By The Pacific Northwest States.


Products that are submitted to meet the Corrosion Rate Test and to have a Percent Effectiveness determined shall be tested according to the National Association of Corrosion Engineers (NACE) Standard TM0169-95 as modified by the PNS.  The PNS has modified this procedure so that the test procedure uses 30 ml of a 3% chemical product solution as received per square inch of coupon surface area for the corrosion test.  Corrosion inhibited chemical product must prove to have a Percent Effectiveness value of at least 70% less than Sodium Chloride (salt) to be acceptable.  


A.
Preparation of the Coupons


The coupons used are 1/2" (approximately 1.38 in. x 0.56 in. x 0.11 in.) flat steel washers displaying a density of approximately 7.85 grams per cubic centimeter.  (Note: No galvanized coupons are allowed to be used even after removing the zinc with acid.  Hot dipped galvanization creates a Fe-Zn metallurgical surface bond that changes the characteristics of the steel.   Coupons must meet ASTM F 436, Type 1, with a Rockwell Hardness of C 38-45.  Each coupon used in the test procedure is subjected to the following process to assure accuracy in test results.

 Wipe with suitable solvent to remove grease and oil.


 Examine each coupon for metallurgical abnormalities and reject those that are suspect to flaws.


 All coupons are tested for Rockwell Hardness of C 38-45; coupons having hardness outside of this range are rejected.


 Acceptable coupons are stamped for identification.


 Coupons are acid etched with 1 + 1 HCl for approximately 2 -3 minutes. 


 The coupons are then quickly rinsed with tap water, distilled water, wiped dried and placed in chloroform. 


 When the coupons are removed from the chloroform for use, they are place on a paper-lined tray (not touching each other) and allowed to air dry in a ventilated hood for a minimum of 15 minutes.


 Coupons are measured as specified.  (Note:  If latex gloves are not worn during measuring, the coupons should be rinsed again and dried as prescribe above prior to weighing.  This will remove any oils that may be transferred to the coupons.)


 Each coupon shall be weighed to a constant weight.  The constant weight shall be two consecutive weighings of each coupon within a minimum of 0.5 milligrams of each other. Removal of incidental flash rusting prior to weighing is not necessary. 


Three coupons are used in each chemical product solution and for the distilled water and Sodium Chloride control standards. 


B.
Measuring of the Coupons


The outside diameter, inside diameter, and the thickness of each coupon is measured twice at 90 degrees from each initial reading and the averages calculated for each measurement.  The averages are then used to calculate the surface area of each coupon with the following formula:



A = (3.1416/2)(D2 - d2) + 3.1416(t)(D) + 3.1416(t)(d)



Where

D
=
average outside diameter





d
=
average inside diameter





t
=
average thickness


Example:



A = (1.5708)(1.9044-0.3136) + 0.4768949 + 0.1935226



A = (1.5708)(1.5908) + 0.4768949 + 0.1935226



A = 2.4988286 + 0.4768949 + 0.1935226



A = 3.1692461 square inches (Total surface area of the coupon.) 



A = 3.17 square inches


C.
Preparation of the Solutions


ASTM D 1193 Type II distilled water is used to prepare each solution, blank, and control standard. The Sodium Chloride (NaCl) used to prepare the salt standard shall be of "ANALYZED REAGENT GRADE” quality.


A 3% solution of NaCl is prepared by weight, using the reagent grade salt and distilled water (W/V).


A 3% solution of each chemical product to be tested is prepared using distilled water to dissolve and or dilute the chemical product.  For liquid chemical products, three parts liquid chemical product (as received) is mixed with 97 parts distilled water to produce the test solution (V/V).  If the chemical product is a dry product, then the 3% solution is made by weight (W/V).  


All solutions including the distilled water blank are covered and allowed to sit a minimum of 12 hours to stabilize and reach equilibrium, ensure solubility and to account for any reactivity that may occur. 


D.
The Corrosion Test


Approximately 300 milliliters (actual volume is determined by the surface area of test coupons) of each solution as mixed with distilled water and is put into a 500 milliliter Erlenmeyer flask.  Each flask is equipped with a rubber stopper that has been drilled to allow a line to run through it.  The hole in the rubber stopper is 3-4 millimeters in diameter.  One end of the line is attached to a rotating bar and the other end of the line is attached to a plastic frame made to hold coupons inside the flask where three coupons are attached to each plastic frame. The rotating bar is controlled by an electric timer that lowers the bar for 10 minutes then raises the bar for 50 minutes out of the solution but still keeps the coupons inside of the flask for the entire duration of the test.  This allows the coupons to be exposed to the test solution 10 minutes of each hour.  The corrosion test is then run for 72 hours.  No agitation of the solution is made during the corrosion test. 


Corrosion tests are conducted at 21-23 degrees Centigrade.  The room temperature is to be recorded daily during the operation of the test.  The room temperature shall be taken with a calibrated thermometer located next to the corrosion-testing instrument.  The temperature readings will be used to help determine varying corrosion rates, at this time temperature readings will not be used to correct data.


E.
Cleaning of the Coupons


The coupons are removed from the solution after 72 hours.  The coupons are pre-washed under running tap water to remove any loosely adherent corrosion products.  They are then placed into glass beakers containing the cleaning acid, concentrated hydrochloric acid (HCL) containing 50 grams/liter SnCl2 (stannous chloride) and 20 grams/liter SbCl3 (antimony trichloride).  The two salts are added to the HCL to stop the reaction of the HCL with the steel once the rust or corrosion is removed. (Note:  The fumes given off by the acid during cleaning contain gases formed from the antimony and are extremely hazardous, this portion of the cleaning must be conducted under a ventilated hood.)


After 15 minutes of cleaning the coupons are removed from the cleaning acid, rinsed with tap water and then distilled water, and wiped with a cloth to clean any deposit from the coupons.  They are then returned to the cleaning acid and the procedure is repeated.  After cleaning the coupons are rinsed in chloroform, air dried, and weighed.


Each coupon shall be weighed to a constant weight.  The constant weight shall be two consecutive weighings of each coupon within a minimum of 0.5 milligrams of each other.


F.
Evaluation of Corrosion


The weight loss of each coupon is determined by subtracting the final weight from the original weight.  The corrosion rate for each coupon is expressed as mils penetration per year (MPY) by the following formula:


MPY = (weight loss (milligrams)) (534) / ((area) (time) (metal density))


OR


MPY = (weight loss (milligrams)) (534) divided by ((area) (time) (metal density)*)


(Density is 7.85 g/cc for steel*)


The final MPY value for each solution is determined by calculating an average of the three individual coupons.   Average MPY from this point forward will be referred to as only MPY of the solution being tested.  (Note: Wide variation of MPY of individual coupons inside the same flask typically indicates contamination of a coupon.  If variation of individual MPY is too great to determine consistent data the test should be run over again.  Typically coupon variation may run plus or minus 3 MPY.)

G.
Explanation


To put the information into perspective it is necessary to briefly recap the corrosion test process.  The corrosion value of the distilled water and the reagent grade sodium chloride is critical to this whole process.  These are the two base lines used to determine products acceptability in terms of corrosion value only.


In the table following the distilled water proved to have a corrosion value of 6.00 MPY.  The chart shows that the reagent grade sodium chloride has a corrected corrosion value of 45.00 MPY.  This means that the original corrosion value of the reagent grade sodium chloride and the distilled water (in a 3% solution) was 51.00 MPY.  That is, 6.00 MPY for the distilled water and 45.00 MPY for the reagent grade sodium chloride.   The 6.00 MPY value for the distilled water was subtracted from the original 51.00 MPY for the reagent grade sodium chloride and distilled water solution to arrive at the distilled water corrected value of 45.00 MPY for the reagent grade sodium chloride.


The corrosion value of 6.00 MPY for the distilled water is subtracted from the total MPY for each of the 3% solutions for each product tested.  When this calculation is completed for each product being tested the resulting value indicates the corrected corrosion value. 


According to criteria adopted by PNS; “Only corrosion inhibited chemical products that are at least 70% less corrosive than reagent grade sodium chloride may be used”.  To determine if a product is acceptable, take the corrected corrosion value of the reagent grade sodium chloride and multiply it by 30%.  In this case, 45.00 MPY multiplied by 30% equals 13.5 MPY which is the highest acceptable corrected corrosion value for any product in this test.  Any product in this test, that produces a MPY value higher than 13.5 MPY is rejected.  


H.
Negative Numbers


Some products actually end up with a negative number as their corrected MPY value.  A negative number is exceptionally good and it actually indicates that the product when mixed with distilled water in a 3% solution is less corrosive than distilled water.  


To show an example of a negative number note that in Table 1 the distilled water in this test had a corrosion factor of 6.00 MPY.  Also, note that the 3% solution of Wondermelt-A had a corrected corrosion value of -5.18 MPY.  To quickly repeat the math used to arrive at this negative number the 3% solution corrosion value of 1.18 MPY, had subtract from it the distilled water corrosion value of 6.00 MPY.  This resulted in the corrected MPY value of -5.18.  The larger the negative number, the better a product is in terms of corrosion inhibiting abilities.


I.
Reporting Results


Results shall be reported in Percent Effectiveness.  Percent values equal to or less than 30% are passing.  The distilled water corrected values of the chemical product and the salt are used to make this calculation.  The corrected value of the chemical product is divided by the corrected value of the salt; this value is then multiplied by 100 to give percent.


Example:
Magic Melter II has a corrected value of 10.15




Salt has a corrected value of 45.00


Therefore:
(10.15 / 45.00) X 100 = 22.6%
Pass




Acme Melter has a corrected value of 19.99


Therefore:
(19.99 / 45.00) X 100 = 44.4%
Fail


TABLE 1


CHEMICAL PRODUCTS CORROSION TEST RESULTS


ALL VALUES ARE DISTILLED WATER CORRECTED


		PRODUCT

		MILS/YEAR

		PERCENTAGE

		REMARKS



		*Super Stuff

		-0.03

		-0.07

		Good stuff.



		*Ice Melter

		0.035

		0.08

		Good



		*Magic Melter

		1.00

		2.22

		Smells good



		*Magic Melter II

		10.15

		22.55

		OK



		Acme Melter

		19.99

		44.42

		Nice appearance



		Acme Melter-1

		23.71

		52.69

		50%



		Wondermelt

		54.07

		120.16

		Very corrosive



		*Wondermelt -A

		-5.18

		-11.51

		Good corrosion protection



		Stuff

		17.00

		37.78

		not so good



		SALT

		45.00

		100.00

		



		Distilled Water

		6.00

		13.33

		





    * Acceptable product


NOTE:  The results used in the above table are for example only, and they are not firm numbers.  The MPY corrosion values of the distilled water and the reagent grade sodium chloride may vary from test to test.  

2.3
TEST METHOD C – Percent Total Settleable Solids and Percent Solids Passing A No. 10 Sieve


This test method is used to determine the amount of total settleable solids and the percent solids passing on the No. 10 sieve that are generated from a liquid chemical product when stored at a specified cold temperature without agitation. 


Settleable Solids for this procedure are typically formed from chemical precipitation, chemical crystallization, or by the dense settlement of any other components of the deicing product. 


Chemical precipitates are formed when specific chemical constituents within the liquid chemical product react together chemically. 


Chemical crystallization begins to form when a solution is cooled below its chemical saturation point.  Crystallization is the physical characteristic by which a liquid begins to turn to a solid. This physical characteristic is typically used to identify the freezing point of a liquid. This test will determine if the deicing solution can maintain its liquid state at the supplied concentration and at the specified testing temperature with no agitation. 


The settlement or separation of additional component(s) (i.e. inhibitors) of the product will be examined for the formation of a dense solid layer and the ability of the chemical product to maintain a non-stratified suspension without agitation. 


Total settleable solids will consist of all described parameters excluding soft settling stratification as outlined in the test methodology.


Percent Solids Passing on the No. 10 Sieve will be measured by subtracting the volume of solids retained on the sieve from the total sample volume. 


A.
Apparatus


1-Liter Plastic Graduated Imhoff Cone with bottom plug


ASTM E 11 No. 10 sieve


Rubber policeman


Graduated cylinder


Watch glass


Freezer 


B.
Test Method


Place 1000 ml of a well-mixed (non-diluted) liquid chemical product into a graduated one-Liter Imhoff cone.  Place this sample into a freezer, which has been precalibrated and stabilized to the correct specified temperature as established in each liquid chemical product category.  Cover the sample with a watch glass.  The sample shall remain in the freezer unagitated for a period of 168 hours.  Record the temperature of the freezer daily to assure proper testing temperature.  After 168 hours the sample is carefully removed from the freezer for testing.


1.
Total Settleable Solids


This test method will be used to determine if the liquid chemical product is usable and if it requires agitation.  It will determine the detrimental amount of settlement formed from chemical precipitation, chemical crystallization, or by the dense settlement of any other component(s) of the deicing product.


The formation of chemical precipitation and/or chemical crystallization above the prescribed limit is cause for rejection.  These characteristics are observed by a dense formation of precipitate and/or crystals in the cone. Various levels of crystallization may be present if the chemical product concentration is at or near its freezing point.


The settlement of other chemical product components that can produce a dense solid layer above the prescribed limit will be cause for rejection.  Stratification of material exhibited by phase separation or exhibiting a soft settlement is not to be interpreted as a dense solid layer. This type of separation is a result of the chemical product not staying homogenous through the test conditions.  Samples submitted that exhibit stratification but pass all other specifications will be passed and will be categorized as "Requires Agitation".


The time used to evaluate each sample should be kept to a minimum because as the deicing solutions warm the physical characteristics within the solution change


Remove the sample contained in the Imhoff cone from the freezer.  Determine readings as soon as possible because sample temperature begins to rise immediately after being removed.  Measure and record the volume of settleable solids using the calibrated gradations on the cone. (Note: If the settled matter contains pockets of liquid between large settled particles, estimate the volume of these and subtract them from the volume of settled solids.)


For transparent liquids the determinations are easily determined by directly reading the volume of the settleable solids in the bottom of the cone.


For liquids that are not clear due to hazy, cloudy or opaque solutions or to indefinite stratified Regions use the following method can be used. 


Determine and record the interface layer volumes of the inhibitor and the concentrated amount of material in the bottom of the cone.  


Determine if the settlement in the bottom portion of the cone is a dense formation or soft settling due to a phase separation.  This is done by using an eight-millimeter diameter solid glass rod of sufficient length to reach the bottom of the cone.  The rod diameter should allow the rod to be inserted to the bottom of the cone and large enough to be able to determine the slightest resistance. Gently insert the rod into the cone containing the product and gradually lower the rod to the bottom of the cone.  If resistance is such that the rod does not reach the bottom of the cone, mark the rod level at the top of the cone and remove it.  Place the rod on the outside of the cone with the mark even with the top of the cone. Read and record the volume gradation from the cone that corresponds to the tip of the rod.  This will represent the volume inside the cone where resistance was encountered in the product. This volume reading is to be interpreted as a dense settlement and must not exceed the specification limit.  If the rod goes completely to the bottom of the cone with no resistance record that no dense settlement was found. 


If stratification is present, gently hand stir the chemical product in a clockwise direction for 45 revolutions in one minute to see if the sample will re-homogenize.  Examine the chemical product again, with the light if necessary, to determine phase stratification interface levels remaining, if any.  Record new levels if present.  If no levels are detectable and the solution is returned to a homogenous state exhibiting no stratified layers the chemical product will be marked "Requires Agitation".  If levels of stratification are still present, mark as “Requires Extreme Agitation.” 


The total settleable solids volume shall consist of the accumulated amounts of chemical precipitation, chemical crystallization, and the dense portion of any other constituents.  The total settleable solids are reported in percent based upon the volume to volume (V/V) ratio of the settleable solids to the initial sample size. 


2.
Percent Solids Passing the 10 Sieve


This procedure must be conducted as fast as possible after determining the total settleable solids so that any frozen chemical crystalline materials are adequately evaluated.


Immediately after determining the total settleable solids inverted the cone (or remove the tip on some models) and pour the sample through an ASTM E 11 certified Number 10 sieve. The sieve should be kept in a mixture of ice and water to keep it cold before using and between samples.  Rinse the sieve with water to remove any traces of the previous sample prior to placing in the ice bath.  Before using the sieve briefly shake excess water from the sieve. The sample should be poured through one-quarter section of the sieve if possible to reduce the surface area from which the sample must be retrieved. The sample on the sieve is not rinsed or pushed through the sieve by any means. All material not flowing through the sieve is rubber policed from the sieve into a graduated cylinder and the volume measured and recorded. Rubber police only the side of the sieve the material was place on to pass through.  Material that is trapped in the mesh of the sieve and does not come loose on the face of the sieve is considered passing and is not included. This volume is subtracted from the total volume of the sample to calculate the sample volume passing. The solids passing the No. 10 sieve are reported in percent based upon the volume to volume (V/V) ratio of sample volume passing to the initial sample size. 


3.
CHEMICAL PRODUCT CATEGORIES

3.1
Chemical Product Category 1


Corrosion Inhibited


Liquid Magnesium Chloride Specifications


In addition to the General Specifications the following requirements shall also apply:


1.
Product must contain no less than 25% magnesium chloride. 


Test Method:
Number 1


2.
Weight per gallon will be established according to the specific gravity and percentage of magnesium chloride contained in the product bid as indicated by the bidder.


Test Method:
Number 2


3.
Product will contain the corrosion control inhibitor in quantities not less than those indicated by the bidder.  The finished deicing product, including corrosion inhibitors, must be completely accomplished at the original manufacturing plant location.  Post adding of corrosion inhibitors or any other ingredients and splash mixing is unacceptable after the product has left the original manufacturing plant.

Test Method:
Number 3 


4.
The pH must be 6.0 - 9.0


Test Method:
Number 4


5.
This chemical product shall not contain greater than 1.0% (V/V) Total Settleable Solids and shall have Ninety-nine percent (99.0%) of the Solids Passing through a Number 10 sieve after being stored at  -17.8(C +/- 1(C (0(F +/- 2(F) for 168 hours (Seven days).


Test Method:
Number 6

3.2
Chemical Product Category 2


Corrosion Inhibited


Liquid Calcium Chloride Specifications


In addition to the General Specifications the following requirements shall also apply:


1.
Product must contain no less than 25% calcium chloride. 


Test Method:
Number 1


2.
Weight per gallon will be established according to the specific gravity and percentage of calcium chloride contained in the product bid as indicated by the bidder.


Test Method:
Number 2


3.
Product will contain corrosion control inhibitor in quantities not less than those indicated by the bidder.  The finished deicing product, including corrosion inhibitors, must be completely accomplished at the original manufacturing plant location.  Post adding of corrosion inhibitors or any other ingredients and splash mixing is unacceptable after the product has left the original manufacturing plant.

Test Method:
Number 3


4.
The pH must be 6.0 - 10.0


Test Method:
Number 4


5.
This chemical product shall not contain greater than 1.0% (V/V) Total Settleable Solids and shall have ninety nine percent (99.0%) of the Solids Passing through a Number 10 sieve after being stored at  -29(C +/- 1(C (-20(F +/- 2(F) for 168 hours (Seven days).


Test Method:
Number 6


4.
TEST METHODS

Test Methods for PNS Product Categories

Test methods shall be as published by the Pacific Northwest Snowfighters (PNS) Association.  Reference PNS’s web site located at http://www.wsdot.wa.gov/fossc/maint/pns/htm/TEST_MET.htm.   The following test methods shall apply to all products supplied through this contract.  As test methods are revised or updated by PNS, they shall automatically apply to this contract.


4.1
Percent Concentration of Active Ingredient in the Liquid


Test Method: Atomic Absorption or Inductively Coupled Plasma Spectrophotometry as described in “Standard Methods for the Examination of Water and Waste Water”, APHA-AWWA-WPCF is acceptable.  Test Method “A” in Appendix “A” is used to determine percent concentration of Calcium Chloride or Magnesium Chloride by Atomic Absorption.   The operator should be aware that the high solids content of the samples can present special considerations when conducting the analysis.


4.2
Weight Per Gallon


Test Method: Specific Gravity by ASTM D 1429 Test Method A - Pycnometer at 20( C +/- 1( C.


4.3
Corrosion Control Inhibitor Presence and Concentration


Test Method:  The Materials Laboratory may use the test procedures provided by the bidder or manufacture for testing quantitative concentrations of additives.  These same tests can then be used to verify that materials being delivered are the same as those previously tested and approved in the bid process.


4.4
pH


Test Method:  ASTM D 1293 except a dilution shall be made of 1 part chemical product to 4 parts distilled water before attempting a reading.


4.5
Corrosion Rate


Test Method:  NACE Standard TM0169-95 (1995 Revision) as modified by PNS.  This procedure is listed as Test Method “B” in Appendix A.


4.6
Percent Total Settleable Solids and Percent Solids Passing a 10 Sieve 


Test Method:  This procedure is listed as Test Method “C” in Appendix A.


4.7
Total Phosphorus


Test Method:  Total Phosphorous as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.8
Total Cyanide


Test Method:  Total Cyanide as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.9
Total Arsenic, Barium, Cadmium, Chromium, Copper, Lead, Selenium and  Zinc.


Test Method:  Atomic Absorption Spectrophotometry or Plasma Emission Spectroscopy as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.  


4.10
Total Mercury


Test Method:  Cold Vapor Atomic Absorption Spectrophotometry as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.11
Milliequivalents OR “meq”


Test Method: This is a measure of the amount of unreacted base in the product.  “meq” means milliequivalents or the milligrams of acetic acid to neutralize 1 gram of unreacted base.  


Method for measuring unreacted base is a standard acid/base titration procedure.  A fixed volume of acid (30 ml of 0.1 N HCl) is added to 1 gram sample of CMA.  The excess acid is titrated with a standard base (0.1 N NaOH) to phenolphthalein endpoint, pH of 8.6.

4.12
Moisture Content Of Solid Chemical Products. 


Test Method:  According to ASTM   E 534


4.13
Gradation


Test Method:  Gradation shall be run according to ASTM D 632.  The sample size shall be a minimum of 300 grams and be hand shaken through each sieve until the sample has been adequately processed.  Caution:  Care should be used when running the gradation test, as the salt is very soft and can be resized by over shaking.  Salts that contain sticky organic matter inhibitors may require additional attention with a rubber policeman to insure that the sample passes the screens correctly as the sticky inhibitors will tend to clump up smaller particles of salt and prohibit them from being analyzed correctly.  


4.14
Visual Inspection and Field Observations. 


Test Method:  Visual inspection and field observations to assure that the material remains clean and free of extraneous matter, free from hard caking, does not segregate, and remains suitable for the intended purpose and as otherwise outlined in Section IV.  NOTE:  Purchaser may use any laboratory test method necessary to verify conclusions from visual inspections.

4.15
Toxicity Test


Test Method:  According to “Short-Term Methods for Estimating the Chronic Toxicity of Effluent and Receiving Waters to Freshwater Organisms”, Third Edition, EPA-600/4-91/002.


4.16
Ammonia - Nitrogen


Test Method:  Ammonia as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.17
Total Kjeldalh Nitrogen


Test Method:  Total Kjeldalh Nitrogen as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.18
Nitrate and Nitrite as Nitrogen


Test Method:  Nitrate and Nitrite as Nitrogen as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.19
Biological Oxygen Demand


Test Method:  Biological Oxygen Demand as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.20
Chemical Oxygen Demand


Test Method:  Chemical Oxygen Demand as described in “Standard Methods for the examination of Water and Waste Water”, APHA-AWWA-WPCF.


4.21
Frictional Analysis


Test Method:  Frictional Analysis shall be conducted on products that have been applied at the prescribe application rate to a pavement surface within a sealed and controlled humidity chamber.  The frictional coefficient shall be measured on pavement surface as the humidity in the chamber is lowered and raised over the course of time.  The data shall show a plot of the humidity curve and a plot of the coefficient of friction curve over time.  The device that measures the friction coefficient shall be calibrated and certified prior to use on the sample analysis.


4.22
Insoluble Materials


Test Method:  ASTM E534 “Standard Test Methods for Chemical Analysis of Sodium Chloride”.  The method shall be modified by dissolving 100 grams of the sodium chloride sample into the prescribed volume and filtering the entire solution through a Whatman No. 541 (or equal), 125 mm diameter filter paper seated in a Buchner Funnel.


APPENDIX D  CONTRACTOR INFORMATION

1. Company Name: Roadwise, Inc.


Address: 1616 So. Geiger St.


City: Tacoma 
State: Washington 
Zip: 98465


Phone: Toll free – (877) 260-1151 or (253) 761-2487 
Fax: (253) 761-2125


Washington State Department of Revenue Registration Tax number: 602-039-428

Federal Tax ID No.: 91-2034499

2. Legal Status of the Bidder: Corporation: X

3. Bidder’s Authorized Representative:  (Reference Contract section 2.3)


Name: Jeff Dobson


Title: President


Phone: Toll free – (877) 260-1151 or (253) 761-2487 
Fax: (253) 761-2125

E-mail: roadwiseinc@comcast.net

4. Customer Service / Order Placement:


Company Name: Roadwise, Inc.


Contact Person’s Name: Collett Resop


Address: 1616 So. Geiger St.


City: Tacoma 
State: Washington 
Zip: 98465


Phone: Toll free – (877) 260-1151 or (253) 761-2487
Fax: (253) 761-2125

5. Sales Usage and Other Reports Contact Person:  (Reference Contract section 2.8)


Contact Person’s Name: Collett Resop


Phone: Toll free – (877) 260-1151 or (253) 761-2487
Fax: (253) 761-2125

6. Minority/Women Owned Business (MWBE): (Reference Contract section 6.5) No: X

7. Contractor Sales Representatives:

		Name

		Jeff Dobson

		

		Name

		Marty Buell



		Address

		1616 So. Geiger St. Tacoma WA 98465

		

		Address

		2106 Round Lake Rd., St. Maries, Idaho



		Territory

		Western Washington

		

		Territory

		Eastern Washington



		Phone

		Toll free – (877) 260-1151 or (253) 761-2487

		

		Phone

		(509) 389-0004





8. Purchasing Cooperative Members: Political Subdivision: Contractor agrees to sell the goods and services on this contract to political subdivisions which are members of the State of Washington Purchasing Cooperative (WSPC): Yes: X.

9. Payment Methods and Term:


Prompt Payment Discount and Payment Terms: 0% 20 days; Net 30 days.


Purchasing (charge) Cards accepted Yes __
No X.

10. Subcontractors/Trucking Transporters:  Bidders shall provide the following information, if applicable.  Where additional space is needed and/or where specifically requested, submit an attached letter.  (Reference section 4.13 of the Solicitation Document)

A.
Identify any subcontractors/trucking transporters that will participate in the fulfillment of contract requirements and briefly describe the nature of equipment/services to be performed.  Identify the anticipated dollar value of subcontractor’s participation.  Include federal tax identification (TIN) number.


Name: Commercial Truck Service
Address: 4723 N. Rebecca St., Spokane WA  99217

Anticipated value of participation: $350,000 - $400,000

Description of equipment/services: 7 full time tanker delivery trucks that haul approximately 35 tons each.  A full time, full service truck shop for repairs and maintenance, and a yard to park trucks, located in Spokane, WA.

11. Railroads:  Bidders shall provide the following information, if applicable.  Where additional space is needed and/or where specifically requested, submit an attached letter.  (Reference section 4.13 of the Solicitation Document)

A.
Identify any railroads that will provide freight transportation services in the fulfillment of contract requirements and briefly describe the shipping and receiving sites, and services to be performed.


Name: Union Pacific Railroad

Brief description: Rail shipment from Ogden, UT to Spokane, WA., Yakima, WA. and Tacoma, WA.  We also have leased 37 tanker rail cars that haul approximately 100 tons or 18,000 gallons each.

12. Terminal/storage:  Contractor has indicated below the warehouse, terminal or storage facility at which products will be stored prior to delivery to Washington destinations in performance of this contract in the event of contract award.  Discuss if different for different product order/delivery options.

		Name:

		Roadwise, Inc.



		Address:

		Union Pacific Railroad Yard on corner of Havana & Sprague in Spokane, WA.



		Phone:

		(509) 487-9171



		Contact Person:

		Mel Lawson



		Discussion:

		We have increased our storage from 1 million to 2 million gallons in Spokane.





		Name:

		Roadwise, Inc.



		Address:

		100 W. Pine St., Yakima, WA



		Phone:

		Toll free – (877) 260-1151 or (253) 761-2487



		Contact Person:

		Jeff Dobson



		Discussion:




		Yakima – We have a leased track and we are in negotiations for the land.  We purchased 15,000 - 35,000gallon storage tanks for a total of 525,000 gallons of storage.  Additional 50,000 gallon storage at Tacoma, WA.





13. Product Information:

		Pacific Northwest Snow Fighters (PNS) Qualified Product List



		Categories

		Product Name and Manufacturer

		



		Category 1

		Corrosion Inhibited Magnesium Chloride (Liquid)

		FreezGard Zero CI Plus

		186 gallons/ton





14. Contractor’s ability to perform the contract:

A.
Management Resources:  Identify and describe the roll of key company management, sales and customer service personnel that will be involved in the performance of this contract in the event of contract award.


Jeff Dobson – President and General Manager


Marty Buell – Eastern Washington Sales Manager


Collett Resop – Administrative Assistant and Order placement


Mel Lawson – Storage, Dispatch and Truck Management


B.
Bidder's Quality Assurance / Quality Control Program:  Describe in detail your firm's quality control / quality assurance program to assure the quality of the product.  Both the manufacturer's and Bidder's QA/QC program should be discussed.

North American Salt Company samples and tests each batch (200,000 gallons) before shipping to ensure compliance with PNS and WSDOT specifications.

C.
Storage and Transportation Capabilities:  Describe your product warehousing/storage, and transportation capabilities (including number and availability of delivery trucks, number and availability of railcars) that will be used in the performance of this contract in the event of contract award.


We will pre-fill our 2 million gallon storage yard in Spokane, pre-fill our 50,000 gallon storage in Tacoma, we hope to pre-fill our 15,000 – 35,000 gallon storage tanks in Yakima, and we will pre-fill and have on our tracks 37 railcars for a total of 3,241,000 gallons of storage to start the winter season.  North American Salt has a fleet of over 400 railcars that are available to us.


D.
Performance Capabilities During Storm Events:  Describe your firm’s ability to provide quick response to orders prior to and during winter storm events, including: strategic location of product, alternative shipping arrangements, and available personnel plan.


We have 7 full time Mag trucks with drivers, a full time manager and 2 full time mechanics that can fill in as drivers.  All are available 24/7.  Everything is the same as last winter except we have increased our storage capacity by almost 150%.


E.
Ordering Capacity:  Describe you firm’s order: receiving, acknowledgment, tracking, invoicing, payment receiving, and order problem resolution program.

Orders are placed with our Tacoma office.  Receipt acknowledgements of orders will be faxed immediately to the ordering party.  Orders are scheduled and relayed to the ordering party by telephone or fax.  Any delays or problems are resolved by telephone to appropriate people.  After confirmation of delivery and receiving bill of ladings, invoices are prepared and mailed.  Billing and payment are tracked by our accounting department in our accounting system.

APPENDIX E  WSDOT DELIVERY LOCATIONS AND STORAGE CAPACITIES

WSDOT REGION AND MAINTENANCE AREA MAPS
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WSDOT REGION AND MAINTENANCE AREA MAPS
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WSDOT Contacts at Regions


Region 1 Northwest Region (HQ Seattle) contact Linda Olson at 206-440-4104

Region 2 North Central Region (HQ Wenatchee) contact Todd Murren at 509-667-3023


Region 3 Olympic Region (HQ Tumwater) contact Kenneth Cohrs at 360-357-2645

Region 4 Southwest Region (HQ Vancouver, WA) contact Harry Speelman at 360-905-2286


Region 5 South Central Region (HQ Yakima) contact Elvira Loranz at 509-577-1611


Region 6 Eastern Region (HQ Spokane) contact Dave Thompson at 509-324-6075


		WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DELIVERY LOCATIONS AND STORAGE CAPACITIES BY REGION AND MAINTENANCE AREA



		Region 1 Northwest Region

(Includes the counties of:  Whatcom, San Juan, Skagit, Island, Snohomish and King)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Bellingham Maintenance Site


3920 Airport Way


Bellingham WA 98226

		21,000

		



		2

		MA 1

		Maple Falls Maintenance Site


7516 Mt. Baker Highway


Maple Falls WA

		15,000

		



		3

		MA 1

		Deming Maintenance Facility


4450 Valley HWY


Deming, WA 98244

		9,000

		



		4

		MA 1

		Alger-Bowhill  Maintenance Site


236 Interstate Hwy 5 SB. 


Bowhill WA

		6,000

		



		5

		MA 1

		Shuksan Maintenance Facility


14600 Mt. Baker Hwy


Glacier, WA 98247

		3,500

		



		6

		MA 2

		Heichel Maintenance Site


1500 North of SR 532 on 12th Avenue NW

		4,000

		



		7

		MA 2

		Hazel Maintenance Site


31509 SR 530 NE


Hazel WA

		4,000

		



		8

		MA 2

		Coupeville Maintenance Site, MA 2


476 Key Stone Hill Road.


Coupeville, WA  98239  (Whidbey Island)

		7,000

		



		9

		MA 2

		Mt. Vernon Maintenance Site, MA 2


4100 Cedardale Road 


Mt. Vernon WA

		7,000

		



		10

		MA 2

		Birdsview Maintenance Site


SR 20, MP 83.9, Approx. 200 yd. West of Cape Horn Road

		0

		



		11

		MA 2

		Sedro-Woolley Maintenance Facility


27434 SR 20


Sedro-Woolley, WA 98284

		0

		



		12

		MA 2

		Arlington Maintenance Site


521 South Olympic Street


Arlington WA

		1,600

		



		13

		MA 2

		Clinton (South Widbey IS)


SR 525 MP 9.06 SB


Clinton Wa

		0

		



		14

		MA 2

		Coal Creek (Sedro Woolley)


Maintenance Site


2544 SR 20, MP 70


Just East of Sims Road


27434 SR 20 Sedro-Woolley WA 98284 

SR 20 MP 70

		3,000

		



		15

		MA 2

		Swinomish Maintenance Site


SR 20, MP 50


Under Duane Berentson Bridge

		0

		



		16

		MA 2

		Newhalem Maintenance site


502 Newhalem St. 


Newhalem WA 98283 SR 20 MP 120

		4,000

		



		17

		MA 3

		Everett Maintenance Site


709 N Broadway


Everett, WA

		16,000

		



		18

		MA 3

		I-5 at Eastmont


SR 526 & I-5 Interchange MP 190 (4 miles south of Everett)

		200

		



		19

		MA 3

		Monroe Maintenance Site


14200 Cascade View Drive


Monroe WA

		10,000

		



		20

		MA 3

		Proctor Pit Site


SR 2 Mp 31.7 South side

		0

		



		21

		MA 3

		Skykomish


73930 N.E. Old Cascade Hwy.


Skykomish WA

		7,000

		



		22

		MA 3

		SR 9 @ US 2


MP 5 on SR 2 (interchange)

		200

		



		23

		MA 4

		Renton Maintenance Site


2740 NE 3rd

Renton WA 98058

		1,000

		



		24

		MA 4

		Enumclaw Maintenance Site


333 Griffin Avenue


Enumclaw WA 98022

		1,000

		



		25

		MA 4

		Kent Maintenance Site


26620 68th Avenue South


Kent WA 98032

		15,000

		



		26

		MA 4

		Greenwater Maintenance Site


59310 SR 410


Greenwater WA 98022

		15,000

		



		27

		MA 4

		Geneva Maintenance Site


3440 37th Ave. South


Auburn, WA 98003

		1,000

		



		28

		MA 4

		SB I-5 @ 188th 

188th off ramp Storage Site

		250

		



		29

		MA 5

		Preston Maintenance Site


29615 SE Preston Way (MP 22)


Issaquah WA 98027

		13,000

		



		30

		MA 5

		Spokane St Maintenance Site, MA 5


6th Avenue South


450 Spokane St. S. Seattle


Seattle WA

		6,500

		



		31

		MA 5

		Ballinger Maintenance Facility


1621 North 205th

Shoreline, WA 98133

		6,000

		



		32

		MA 5

		I-5 @ Lynwood


NB I-5 182.7 (Swamp Creek intersection)


Lynwood, WA

		0

		



		33

		MA 5

		SR 18 @ Maple Valley


Eastbound MP 17.5


Maple Valley, WA

		0

		



		34

		MA 5

		Northup


10833 Northup Way NE 


Bellevue, WA

		14,500

		



		Region 2 North Central Region


(Includes the counties of:  Okanogan, Ferry, Chelan, Douglas, and Grant)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Liberty on Blewett Pass (stockpile site)


ICP 250B M.P. 151.8 on SR 97

		300

		



		2

		MA 1

		Little Eva’s on Stevens Pass (stockpile site)


US 2 M.P. 81.7 North Side of Hwy

		0

		



		3

		MA 1

		Berne Maintenance Yard, MA 1, ICP# 2-0-025B, SR 2, MP 73, north side of highway

		10,000

		



		4

		MA 1

		Wenatchee District Site, MA 1, ICP# 2-0-025B


2830 Euclid Avenue, Wenatchee WA 98801


US 2 MP 119

		20,000

		



		5

		MA 1

		Chelan Maintenance Yard


SR 150, MP 9.6, SW side of highway

		17,000

		



		6

		MA 1

		Waterville Maintenance Yard


 SR 2, MP 149.5, SE side of highway

		10,000

		



		7

		MA 1

		Blewett Maintenance Site,


SR 97, MP 178.2, west side of highway 


US 2 MP178

		17,000

		



		8

		MA 1

		Leavenworth Maintenance Yard MA 1, ICP# 2-1-025A, SR 2, MP 99.5 Jct. W/Mill Street 


Leavenworth, WA

		10,000

		



		9

		MA 2

		Orando 


US 2 MP 139.63 @ SR 97 (Westside)


Orando, Wa

		10,000

		



		10

		MA 2

		Scenic 


US 2 MP 58.5

		0

		



		11

		MA 2

		Moses Lake Maintenance Site, 


SR 117, MP 50.98


Ram Road & Kittleson Road

		20,000

		



		12

		MA 2

		Ephrata Maintenance Site,


804 North Basin St 


SR 28, MP 48.3


Ephrata WA 98823

		10,000

		



		13

		MA 2

		George Maintenance Site, (Salt Storage Shed)


302 Sam Ave., George, WA


SR 90, Exit 149, Rt. 0.3 miles on Frontage Road,

		20,000

		



		14

		MA 2

		Othello Maintenance Site,


SR 26, MP 41, South side of highway


Othello, WA

		10,000

		



		15

		MA 2

		Vantage Stockpile Site, MA 2


SR 90, West Side of Columbia River Bridge, South of Highway

		20,000

		



		16

		MA 2

		Trinidad Stockpile Site, MA 2


SR 28, MP 21.25, South Side

		0

		



		17

		MA 2

		Omak Grade Site

SR155 Milepost 78.3 ICP #103B.

		0

		



		18

		MA 3

		Brewster Maintenance site 


SR 97 MP 259.14 ICP #202B.

		10,000

		



		19

		MA 3

		Twisp Maintenance Site,


SR 153, MP 30.4, (0.3 mile from SR 20), South Side of highway

		10,000

		



		20

		MA 3

		Tonasket Maintenance Site,


SR 97, MP 314.2, East Side of highway

		10,000

		



		21

		MA 3

		Coulee City Maintenance Site, MA 3, ICP# 2-3-348B, 


SR 2, MP 191.6, West Side of highway

		10,000

		



		22

		MA 3

		Electric City Maintenance Site,


SR 155, MP 23.8, West Side of highway


Electric City, WA

		13,000

		



		23

		MA 3

		Nespelem Stockpile Site, MA3


SR 155, MP 47.5

		0

		



		24

		MA 3

		Mansfield MA 3, ICP# 2-3-360B

SR 172, Milepost 22, 0.3 Mi. on 14th St NE

		10,000

		



		25

		MA 3

		Okanogan Maintenance Site, 


SR97 Milepost, South side of highway 


SR 97 MP 288.62

		10,000

		



		26

		MA 3

		Leahy Junction, (Salt Storage Shed),


SR 17 MP 118.7

		0

		



		27

		MA 3

		Goat Ranch Pit


State Route 20, MP 295 South side of highway

		0

		



		Region 3 Olympic Region


(Includes the counties of: Clallam, Jefferson, Grays Harbor, Mason, Kitsap, Thurston and Pierce)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Tacoma/Lakeview


11211 41st Ave SW 


Tacoma, WA 98499-4694

		10,000

		



		2

		MA 1

		Mottman


2120 RW Johnson Blvd SW 


Tumwater, WA 98512

		10,000

		



		3

		MA 1

		Alder Maintenance Yard

50025 Mountain Hwy E 


SR-7 MP 22, north side


Eatonville, WA 98328

		0

		



		4

		MA 1

		Willows


3150 S Meridian 


Puyallup, WA 98373

		0

		



		5

		MA 1

		Yelm Maintenance Shed


17526 Highway 507


Yelm,  WA  98597

		5,000

		



		6

		MA 2

		Port Orchard


8293 SE Spring Creek Rd.


Port Orchard, WA 98367-8192

		10,000

		



		7

		MA 2

		Shelton


W6033 Dayton Airport Rd 


Shelton, WA 98584


W 633 DAYTON-AIRPORT Road, Shelton, WA 98584

		16,000

		



		8

		MA 2

		Mount Walker Maintenance Site.


SR 101 MP 301.5 NE Side 301533 Hwy 101


Brinnon, WA 98320

		10,000

		



		9

		MA 2

		Lofall


SR 3 MP 56 Eastside 27080 Hwy 3 NW 


Poulsbo, WA 98370

		6,000

		



		10

		MA 2

		Belfair Pit Maintenance Site


25030 SR 3,


Belfair, WA

		6,000

		



		11

		MA 3

		Port Angeles


South “C” Street 


Port Angeles WA 98362-7456

		14,000

		



		12

		MA 3

		Forks Maintenance Facility


115 Industrial Center, Forks, SR-101 MP 193.2


Forks, WA 98331

		10,000

		



		13

		MA 3

		Discovery Bay Maintenance Facility 


SR101, MP 281.08, NW OF DISCOVERY BAY, 


281154 Hwy. 101, Port Townsend,WA 98368

		4,000

		



		14

		MA 3

		Sekiu Maintenance facility


SR112, MP 14, No Street Address,


Sekiu, WA

		4,000

		



		15

		MA 3

		Elwha Maintenance Site 


SR101, MP 238.76, North side


 No Street Address

		0

		



		16

		MA 3

		Heckleville

MP 281.15 US 101 @ Discovery Bay

		2,000

		



		17

		MA 4

		Aberdeen (Central Park Salt Storage Shed)


4801 Olympic Hwy., SR 12, MP 3.95 


Aberdeen, WA 98520-6922

		16,000

		



		18

		MA 4

		Elma Maintenance Site


28 Twidwell Rd, MP 21,79 Hwy 12


Elma, WA 98541


SR-12, MP 21.80, Left side, 15 Twidwell Road, Elma, WA 98541

		16,000

		



		19

		MA 4

		Amanda Park


SR 101, MP 128.22, LEFTSIDE, 6387 State Highway 101, 


Amanda Park, WA 98526

		12,000

		



		20

		MA 4

		Rock Candy Mountain 


SR8, MP 16.11, Right Side

No Street Address

		0

		



		21

		MA 4

		Copalis 


648 Copalis Beach Road


Copalis, WA 98535

		0

		



		22

		MA 4

		Bernard Creek Pit 


SR-101 at MP 92.5, Left side, no street address

		0

		



		Region 4 Southwest Region


(Includes the counties of:  Pacific, Lewis, Wahkiakum, Cowlitz, Clark, Skamania and Klickitat)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Vancouver Main Street Maintenance Facility


4100 Main Street


Vancouver, WA 98663

		20,000

		



		2

		MA 1

		Kelso Maintenance Site, 


2400 Talley Way 


Kelso WA

		12.000

		



		3

		MA 1

		Woodland Maintenance Facility


1610 Downriver Drive 


Woodland, WA  98674

		12.000

		



		4

		MA 1

		Washougal Maintenance Facility


35015 Sunset View Rd. 


Wash., WA

		10,000

		



		5

		MA 1

		Fargher Lake Maintenance Facility


36520 NE Lewisville HWY.


Fargher Lake, WA

		3,000

		



		6

		MA 1

		Mount St. Helens Maintenance Facility


11201Sediment Dam Road North,

SR 504, MP 21.08 (near Kid Valley)


Toutle, WA

		12,000

		



		7

		MA 2

		White Pass


Forest Service Road 1284, SR 12

		5,000

		



		8

		MA 2

		Morton Maintenance Site, 


130 Chapman Road (West Side)


SR 508, MP 31.29


Morton WA

		12,000

		



		9

		MA 2

		Toledo Maintenance Site, MA 2


1.5 miles east of I-5 on Toledo/Vader Rd


Toledo, WA  98591


385 Toledo Vader Rd

		10,000

		



		10

		MA 2

		Packwood Maintenance Site, MA 2, 


SR 12, Milepost 131


Packwood, WA


12898 US 12

		29,000

		



		11

		MA 2

		Chehalis Maintenance Site,


1411 Rush Road 


Chehalis WA

		40,000

		



		12

		MA 3

		Raymond Maintenance Site,


2680 Ocean Ave., 


SR 101, MP 56.1


Raymond, WA

		17,500

		



		13

		MA 3

		Naselle Maintenance Site,


SR 4, MP 4.94, North Side 


Naselle WA

		10,500

		



		14

		MA 3

		Cathlamet Maintenance Site, MA 3


SR 4 MP 36.4 South Side

Cathlamet, WA


286 E. SR 4

		5,200

		



		15

		MA 3

		McCormick Stockpile

North 5790 Pe Ell MP 26.3

		10,000

		



		16

		MA 4

		Satus Pass


2685 Highway 97


Goldendale, WA

		2,000

		



		17

		MA 4

		Goldendale Maintenance Site, 


1261 Scalehouse Road 


Goldendale WA

		10,000

		



		18

		MA 4

		Bingen Maintenance Site


SR 14, MP 66


Bingen, WA

		12,500

		



		19

		MA 4

		Mary Hill Salt Storage Site 


SR 14 MP 101.92 (south side)

Mary Hill, WA

		2,000

		



		20

		MA 4

		Stevenson Maintenance Site


SR 14, MP 43.1


Stevenson, WA

		5,000

		



		Region 5 South Central Region


(Includes the counties of:  Kittitas, Yakima, Benton, Franklin, Walla Walla, Columbia, Garfield and Asotin)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Camp Mason Maintenance Site, 


Exit 42 off I-90, Go South, Cross River, Shop on Right 


56500 SE Camp Mason Rd. 


North Bend, WA

		10,000

		



		2

		MA 1

		Easton Maintenance Site, 


2300 Railroad Street  


Exit 71, off I-90, Go South to Stop Sign, Turn Left, Shop on Right 


Easton

		10,000

		



		3

		MA 1

		Bullfrog Maintenance Shop


151 South Bullfrog Road 


Cle Elum, WA  98922

		15,000

		



		4

		MA 1

		Bullfrog Maintenance Facility


151 South Bullfrog Road 


Cle Elum, WA  98922

		0

		



		5

		MA 1

		Ellensburg Maintenance Site, 


749 Cascade Way 


Exit off I-90, go North into town on Cascade Way, Shop on Left on Cascade Way

		15,000

		



		6

		MA 1

		Rye Grass Maintenance Site


I-90, MP 126

		10,000

		



		7

		MA 1

		Hyak Interchange Maintenance Facility


I-90, MP 54, North side of Interstate


Snoqualmie Pass, WA

		20,000

		



		8

		MA 1

		Elk Heights Storage Site 


I-90 MP 93.5

		20,000

		



		9

		MA 1

		Vantage Maintenance Facility


I-90, MP 137, South side of Interstate


Vantage, WA

		20,000

		



		10

		MA 2

		East Selah Maintenance Facility


SR 82, Exit 29 to 900 East Selah Road 


Yakima

		20,000

		



		11

		MA 2

		Rimrock Maintenance Site,


771 SR 410, ¼ Mile West of SR 12/410 Jct.


5 Miles West of Naches 


Naches

		20,000

		



		12

		MA 2

		Toppenish Maintenance Site,


231 Fort Rd.


¼ Mile West of Intersection of SR 97 & Fort Road 


Toppenish WA

		20,000

		



		13

		MA 2

		Granger Maintenance Site, MA 2


Mile East of Intersection of SR 82 & SR 223 (Intersection of County Roads:  Wine Country 7 Beam Road)  Granger WA 


Beam Rd. & Yakima Valley Hwy.

		0

		



		14

		MA 2

		Cottonwood Maintenance Site, MA 2


SR 410, MP 99, 21 miles West of Naches 


17062 Hwy. 410  Naches

		0

		



		15

		MA 2

		Sulfur Creek 


SR 241 MP 0.45

		0

		



		16

		MA 3

		Prosser Maintenance Site,


SR 221 & 2385 Sales Yard Road 


½ Mile South of SR 22 & SR 221 Jct.


Prosser, WA

		20,000

		



		17

		MA 3

		Connell Maintenance Site, 


850 W. Hawthorne


SR 260, MP 6.9, ½ Mile North of SR 260 on Columbia Street 


Connell

		10,000

		



		18

		MA 3

		Bird House Maintenance Site, MA 3


SR 182, MP 207


2/10 Mile South of SR 182 on Kennedy Road 


(2 miles East of Interchange 82 & 182 MP 2.07, Birdhouse is around Richland)

		0

		



		19

		MA 3

		Locust Grove Maintenance Site,


SR 82, MP 114.22, 1/10 Mile East SR 82 at Locust Grove Road (1 mile East of Interchange 395 & SR82 MP114, Locust Grove is near Kennewick)

		0

		



		20

		MA 3

		Pasco Maintenance Facility


1816 North 4th Avenue


SR 182, MP 11.5


Pasco WA

		20,000

		



		21

		MA 4

		Wallula Stockpile Site,


SR 12, MP 308 ½ Mile East of SR 12 & SR 730 Jct.


Wallula, WA

		10,000

		



		22

		MA 4

		Walla Walla Maintenance Facility,


½ Mile off SR 12 at MP 340.54


North off Highway onto “G” Street to 1210 "G" Street  


Walla Walla, WA

		40,000

		



		23

		MA 4

		SR 124, SR 125 Stockpile Site, MA 4


SR 124 & 125 Jct., Approx. 1/8 Mile West on South Side of SR 124

		0

		



		24

		MA 4

		Dayton Maintenance Facility


529 W. Main Street 


SR 12, MP 366.5, South Side 


Western Edge of City of Dayton


Dayton, WA

		20,000

		



		25

		MA 4

		Delaney Stockpile Site, MA 4


SR 12, MP 381.2, South Side 


Approx. 13 Miles East of City of Dayton

		0

		



		26

		MA 4

		Dodge Jct. Stockpile Site, MA 4


SR 12, MP 390, North Side 


Approx. 12 Miles West of City of Pomeroy

		0

		



		27

		MA 4

		Pomeroy Maintenance Facility


SR 12, MP 402.8 on North side of highway


17 Falling Springs Road,


Pomeroy, WA

		20,000

		



		28

		MA 4

		Alpowa Stockpile Site 


#5404-004B on SR 12 MP 413, 8 Miles East of Pomeroy

		0

		



		29

		MA 4

		Clarkston Maintenance Facility


1501 Bridge Street  


SR 12, MP 432.6, South Side (First Building of SR 12 Entering the City of Clarkston) Clarkston, WA

		10,000

		



		30

		MA 4

		Anatone Maintenance Facility


SR 129, MP 17.4, West Side 


Approx. 25 Miles South of Clarkston


SR 129 and Mill Road, Anatone, WA

		10,000

		



		31

		MA 4

		Grand Rond River 


SR 129 MP 4.3

		0

		



		32

		MA 4

		Prescott Stockpile Site


1/8 Mile West of JCT SR 124 & SR 125

		10,000

		



		Region 6 Eastern Region


(Includes the counties of:  Stevens, Pend Oreille, Lincoln, Spokane, Adams and Whitman)



		Site

		Maintenance Area

		Location

		Liquid Storage (Gallons)

		



		1

		MA 1

		Spokane Maintenance Shed, MA 1


North 12223 SR 395


Spokane, WA

		20,000

		



		2

		MA 1

		Nine Mile Falls Pit Site, MA 1


0.3 miles West of MP 9.2 on SR 291


On Charles Road

		0

		



		3

		MA 1

		Newport Maintenance Shed, MA 1


SR 2, MP 334


Newport, WA

		10,000

		



		4

		MA 1

		Pines Maintenance Shed,


I-90 and Pines Rd., MP 291


Spokane Valley, WA

		20,000

		



		5

		MA 1

		Geiger Maintenance Shed,


Thorpe Rd., off of I-90


Spokane, WA

		20,000

		



		6

		MA 1

		4 Lakes Pit Site, MA 1,


SR 904, MP 16

		0

		



		7

		MA 1

		Tyler Pit Site, 


SR 904, MP 3, South side of road

		0

		



		8

		MA 1

		Penrith Pit Site


SR 2 MP 331, west side of road 


(Pit site is approximately 2 miles South of the city of Newport on SR2 and located to the right)

		10,000

		



		9

		MA 1

		Excelsior Pit Site 


SR 195 MP 88, southbound pit is on eastside of road

		0

		



		10

		MA 1

		Deep Creek Pit Site 


SR 2 MP 272, north side of road

		0

		



		11

		MA 1

		MP317 Pit Site (Shadow Valley)


SR 2 MP 317, eastside of road MP. 317. (Pit site is located on SR2, approximately 23 miles north of Spokane on the right side next to M. P. 317)

		0

		



		12

		MA 1

		USK Salt Shed


SR 211, MP 15

		0

		



		13

		MA 1

		Dennison Maintenance Site


SR 395, MP 176.57 at Dennison Road, West side

		0

		



		14

		MA 2

		Colfax Maintenance Area II, 43101,


SR 195 (M.P. 43.86),

Colfax, WA 99111

		18,000

		



		15

		MA 2

		Pullman Shed,


980 NW Davis Way, SR 270


Pullman, WA 99763

		18,000

		



		16

		MA 2

		Oaksdale


501 South Highway 27, SR 27, MP 35.96 


Oakesdale WA 99158

		9,000

		



		17

		MA 2

		Washtucna


SR 26, Jct with 261, Northside, N.W. 600 Main Street 


Washtucna WA 99371

		9,000

		



		18

		MA 2

		Rosalia


SR 195 3152 SR 271


Rosalia, WA 99170

		9,000

		



		19

		MA 2

		Dusty Stockpile Site


SR 127, MP 27.30

		0

		



		20

		MA 3

		Ritzville Maintenance Site,


804 W First Street, Ritzville, WA


SR 395 & I-90 Jct.

		30,000

		



		21

		MA 3

		Schrag Maitenance Site


I-90, MP 192  (Adjacent to NW Quadrant Schrag Interchange)


Ritzville

		0

		



		22

		MA 3

		Lind Maintenance Site


½ Mile East SR 395 and SR 21

		0

		



		23

		MA 3

		Sprague Maintenance Site,


SR 23 & I-90 Jct., on SR 23, North side of I-90

		21,000

		



		24

		MA 3

		Wilbur Airport Pit,


1187 AWilbur Airport Road East


SR 2, MP 220.2, (South Side)


½ Mile West of SR 2, & SR 21 Jct.

		21,000

		



		25

		MA 3

		Davenport Maintenance Site (liquid)


1407 Morgan Street, Davenport, WA  


Jct SR 2 & 25, Right on SR 25 for .01 mile, left on Sunset Highway ¼ mile to pit site 373B

		21,000

		



		26

		MA 3

		Odessa 


SR 21 at MP 55.5

		10,500

		



		27

		MA 3

		Lind Shed


I-90 & Mp 206.84


Lind, WA

		0

		



		28

		MA 4

		Colville Maintenance Site,


440 N. Hwy 395


SR 395, MP 229.9, East Side

		10,000

		



		29

		MA 4

		Republic Maintenance Facility, 


SR 21, South of Republic, MP 159.01 on West side of highway.

		10,000

		



		30

		MA 4

		Grouse Creek Maintenance Facility,


SR 395 and Roitz County Road, MP 196.78 on East side of highway.

		10,000

		



		31

		MA 4

		Ione Maintenance Facility


SR 31, MP 4.3 on East side of highway

		10,000

		



		32

		MA 4

		Orient Maintenance Facility


SR 395, MP 260.02 on West side of highway

		10,000

		



		33

		MA 4

		Hunters Maintenance Facility


SR 25, MP 42 on North side of highway

		10,000

		



		34

		MA 4

		Northport Maintenance Facility


SR 25, MP 113 on West side of highway

		10,000

		



		35

		MA 4

		Hall Creek Pit Site


SR 20, MP 309.6 on North side of highway

		0

		



		36

		MA 4

		Kettle Falls Jct. (Singers) Pit Site


SR 395 MP 239, south side of highway

		0

		



		37

		MA 4

		Sheep Creek Pit Site


SR 25 North MP 115.51, west side of highway

		0

		



		38

		MA 4

		Trout Lake Pit Site


SR 20 MP 337.2, north side of highway

		0

		





APPENDIX F  WSDOT PURCHASE TARGET VOLUMES

2008-2009 Winter Season Purchase Target Volumes for WSDOT (80% volumes are purchase commitments and 120% are supply commitments.)

		

		Category 1 -


Liquid Magnesium Chloride

		

		

		



		Regions

		80%

		Target

		120%

		

		

		

		

		

		

		

		

		



		Northwest Region 1

		

		

		

		

		

		

		

		

		

		

		

		



		Region 1 Total Tons:

		

		

		

		

		

		

		

		

		

		

		

		



		North Central Region 2

		

		

		

		

		

		

		

		

		

		

		

		



		Region 2 Total Tons:

		

		

		

		

		

		

		

		

		

		

		

		



		Olympic Region 3

		

		

		

		

		

		

		

		

		

		

		

		



		Region 3 Total Tons:

		

		

		

		

		

		

		

		

		

		

		

		



		Southwest Region 4

		

		

		

		

		

		

		

		

		

		

		

		



		Region 4 Total Tons:

		

		

		

		

		

		

		

		

		

		

		

		



		South Central Region 5

		

		

		

		

		

		

		

		

		

		

		

		



		Region 5 Total Tons:

		2,240

		2,800

		3,360

		

		

		

		

		

		

		

		

		



		Eastern Region 6

		

		

		

		

		

		

		

		

		

		

		

		



		Region 6 Total Tons:

		2,000

		2,500

		3,000

		

		

		

		

		

		

		

		

		



		2008-2009 Winter Season Grand Total Tons

		4,240

		5,300

		6,360

		

		

		

		

		

		

		

		

		





APPENDIX G  PRICE SHEETS


		Bulk Prices


Delivery in bulk truckload quantities. Prices are US dollars ($) and volumes are in US Short Tons (2000 pounds).



		PNS Category

		1 Corrosion Inhibited


Liquid Magnesium Chloride 

		



		

		Product Bid:


FreezGard Zero CI Plus

		



		Order/Delivery Options

		3 Days

		7 Days

		

		



		WSDOT Region 1, Northwest

		

		

		

		



		Maintenance Area 1

		$177.95/ton

		$172.45/ton

		

		



		Maintenance Area 2

		$175.35/ton

		$169.85/ton

		

		



		Maintenance Area 3

		$167.50/ton

		$162.00/ton

		

		



		Maintenance Area 4

		$164.90/ton

		$159.40/ton

		

		



		Maintenance Area 5

		$163.10/ton

		$157.60/ton

		

		



		Drop Shipment Charges:

		$125.00/drop

		



		WSDOT Region 2, North Central

		

		

		

		



		Maintenance Area 1

		$144.50/ton

		$139.00/ton

		

		



		Maintenance Area 2

		$138.00/ton

		$132.55/ton

		

		



		Maintenance Area 3

		$139.50/ton

		$134.00/ton

		

		



		Drop Shipment Charges:

		$125.00/drop

		



		WSDOT Region 3, Olympic

		

		

		

		



		Maintenance Area 1

		$168.00/ton

		$162.50/ton

		

		



		Maintenance Area 2

		$172.25/ton

		$166.75/ton

		

		



		Maintenance Area 3

		$184.10/ton

		$178.60/ton

		

		



		Maintenance Area 4

		$178.65/ton

		$173.15/ton

		

		



		Drop Shipment Charges:

		$125.00/drop

		



		WSDOT Region 4, Southwest

		

		

		

		



		Maintenance Area 1

		$173.50/ton

		$168.00/ton

		

		



		Maintenance Area 2

		$168.50/ton

		$163.00/ton

		

		



		Maintenance Area 3

		$176.00/ton

		$170.50/ton

		

		



		Maintenance Area 4

		$156.00/ton

		$150.50/ton

		

		



		Drop Shipment Charges:

		$125.00/drop

		



		WSDOT Region 5, South Central

		

		

		

		



		Maintenance Area 1

		$160.25/ton

		$153.00/ton

		

		



		Maintenance Area 2

		$161.00/ton

		$153.50/ton

		

		



		Maintenance Area 3

		$152.50/ton

		$145.25/ton

		

		



		Maintenance Area 4

		$152.00/ton

		$145.00/ton

		

		



		Drop Shipment Charges:

		$125.00/drop

		



		WSDOT Region 6, Eastern

		

		

		

		



		Maintenance Area 1

		$134.58/ton

		$128.10/ton

		

		



		Maintenance Area 2

		$130.20/ton

		$124.05/ton

		

		



		Maintenance Area 3

		$131.35/ton

		$125.45/ton

		

		



		Maintenance Area 4

		$132.74/ton

		$126.70/ton

		

		



		Drop Shipment Charges:

		$125.00/drop

		





		CITY OF SPOKANE PRICE SHEET



		Category 1 - Liquid Magnesium Chloride 


Product packaging shall be bulk tanker truck delivery quantities.  Unit Bid Price will be multiplied by Estimated Quantity for Extended Total Price.



		Location

		Storage Capacity

		Est. Qty (Tons)

		Unit Per Ton Price



		1

		Road Department


Northside Satellite


4101 E. Queen


Spokane, Washington 

		86,000 gal.

		2,000

		$133.50/ton



		2

		Contractor’s off-site Storage Site/Facility:

		120,000 gal.

		6,000

		$126.95/ton
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